JUL 22, 2003 02:18 PM

WAKE

TIP NO R-2000G 34365.3.41 2:00PM 17 11 001
8.U401717
FED AID NO NHF-540(1) 5.961 KM JUL 22 2003 C200692
GRADING, DRAINAGE, PAVING & STRUCTURES.
1-540 (NORTHERN WAKE EXPRESSWAY) FROM SOUTH OF SR-2215 (BUFFALOE RD) TO US-64 EAST OF KNIGHTDALE.
ARCHER WESTERN
CONTRACTORS, LTD.
ATLANTA, GA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 500.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 500.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 2 HA 5000.00 10000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 7 EA 9000.00 63000.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 1,256,000 M3 30.00 37680000.00
0007 0029000000-N SP  REINF BRG APPR **eeeex Lump Sum 9000.00
(12+99.50)
0008 0029000000-N SP  REINF BRG APPR s Lump Sum 9000.00
(16+53.916)
0009 0029000000-N SP  REINF BRG APPR e Lump Sum 9000.00
(445+88.00-LT)
0010 0029000000-N SP  REINF BRG APPR s Lump Sum 9000.00
(445+88.00-RT)
0011 0036000000-M 225 UNDERCUT EXCAVATION 8,000 M3 9000.00 72000000.00
0012 0080000000-M SP CLASS IV SUBGRD STABILIZATION 2,400 MTN 9000.00 21600000.00
0013 0134000000-M 240 DRAINAGE DITCH EXCAVATION 8,290 M3 9000.00 74610000.00
0014 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 9,000 M2 9000.00 81000000.00
0015 0177000000-M 250 BREAKING OF EXT ASPH PVMT 1,150 M2 9000.00 10350000.00
0016 0192000000-N 260 PROOF ROLLING 72 HR 9000.00 648000.00
0017 0195000000-M 265 SELECT GRANULAR MATERIAL 4,025 M3 9000.00 36225000.00
0018  0196000000-M 270 SOIL STABILIZATION FABRIC 4,000 M2 9000.00 36000000.00
0019 0199000000-M SP TEMPORARY SHORING 500 M2 9000.00 4500000.00
0020 0241000000-M SP  GENERIC GRADING ITEM (M2) 285 M2 9000.00 2565000.00
ROCK PLATING
0021 0300000000-M 300 SELECT MATERIALII 535 MTN 9000.00 4815000.00
0022 0318000000-M 300 FND CONDIT MAT'L MIN STR 2,250 MTN 9000.00 20250000.00
0023 0343000000-M 310 375MM SIDE DRAIN PIPE 936 M 9000.00 842400.00
0024 0366000000-M 310 375MM RCP CULV CLASS Il 2,526 M 9000.00 22734000.00
0025 0372000000-M 310 450MM RCP CULV CLASS llI 851.2 M 9000.00 7660800.00
0026 0378000000-M 310 600MM RCP CULV CLASS I 1,3956 M 9000.00 12560400.00
0027 0384000000-M 310 750MM RCP CULV CLASS llI 1,1724 M 1.00 1172.40
0028 0390000000-M 310 900MM RCP CULV CLASS Il 2844 M 1.00 284.40
0029 0396000000-M 310 1050MM RCP CULV CLASS Il 1092 M 1.00 109.20
0030 0402000000-M 310 1200MM RCP CULV CLASS IlI 48 M 1.00 48.00
0031 0408000000-M 310 1350MM RCP CULV CLASS 1lI 64.8 M 1.00 64.80
0032 0420000000-M 310 1650MM RCP CULV CLASS Il 156 M 1.00 15.60
0033 0448000000-M 310 :;B'\SMI\I/T)CP CULV CLASS IV 1224 M 1.00 122.40
0034 0570000000-M 310 150MM CS PIPE SPRBX1.63MM 216 M 1.00 216.00
0035 0582000000-M 310 400MM CS PIPE CULV 1.63MM 30 M 1.00 30.00
0036 0594000000-M 310 600MM CS PIPE CULV 1.63MM 396 M 1.00 39.60
0037 0600000000-M 310 800MM CS PIPE CULV 2.01MM 204 M 1.00 20.40
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FED AID NO NHF-540(1) 5.961 KM JUL 22 2003 C200692
GRADING, DRAINAGE, PAVING & STRUCTURES.
1-540 (NORTHERN WAKE EXPRESSWAY) FROM SOUTH OF SR-2215 (BUFFALOE RD) TO US-64 EAST OF KNIGHTDALE.
ARCHER WESTERN
CONTRACTORS, LTD.
ATLANTA, GA
0038 0708000000-M 310 400MM BCCSP B 1.63 2484 M 1.00 248.40
0039 0714000000-M 310 450MM BCCSP B 1.63 828 M 1.00 82.80
0040 0720000000-M 310 600MM BCCSP B 1.63 108 M 1.00 10.80
0041 0726000000-M 310 800MM BCCSP B 2.01 336 M 1.00 33.60
0042 0732000000-M 310 900MM BCCSP B 2.01 204 M 1.00 20.40
0043 0806000000-M 310 400MM BCCSP ELB B 1.63 22 EA 1.00 22.00
0044 0807000000-M 310 450MM BCCSP ELB B 1.63 8 EA 1.00 8.00
0045 0808000000-M 310 600MM BCCSP ELB B 1.63 2 EA 11.00 22.00
0046 0995000000-M 340 PIPE REMOVAL 3248 M 1.00 324.80
0047 0996000000-N 350 PIPE CLEAN-OUT 5 EA 11.00 55.00
0048 1000000000-M 462 150MM SLOPE PROTECTION 350 M2 1.00 350.00
0049 1011000000-N 500 FINE GRADING Lump Sum 1.00
0050 1110000000-M 510 STABILIZER AGGREGATE 1,000 MTN 1.00 1000.00
0051 1121000000-M 520 AGGREGATE BASE COURSE 35,900 MTN 1.00 35900.00
0052 1220000000-M 545 INCIDENTAL STONE BASE 80 MTN 1.00 80.00
0053 1231000000-M 560 SHOULDER BORROW 20,585 M3 1.00 20585.00
0054 1275000000-M 600 PRIME COAT 11,700 L 1.00 11700.00
0055 1330000000-M 607 INCIDENTAL MILLING 4,130 M2 1.00 4130.00
0056 1489000000-M 610 ASP CONC BASE CRS B25.0B 26,925 MTN 1.00 26925.00
0057 1491000000-M 610 ASP CONC BASE CRS B25.0C 22,600 MTN 1.00 22600.00
0058 1498000000-M 610 ASP CONC INTR CRS 119.0B 670 MTN 1.00 670.00
0059 1503000000-M 610 ASP CONC INTR CRS 119.0C 16,780 MTN 1.00 16780.00
0060 1519000000-M 610 ASP CONC SURF CRS $9.5B 11,920 MTN 1.00 11920.00
0061 1539000000-M 610 ASP CONC SURF CRS $12.5C 12,145 MTN 1.00 12145.00
0062 1560000000-M 620 ASP FOR PLANT MIX PG64-22 3,694 MTN 1.00 3694.00
0063 1565000000-M 620 ASP FOR PLANT MIX PG70-22 669 MTN 1.00 669.00
0064 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 50 MTN 1.00 50.00
0065 1847000000-M 710 :;:)'\(A)MI\;’)CC PVMT THRU LNS 131,500 M2 1.00 131500.00
0066 1869000000-M 710 MM PCC PVMT MISC 4,350 M2 1.00 4350.00
(300MM)
0067 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 11.00
0068 1913000000-M 720 gg(l)\l’&v?)HDRS ADJ **MM PVM 72,975 M2 1.00 72975.00
0069 1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 1.00
0070 2000000000-N 806 RIGHT OF WAY MARKERS 163 EA 1.00 163.00
0071 2022000000-M 815 SUBDRAIN EXCAVATION 3,726 M3 1.00 3726.00
0072 2033000000-M 815 SUBDR FINE AGGREGATE 1,863 M3 1.00 1863.00
0073 2043000000-M 815 100MM PERF SUBDR PIPE 4,500 M 1.00 4500.00
0074 2054000000-M 815 100MM SUBDR PIPE Y,T,&L'S 450 EA 1.00 450.00
0075 2066000000-N 815 CONC PAD SUBDRN OUTLET 30 EA 1.00 30.00
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0076 2076000000-M 815 100MM OUTLET PIPE (SD) 60 M 1.00 60.00
0077 2099000000-M 816 SHLDR DRAINS 20,600 M 1.00 20600.00
0078 2110000000-M 816 100MM SHLDR DRAINS PIPE 20,600 M 1.00 20600.00
0079 2121000000-M 816 100MM OUTLET PIPE (SH DRN 2,150 M 1.00 2150.00
0080 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 100 EA 1.00 100.00
0081 2209000000-M 838 ENDWALLS 18.4 M3 1.00 18.40
0082 2220000000-M 838 REINFORCED ENDWALLS 3.8 M3 1.00 3.80
0083 2253000000-M 840 PIPE COLLARS 029 M3 1.00 0.29
0084 2264000000-M 840 PIPE PLUGS 0.36 M3 1.00 0.36
0085 2286000000-N 840 MASNRY DRAINAGE STRUCT 140 EA 1.00 140.00
0086 2297000000-M 840 MASONRY DRAINAGE STRS 7.37 M3 1.00 7.37
0087 2308000000-M 840 MASONRY DRAINAGE STRS 33171 M 1.00 33.17
0088 2354000000-N 840 FRAME W/GRATE 840.22 STD 6 EA 1.00 6.00
0089 2363000000-N 840 (FB%I\QE)W/ZGRTS 840.**** STD 16 EA 1.00 16.00
0090 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 1.00 1.00
0091 2365000000-N 840 FRAME W/2GRTS 840.22 STD 94 EA 1.00 94.00
0092 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 1.00 2.00
0093 2374000000-N 840 (FSAME-GRT-HD 840.03 ** 3 EA 1.00 3.00
0094 2374000000-N 840 z:FF§AME-GRT-HD 840.03 ** 3 EA 1.00 3.00
0095 2374000000-N 840 (FCISAME-GRT-HD 840.03 ** 7 EA 1.00 7.00
0096 2407000000-N 840 STL FRAMW/2 GTR, STD 840.37 3 EA 1.00 3.00
0097 2549000000-M 846 750MM CONC CURB & GUTTER 384 M 1.00 384.00
0098 2556000000-M 846 SHLDR BERM GUTTER 940 M 1.00 940.00
0099 2577000000-M 846 CONC XPRESSWAY GUTTER 490 M 1.00 490.00
0100 2612000000-M 848 150MM CONC DRIVEWAY 184 M2 1.00 18.40
0101 2619000000-M 850 100MM CONC PAVED DITCH 127 M2 1.00 127.00
0102 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 1,310 M2 1.00 1310.00
0103  2724000000-M 857 PC REINF BARRIER SNGL FC 115 M 11.00 1265.00
0104 3000000000-N SP  IMPACT ATTEN TYPE 350 14 EA 1.00 14.00
0105 3030000000-M 862 STL BM GRDRAIL 5273.04 M 1.00 5273.04
0106 3045000000-M 862 STL BM GRDRAIL SHOP CURV 3429 M 1.00 34.29
0107 3105000000-N 862 SBGR TERM SECT 8 EA 1.00 8.00
0108 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 1.00 10.00
0109 3180000000-N 862 (GéR7/;;\JCHORTYPE********** 8 EA 1.00 8.00
0110 3210000000-N 862 GR ANCHOR TYPE CAT-1 16 EA 1.00 16.00
0111 3215000000-N 862 GR ANCHOR TYPE llI 12 EA 1.00 12.00
0112 3270000000-N SP  GR ANCHOR TYPE 350 24 EA 1.00 24.00
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0113 3285000000-N SP  GR ANCHOR TYPE M-350 2 EA 1.00 2.00
0114 3360000000-M 863 REMOVE GUARDRAIL 130 M 1.00 130.00
0115 3380000000-M 862 TEMP STL BM GUARDRAIL 53.34 M 1.00 53.34
0116 3389100000-N SP GDRL ANCH UNITS 350 TEMP 1 EA 1.00 1.00
0117 3389200000-M 865 CABLE GUIDERAIL 5,286.06 M 1.00 5286.06
0118 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 24 EA 1.00 24.00
0119 3503000000-M 866 WW WIRE FENCE 1200MM FABR 12,525 M 1.00 12525.00
0120 3509000000-M 866 100MM FENCE POSTS 2.30M 2,422 EA 1.00 2422.00
0121 3515000000-M 866 125MM FENCE POSTS 2.50M 950 EA 1.00 950.00
0122 3557000000-M 866 ADDITIONAL BARBED WIRE 600 M 1.00 600.00
0123 3628000000-M 876 PLNRIPRAPCLI 450 MTN 1.00 450.00
0124 3635000000-M 876 PLNRIPRAPCLII 1,265 MTN 1.00 1265.00
0125 3649000000-M 876 PLNRIP RAP, CLASS B 1,354 MTN 1.00 1354.00
0126 3656000000-M 876 FILTER FABRIC FOR DRAINGE 9,750 M2 1.00 9750.00
0127 3659000000-N SP PREFORMED SCOUR HOLES 2 EA 1.00 2.00
0128 3684000000-M SP GENERIC EROSION CONTROL ITEM (MTN) 104 MTN 1.00 104.00
BOULDERS
0129 4048000000-M 902 RC SIGN FOOTINGS 2 M3 1.00 2.00
0130 4054000000-M 902 PLN CONC SIGN FOOTINGS 1 M3 1.00 1.00
0131 4060000000-M 903 SUPPORT, BRKWY STL BEAM 1,001 KG 1.00 1001.00
0132 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 289 KG 1.00 289.00
0133 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 541 M 1.00 541.00
0134 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 6 EA 1.00 6.00
0135 4096000000-N 904 SIGN ERECTION, TYPE D 8 EA 1.00 8.00
0136 4102000000-N 904 SIGN ERECTION, TYPE E 59 EA 1.00 59.00
0137 4108000000-N 904 SIGN ERECTION, TYPE F 3 EA 1.00 3.00
0138 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 17 EA 1.00 17.00
(A)
0139 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 7 EA 1.00 7.00
(B)
0140 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 3 EA 1.00 3.00
(A)
0141 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 4 EA 1.00 4.00
(B)
0142 4114000000-N 904 SIGN ERECTION, MILEMARKERS 30 EA 11.00 330.00
0143 4129000000-N 906 RELOCATE SIGN, TYPE ***** 1 EA 1.00 1.00
(D)
0144 4129000000-N 906 RELOCATE SIGN, TYPE ***** 3 EA 1.00 3.00
(E)
0145 4152000000-N 907 DISPOSE SIGN SYST STL BM 3 EA 1.00 3.00
0146 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 39 EA 1.00 39.00
0147 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 3 EA 1.00 3.00
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0148 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 1.00
DYNAMIC MESSAGE SIGN BENCH TEST UNIT
0149 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1.00
DYNAMIC MESSAGE SIGN MAIN- TENANCE TRAINING
0150 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 1.00
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS
0151 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1.00
DYNAMIC MESSAGE SIGN SYSTEM INTEGRATION
0152 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1.00
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTS
0153 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 1.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS
0154 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS
0155 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1.00
LRS LIGHTING SYSTEM (F)
0156 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 1.00
LRS LIGHTING SYSTEM (1)
0157 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1.00
LRS LIGHTING SYSTEM (J)
0158 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 1.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
(DMS-4)
0159 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 11.00
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-3)
0160 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1.00
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-4)
0161 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 1.00
OVERHEAD DYNAMOC MESSAGE SIGN ASSEMBLY
(DMS-3)
0162 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1.00
OVERHEAD SIGN ASSEMBLY (A)
0163 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1.00
OVERHEAD SIGN ASSEMBLY (B)
0164 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1.00
OVERHEAD SIGN ASSEMBLY (C)
0165 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 1.00
OVERHEAD SIGN ASSEMBLY (D)
0166 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1.00
OVERHEAD SIGN ASSEMBLY (F)
0167 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 1.00
OVERHEAD SIGN ASSEMBLY (G)
0168 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1.00
OVERHEAD SIGN ASSEMBLY (H)
0169 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1.00

OVERHEAD SIGN ASSEMBLY (l)
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0170 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1.00
OVERHEAD SIGN ASSEMBLY (J)
0171 4400000000-M 1110 WORK ZONE SIGNS (STAT) 74 M2 1.00 74.00
0172 4405000000-M 1110 WORK ZONE SIGNS (PORT) 66 M2 1.00 66.00
0173 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 28 M2 1.00 28.00
0174 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 1.00 2.00
0175 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 1.00 2.00
0176 4425000000-N 1125 WARNING FLAG SETS 4 EA 20.00 80.00
0177 4430000000-N 1130 DRUMS 160 EA 1.00 160.00
0178 4435000000-N 1135 CONES 50 EA 1.00 50.00
0179 4445000000-M 1145 BARRICADES (TYPE III) 78 M 1.00 78.00
0180 4450000000-N 1150 FLAGGER 720 HR 1.00 720.00
0181 4460000000-N 1155 WARNING LIGHTS (TYPE B) 10 EA 1.00 10.00
0182 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 1.00 4.00
0183 4470000000-N 1160 RESET CRASH CUSHION 3 EA 1.00 3.00
0184 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 1.00 2.00
0185 4485000000-M 1170 PORTABLE BARRIER 352 M 1.00 352.00
0186 4490000000-M 1170 PORT BARRIER, ANCHORED 391 M 1.00 391.00
0187 4495000000-M 1170 PORT BARRIER, DRAINAGE 352 M 1.00 352.00
0188 4500000000-M 1170 RESET PORTABLE BARRIER 375 M 90.00 33750.00
0189 4510000000-N SP POLICE 48 HR 1.00 48.00
0190 4520000000-N 1266 TUBULAR MARKERS (FIXED) 113 EA 1.00 113.00
0191 4615000000-M 1205 REM TAPE LINES 100MM 399 M 1.00 399.00
0192 4650000000-N 1251 TEMP RAISED PVMT MRKS 314 EA 1.00 314.00
0193 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 13,878 M 11.00 152658.00
0194 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 5779 M 1.00 5779.00
0195 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 1,199 M 1.00 1199.00
0196 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 216 M 1.00 216.00
0197 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 96 EA 1.00 96.00
0198 4770000000-M 1205 COLD APP PLAS LINES 100MM 1,316 M 1.00 1316.00
0199 4795000000-M 1205 COLD APP PLAS LINES 600MM 10 M 1.00 10.00
0200 4805000000-N 1205 COLD APPL PLASTIC SYMBOL 4 EA 1.00 4.00
0201 4810000000-M 1205 PAINT PVT MKG LINES 100MM 22,012 M 1.00 22012.00
0202 4815000000-M 1205 PAINT PVT MKG LINES 150MM 9,386 M 1.00 9386.00
0203 4820000000-M 1205 PAINT PVT MKG LINES 200MM 1,092 M 1.00 1092.00
0204 4835000000-M 1205 PAINT PVT MKG LINES 600MM 308 M 1.00 308.00
0205 4845000000-N 1205 PAINT PVT MKG SYMBOL 84 EA 1.00 84.00
0206 4850000000-M 1205 REMVL OF 100MM LINES 833 M 1.00 833.00
0207 4890000000-M SP GENERIC PAVEMENT MARKING ITEM (M) 43,907 M 1.00 43907.00

150MM POLYUREA PAVEMENT MARK- ING LINES
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0208 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 1,700 M 1.00 1700.00
300MM POLYUREA PAVEMENT MARK- ING LINES
0209 4895000000-N SP GENERIC PAVEMENT MARKING ITEM (EA) 20 EA 1.00 20.00
POLYUREA PAVEMENT MARKING SYM-BOLS
0210  4900000000-N 1252 PERM RAISED PVMT MARKERS 1,014 EA 1.00 1014.00
0211 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 95 EA 1.00 95.00
0212 4940000000-N 1267 FLEX DELINATR (YELLOW) 48 EA 1.00 48.00
0213  4945000000-N 1267 FLEX DELINATR (CRY & RED) 20 EA 1.00 20.00
0214  4950000000-N 1267 FLEX DELINATR (YEL & RED) 20 EA 1.00 20.00
0215 4955000000-N 1264 OBJECT MARKERS (END OF RD 9 EA 1.00 9.00
0216 5300000000-M 1505 (F\%;D CONDIT MAT'L *#wsxes 147 MTN 1.00 147.00
0217 5306000000-M SP (Ei}EI)DDN MAT'L CL *Hxwsess 147 MTN 1.00 147.00
0218 5318000000-M 1505 PVMT REP FOR UTILITY WORK 5 MTN 1.00 5.00
0219 5324000000-M 1510 ***MM DI WP CL**#*+isxwns 270 M 1.00 270.00
(400MM, 50, 2.41MPA)
0220 5342000000-M 1510 300MM DI WP CL***+Hxsrs 131 M 1.00 131.00
(50, 2.41MPA)
0221 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 14 M 1.00 14.00
0222 5384000000-M 1510 400MM DI H20 PIPE ***MPA 241 M 1.00 241.00
(2.41MPA)
0223 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 2,510 KG 1.00 2510.00
0224 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 1.00 1.00
0225 5810000000-M 1530 FILL/REM ABN 400 PIPE *** 69 M 1.00 69.00
(DI WATER)
0226 5840000000-M 1540 ***MM STL NCAS PIPE****OC 209 M 1.00 209.00
(500MM, 6.25MM)
0227 5840000000-M 1540 ***MM STL NCAS PIPE****OC 58 M 1.00 58.00
(750MM, 9.525MM)
0228 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 1.00 1.00
REMOVE AND STOCKPILE EXISTING FIRE HYDRANT
0229 5882000000-N SP GENERIC UTILITY ITEM (EA) 4 EA 1.00 4.00
REMOVE EXISTING BLOWOFF
0230 6000000000-M 1605 TEMPORARY SILT FENCE 7,500 M 1.00 7500.00
0231  6006000000-M 1610 EROS CONTRL STONE CL A 625 MTN 1.00 625.00
0232 6009000000-M 1610 EROS CONTRL STONE CL B 22,500 MTN 1.00 22500.00
0233 6012000000-M 1610 SEDIMENT CONTROL STONE 11,500 MTN 1.00 11500.00
0234 6015000000-M 1615 TEMPORARY MULCHING 69.5 HA 1.00 69.50
0235 6018000000-M 1620 SEED FOR TEMP SEEDING 3,875 KG 1.00 3875.00
0236 6021000000-M 1620 FERT FOR TEMP SEEDING 31.25 MTN 1.00 31.25
0237 6024000000-M 1622 TEMPORARY SLOPE DRAINS 700 M 1.00 700.00
0238 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 50 EA 1.00 50.00
0239  6030000000-M 1630 SILT EXCAVATION 95,500 M3 1.00 95500.00
0240 6033000000-M 1631 SYNTHETIC ROVING 6,000 M2 1.00 6000.00
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TIP NO R-2000G 34365.3.41 2:00PM 8/ 11 001
8.U401717
FED AID NO NHF-540(1) 5.961 KM JUL 22 2003 C200692
GRADING, DRAINAGE, PAVING & STRUCTURES.
1-540 (NORTHERN WAKE EXPRESSWAY) FROM SOUTH OF SR-2215 (BUFFALOE RD) TO US-64 EAST OF KNIGHTDALE.
ARCHER WESTERN
CONTRACTORS, LTD.
ATLANTA, GA
0241 6036000000-M 1631 MATTING FOR EROS CONTROL 15,000 M2 1.00 15000.00
0242 6038000000-M SP PERM SOIL REINF MAT 250 M2 1.00 250.00
0243 6042000000-M 1632 6.4MM HARDWARE CLOTH 600 M 1.00 600.00
0244 6045000000-M SP **MM TEMPORARY PIPE 100 M 1.00 100.00
(450MM)
0245 6054000000-M 1637 *** X *** X *** PERF TEE 3 EA 1.00 3.00
(800MM X 800MM X 800MM)
0246 6069000000-M 1638 STILLING BASINS 710 M3 1.00 710.00
0247 6070000000-N SP SPECIAL STILLING BASINS 48 EA 1.00 48.00
0248 6084000000-M 1660 SEEDING & MULCHING 92 HA 1.00 92.00
0249 6087000000-M 1660 MOWING 37.5 HA 1.00 37.50
0250 6090000000-M 1661 SEED FOR REPAIR SEEDING 825 KG 1.00 825.00
0251 6093000000-M 1661 FERT FOR REPAIR SEEDING 2.75 MTN 1.00 2.75
0252 6096000000-M 1662 SEED FOR SUPP SEEDING 2,600 KG 1.00 2600.00
0253 6108000000-M 1665 FERTILIZER TOPDRESSING 155 MTN 1.00 155.00
0254 6109200000-M SP SPECIAL SEED UND GR CENTIPEDE 1.1 HA 1.00 1.10
0255 6111000000-M SP IMPERVIOUS DIKE 120 M 1.00 120.00
0256 6114000000-N SP SPECIALIZED HAND MOWING 60 HR 1.00 60.00
0257 6117000000-N 1675 RESPONSE FOR EROS CONTROL 32 EA 1.00 32.00
0258 6120000000-M SP CULVERT DIVERSION CHANNEL 450 M3 1.00 450.00
0259 6123000000-M 1670 REFORESTATION 6 HA 1.00 6.00
0260 7060000000-M 1705 SIGNAL CABLE 2,195 M 1.00 2195.00
0261 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 55 EA 1.00 55.00
0262 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 10 EA 1.00 10.00
0263 7180000000-N 1706 BACKPLATE 34 EA 1.00 34.00
0264 7252000000-M 1710 MESSENGER CABLE (6.35MM) 1,436 M 1.00 1436.00
0265 7264000000-M 1710 MESSENGER CABLE (9.52MM) 1,310 M 1.00 1310.00
0266 7279000000-M 1715 TRACER WIRE 13,920 M 1.00 13920.00
0267 7300000000-M 1715 TRENCHING (UNPAVED) 1,242 M 1.00 1242.00
0268 7302000000-M SP (DZI)R DRILL POLY COND 31.75 ** COND 25 M 1.00 25.00
0269 7303000000-M SP  DIR DRILL OUT-DUCT CONDUIT, 125MM 1551 M 1.00 1551.00
0270 7306000000-M SP ;ESENCH MULTI-DUCT, 31.75MM ** COND 892 M 1.00 892.00
0271 7307000000-M SP M;JLTI-DUCT, 31.75MM OUT-DUCT ** COND 1,618 M 1.00 1618.00
0272 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 25 EA 11.00 275.00
0273 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 100 EA 1.00 100.00
0274 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 11 EA 1.00 11.00
0275 7360000000-N 1720 WOOD POLE 10 EA 1.00 10.00
0276 7372000000-N 1721 GUY ASSEMBLY 17 EA 1.00 17.00
0277 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 5 EA 1.00 5.00
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GRADING, DRAINAGE, PAVING & STRUCTURES.
1-540 (NORTHERN WAKE EXPRESSWAY) FROM SOUTH OF SR-2215 (BUFFALOE RD) TO US-64 EAST OF KNIGHTDALE.
ARCHER WESTERN
CONTRACTORS, LTD.
ATLANTA, GA
0278 7432000000-M 1722 50MM RISER W/ TUBING 10 EA 1.00 10.00
0279 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 1,440 M 1.00 1440.00
0280 7456000000-M 1726 LEAD-IN CABLE 4,440 M 1.00 4440.00
0281 7484000000-N SP MICROWAVE VEHICLE DETECTOR 3 EA 1.00 3.00
0282 7516000000-M 1730 ﬁg;wMUNICATIONS CABLE (** FIBER) 1,767 M 1.00 1767.00
0283 7516000000-M 1730 (C;g;vIMUNICATIONS CABLE (** FIBER) 12,614 M 1.00 12614.00
0284 7540000000-N 1731 AERIAL SPLICE ENCLOSURE 12 EA 1.00 12.00
0285 7552000000-N 1731 INTERCONNECT CENTER 18 EA 1.00 18.00
0286 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 7 EA 1.00 7.00
0287 7566000000-N 1733 DELINEATOR MARKER 68 EA 1.00 68.00
0288 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 2 EA 1.00 2.00
0289 7576000000-N 1740 METAL STRAIN SIGNAL POLE 24 EA 11.00 264.00
0290 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 24 EA 1.00 24.00
0291 7630000000-N 1744 METAL STRAIN POLE DESIGN 2 EA 1.00 2.00
0292 7636000000-N 1745 SIGN FOR SIGNALS 35 EA 1.00 35.00
0293 7684000000-N 1750 SIGNAL CABINET FOUNDATION 5 EA 1.00 5.00
0294 7688000000-N Sp CABINET BASE ADAPTER 2 EA 1.00 2.00
0295 7720000000-N 1751 CONTLR WITH CBNT, 170E BASE MTD 3 EA 1.00 3.00
0296 7744000000-N 1751 DETECTOR CHANNEL (TYPE 170) 49 EA 1.00 49.00
0297 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 1.00 2.00
0298 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 12 EA 1.00 12.00
0299 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2) 5 EA 1.00 5.00
0300 7938000000-N SP NOTEBOOK COMPUTER 1 EA 1.00 1.00
0301 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 1.00 6.00
CCTV ASSEMBLY
0302 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 1.00 6.00
CCTV CAMERA WOOD POLE (15.2M)
0303 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 1.00 5.00
FIBER OPTIC DATA TRANCEIVER (SINGLE FIBER)
0304 7980000000-N SP GENERIC SIGNAL ITEM (EA) 7 EA 1.00 7.00
FIBER OPTIC DIGITAL VIDEO RECEIVERS/DATA
TRANSMITTERS
0305 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 1.00 7.00
FIBER OPTIC DIGITAL VIDEO TRANSMITTERS/DATA
RECEIVERS
0306 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1.00 1.00
FURNISH FIBER OPTIC DATA TRANSCEIVER (SINGLE
FIBER)
0307 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1.00 1.00

FURNISH FIBER OPTIC DIGITAL VIDEO RECEIVERS/DATA

TRANS- MITTERS
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GRADING, DRAINAGE, PAVING & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM SOUTH OF SR-2215 (BUFFALOE RD) TO US-64 EAST OF KNIGHTDALE.
ARCHER WESTERN
CONTRACTORS, LTD.
ATLANTA, GA
0308 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1.00 1.00
FURNISH FIBER OPTIC DIGITAL VIDEO
TRANSMITTERS/DATA  RECEIVERS
0309 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1.00 1.00
RELOCATE CCTV ASSEMBLY
0310 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 1.00
CCTV SYSTEM INTEGRATION
0311 7990000000-M SP  GENERIC SIGNAL ITEM (M) 393 M 1.00 393.00
DROP CABLE (24 FIBER)
0312 7990000000-M SP  GENERIC SIGNAL ITEM (M) 1,889 M 1.00 1889.00
DROP CABLE (6 FIBER)
0313 7990000000-M SP  GENERIC SIGNAL ITEM (M) 11,119 M 1.00 11119.00
UNDERGROUND MULTIDUCT (31.75MM) (4 CONDUIT)
0314 1044000000-M 501 LIME TRTD SOIL (SLURRY) 58,014 M2 11.00 638154.00
0315 1066000000-M 501 LIME FOR LIME TRTD SOIL 640 MTN 1.00 640.00
0316 1176000000-M 542 ***MM SOIL CEMENT BASE 174,050 M2 1.00 174050.00
(180MM)
0317 1187000000-M 542 PC FOR SOIL CEMENT BASE 5,225 MTN 1.00 5225.00
0318 1198000000-M SP AGGREGATE FOR SOIL CEM B 2,350 MTN 1.00 2350.00
0319 1209000000-M 543 ASPHALT CURING SEAL 157,800 L 1.00 157800.00
0320 2143000000-M 818 BLOTTING SAND 10 MTN 1.00 10.00
0321 1880000000-M SP  GENERIC PAVING ITEM (MTN) 111,400 MTN
AGGREGATE BASE COURSE FOR STABILIZATION
CULVERT ITEMS
0322 8126000000-N 414 CULV EXCAV (@ ** s Lump Sum 1.00
(442+07.500 -L-)
0323 8126000000-N 414 CULV EXCAV @ ** e Lump Sum 1.00
(457+00.00 -L-)
0324 8133000000-M 414 FND COND MATL BOX CULV 482 MTN 1.00 482.00
0325 8196000000-M 420 CL A CONC, CULVERT 692.1 M3 90000.00 62289000.00
0326 8245000000-M 425 REINF STL CULV 58,252 KG 900.00 52426800.00
STRUCTURE ITEMS
0327 8017000000-N SP  CM&R TEMP ACCESS *******e+* Lump Sum 90.00
(445+88.000 -L-LT)
0329 8091000000-N 410 FND EXCAV B** STA =+ Lump Sum 90.00
(1,437+50.704 -L-)
0330 8091000000-N 410 FND EXCAV B** STA **#e* Lump Sum 90.00
(1,465+66.727 -L-)
0331 8105500000-M SP  ***MM DRILLD PIER IN SOIL 1151 M 90.00 10359.00
(1372MM)
0332 8105600000-M SP  ***MM DRILLD PIER NO SOIL 705 M 90.00 6345.00
(1372MM)
0333 8111000000-M SP PERM STL CASING FOR *** PIER 675 M 90.00 6075.00
(1372MM)
0334 8115000000-N SP CROSSHOLE SONIC LOGGING 6 EA 90.00 540.00
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ARCHER WESTERN
CONTRACTORS, LTD.
ATLANTA, GA
0335 8116000000-M SP CSL TUBES 8156 M 90.00 73404.00
0336 8147000000-M 420 REINF CONC DECK SLAB 8,748.6 M2 9090.00 79524774.00
0337 8161000000-M 420 GROOVING BRIDGE FLOORS 7,927.9 M2 90.00 713511.00
0338 8182000000-M 420 CL A CONC, BRIDGE 1,184 M3 90.00 106560.00
0339 8210000000-N 422 BRG APPR SLAB e Lump Sum 90.00
(437+50.704 -L-)
0340 8210000000-N 422 BRG APPR SLAB *x*xmwex Lump Sum 90.00
(445+88.000 -L-LT)
0341 8210000000-N 422 BRG APPR SLAB e Lump Sum 90.00
(445+88.000 -L-RT)
0342 8210000000-N 422 BRG APPR SLAB *x*xmwrex Lump Sum 90.00
(465+66.727 -L-)
0343 8217000000-M 425 REINF STEEL (BRIDGE) 130,125 KG 90.00 11711250.00
0344 8238000000-M 425 SPIRAL COL REINF STL STR 19,078 KG 90.00 1717020.00
0345 8277000000-M 430 1829MM MOD PRESTR CONC GRDR 1,571.52 M 90.00 141436.80
0346 8280000000-M 440 STRUCTURAL STEEL Lump Sum 90.00
0347 8364000000-M 450 HP310X79 STL PILE 708 M 90.00 63720.00
0348 8384000000-M 450 HP360X108 STL PILE 700 M 90.00 63000.00
0349 8503000000-M 460 CONC BARRIER RAIL 875.12 M 90.00 78760.80
0350 8531000000-M 462 100MM SLOPE PROTECTION 1,330 M2 90.00 119700.00
0351 8608000000-M 876 PLAIN RIP RAP I 600MM TK 1,930 MTN 90.00 173700.00
0352 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 1,965 M2 90.00 176850.00
0353 8650000000-N SP POT BEARINGS Lump Sum 900.00
0354 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 900.00
0355 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 90000.00
0356 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 900000.00
0357 8727000000-N SP  ELEC CONDUIT SYS§ ***x** Lump Sum 9000000.00
(445+88 -L-RT)
0358 8867000000-M SP GENERIC STRUCTURE ITEM (M) 38 M 900.00 34200.00
PILE EXCAVATION IN SOIL
0359 8867000000-M SP  GENERIC STRUCTURE ITEM (M) 19 M 90000.00 1710000.00
PILE EXCAVATION NOT IN SOIL
CONTRACT TOTAL TOTAL 669263112.82
ROADWAY ITEMS SUB-TOTAL 448123103.22
CULVERT ITEMS SUB-TOTAL 114716284.00
STRUCTURE ITEMS SUB-TOTAL 106423725.60
BIDDERS IN ORDER CONTRACT TOTAL

ARCHER WESTERN CONTRACTORS, LTD. 1 669263112.82
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VECELLIO & GROGAN, INC.

BLYTHE CONSTRUCTION, INC. NORTH CAROLINA CONSTRUCTORS

BECKLEY, WV CHARLOTTE, NC LONGMONT, CO
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 3100000.00 3400000.00 3639000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 513000.00 730000.00 730000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 1681651.00 4120000.00 900000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 4 HA 7865.00 31460.00 11500.00 46000.00 20500.00 82000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 11 EA 720.00 7920.00 1000.00 11000.00 1750.00 19250.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 2,289,800 M3 2.90 6640420.00 3.98 9113404.00 3.98 9113404.00
0007 0029000000-N SP  REINF BRG APPR ****sst Lump Sum 16100.00 19000.00 36000.00
(12+97.459 YREV)
0008 0029000000-N spP Egll\g; Iggi)e APPR *wssswnn Lump Sum 18850.00 24000.00 41000.00
0009 0029000000-N SP  REINF BRG APPR ****st Lump Sum 21000.00 30000.00 41000.00
(13+85.173 Y1REV)
0010 0029000000-N SP  REINF BRG APPR ***xsswiks Lump Sum 36400.00 1.00 41000.00
(16+53.916)
0011 0029000000-N SP  REINF BRG APPR ***xst Lump Sum 20000.00 25000.00 41000.00
(396+40 LT LREV)
0012 0029000000-N SP  REINF BRG APPR ***xsswiks Lump Sum 20500.00 25000.00 41000.00
(396+40 RT LREV)
0013 0029000000-N SP  REINF BRG APPR ****sst Lump Sum 23900.00 25000.00 41000.00
(445+88.00-LT)
0014 0029000000-N SP  REINF BRG APPR ***xsswiks Lump Sum 21800.00 28000.00 41000.00
(445+88.00-RT)
0015 0036000000-M 225 UNDERCUT EXCAVATION 14,500 M3 455 65975.00 5.50 79750.00 9.40 136300.00
0016 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 2,400 MTN 8.40 20160.00 16.00 38400.00 18.50 44400.00
0017 0134000000-M 240 DRAINAGE DITCH EXCAVATION 25,490 M3 6.50 165685.00 4.00 101960.00 450 114705.00
0018 0141000000-M 240 BERM DITCH CONSTRUCTION 620 M 3.00 1860.00 3.00 1860.00 8.80 5456.00
0019 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 12,900 M2 2.30 29670.00 1.00 12900.00 420 54180.00
0020 0177000000-M 250 BREAKING OF EXT ASPH PYMT 1,150 M2 0.35 402.50 0.70 805.00 8.20 9430.00
0021 0192000000-N 260 PROOF ROLLING 142 HR 78.00 11076.00 160.00 22720.00 315.00 44730.00
0022 0195000000-M 265 SELECT GRANULAR MATERIAL 6,035 M3 19.00 114665.00 2.50 15087.50 17.10 103198.50
0023 0196000000-M 270 SOIL STABILIZATION FABRIC 6,000 M2 1.50 9000.00 2.80 16800.00 1.95 11700.00
0024 0199000000-M sP TEMPORARY SHORING 500 M2 280.00 140000.00 164.00 82000.00 340.00 170000.00
0025 0241000000-M SP  GENERIC GRADING ITEM (M2) 285 M2 56.00 15960.00 65.00 18525.00 59.00 16815.00
ROCK PLATING
0026 0300000000-M 300 SELECT MATERIAL Il 2,680 MTN 10.00 26800.00 7.00 18760.00 25.00 67000.00
0027 0318000000-M 300 FND CONDIT MAT'L MIN STR 3,435 MTN 1.00 3435.00 19.00 65265.00 25.00 85875.00
0028 0343000000-M 310 375MM SIDE DRAIN PIPE 936 M 80.00 7488.00 60.00 5616.00 68.00 6364.80
0029 0360000000-M 310 300MM RCP CULV CLASS Il 76.8 M 94.00 7219.20 60.00 4608.00 68.00 5222.40
0030 0366000000-M 310 375MM RCP CULV CLASS Il 4,061.8 M 104.00 422427.20 60.00 243708.00 68.00 276202.40
0031 0372000000-M 310 450MM RCP CULV CLASS Il 1,454 M 107.00 155578.00 65.00 94510.00 80.00 116320.00
0032 0378000000-M 310 600MM RCP CULV CLASS Il 2,386.6 M 144.00 343670.40 87.00 207634.20 95.00 226727.00
0033 0384000000-M 310 750MM RCP CULV CLASS Il 23772 M 162.00 385106.40 110.00 261492.00 130.00 309036.00
0034 0390000000-M 310 900MM RCP CULV CLASS il 1,063.2 M 205.00 217956.00 150.00 159480.00 165.00 175428.00
0035 0396000000-M 310 1050MM RCP CULV CLASS IlI 3492 M 245.00 85554.00 165.00 57618.00 210.00 73332.00
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VECELLIO & GROGAN, INC. BLYTHE CONSTRUCTION, INC. NORTH CAROLINA CONSTRUCTORS
BECKLEY, WV CHARLOTTE, NC LONGMONT, CO
0036 0402000000-M 310 1200MM RCP CULV CLASS Il 2532 M 291.00 73681.20 245.00 62034.00 260.00 65832.00
0037 0408000000-M 310 1350MM RCP CULV CLASS Il 1596 M 383.00 61126.80 310.00 49476.00 290.00 46284.00
0038 0420000000-M 310 1650MM RCP CULV CLASS Il 156 M 619.00 9656.40 500.00 7800.00 425.00 6630.00
0039 0448000000-M 310 Z}B“QQ”MTZ‘;PC“LVCLASS \% 90 M 293.00 26370.00 260.00 23400.00 460.00 41400.00
0040 0448000000-M 310 z:‘sl\(ll)m“;%)cl’ CULV CLASS IV 816 M 117.00 9547.20 75.00 6120.00 285.00 23256.00
0041 0448000000-M 310 (75|\(A)m I\I/'T’)CPCULVCLASS \Y% 1116 M 171.00 19083.60 120.00 13392.00 350.00 39060.00
0042 0448000000-M 310 Z;BI\(A)M“;{)CP CULV CLASS IV 1224 M 230.00 28152.00 160.00 19584.00 330.00 40392.00
0043 0570000000-M 310 150MM CS PIPE SPRBX1.63MM 216 M 76.00 16416.00 45.00 9720.00 410.00 88560.00
0044 0576000000-M 310 ***MM CS PIPE CULV ***MM 108 M 236.00 2548.80 160.00 1728.00 170.00 1836.00
(1000MM, 2.01MM)
0045 0576000000-M 310 **MM CS PIPE CULV ***MM 288 M 242.00 6969.60 145.00 4176.00 190.00 5472.00
(1200MM, 2.01MM)
0046 0582000000-M 310 400MM CS PIPE CULV 1.63MM 30 M 100.00 3000.00 55.00 1650.00 65.00 1950.00
0047 0588000000-M 310 450MM CS PIPE CULV 1.63MM 84 M 104.00 873.60 78.00 655.20 80.00 672.00
0048 0594000000-M 310 600MM CS PIPE CULV 1.63MM 396 M 116.00 4593.60 65.00 2574.00 90.00 3564.00
0049  0600000000-M 310 800MM CS PIPE CULV 2.01MM 372 M 139.00 5170.80 90.00 3348.00 110.00 4092.00
0050 0706000000-M 310 300MM BCCSP B 1.63 216 M 98.00 2116.80 60.00 1296.00 80.00 1728.00
0051 0708000000-M 310 400MM BCCSP B 1.63 396 M 107.00 42372.00 60.00 23760.00 70.00 27720.00
0052 0714000000-M 310 450MM BCCSP B 1.63 9% M 115.00 11040.00 65.00 6240.00 85.00 8160.00
0053 0720000000-M 310 600MM BCCSP B 1.63 72 M 131.00 9432.00 85.00 6120.00 90.00 6480.00
0054 0726000000-M 310 800MM BCCSP B 2.01 984 M 157.00 15448.80 100.00 9840.00 96.00 9446.40
0055 0732000000-M 310 900MM BCCSP B 2.01 204 M 175.00 3570.00 120.00 2448.00 115.00 2346.00
0056 0738000000-M 310 1000MM BCCSP B 2.77 192 M 221.00 4243.20 180.00 3456.00 130.00 2496.00
0057 0744000000-M 310 1200MM BCCSP B 2.77 96 M 291.00 2793.60 260.00 2496.00 230.00 2208.00
0058 0804000000-M 310 ***MM BCCSP ELB B **** 2 EA 615.00 1230.00 550.00 1100.00 210.00 420.00
(1000MM, 2.77MM)
0059 0804000000-M 310 **MM BCCSP ELB B **** 2 EA 260.00 520.00 200.00 400.00 155.00 310.00
(300MM, 1.63MM)
0060 0806000000-M 310 400MM BCCSP ELB B 1.63 26 EA 272.00 7072.00 210.00 5460.00 165.00 4290.00
0061 0807000000-M 310 450MM BCCSP ELB B 1.63 10 EA 285.00 2850.00 250.00 2500.00 170.00 1700.00
0062 0808000000-M 310 600MM BCCSP ELB B 1.63 3 EA 324.00 972.00 280.00 840.00 180.00 540.00
0063 0809000000-M 310 800MM BCCSP ELB B 2.01 2 EA 397.00 794.00 320.00 640.00 185.00 370.00
0064 0995000000-M 340 PIPE REMOVAL 4244 M 19.00 8063.60 33.00 14005.20 42.00 17824.80
0065 0996000000-N 350 PIPE CLEAN-OUT 5 EA 1000.00 5000.00 3000.00 15000.00 510.00 2550.00
0066 1000000000-M 462 150MM SLOPE PROTECTION 350 M2 65.00 22750.00 33.00 11550.00 70.00 24500.00
0067 1011000000-N 500 FINE GRADING Lump Sum 1011800.00 995000.00 420000.00
0068 1110000000-M 510 STABILIZER AGGREGATE 2,500 MTN 9.00 22500.00 13.00 32500.00 19.00 47500.00
0069 1121000000-M 520 AGGREGATE BASE COURSE 73,200 MTN 12.20 893040.00 13.00 951600.00 14.00 1024800.00

0070 1154000000-M SP AGGR FOR CEM TREAT BASE CRS 6,675 MTN 20.00 133500.00 16.00 106800.00 16.50 110137.50
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BECKLEY, WV CHARLOTTE, NC LONGMONT, CO
0071  1165000000-M SP PORT CEM FOR CEM TRTD BASE CRSE 350 MTN 97.00 33950.00 100.00 35000.00 105.00 36750.00
0072 1220000000-M 545 INCIDENTAL STONE BASE 155 MTN 13.00 2015.00 60.00 9300.00 51.00 7905.00
0073 1231000000-M 560 SHOULDER BORROW 57,685 M3 1.00 57685.00 0.01 576.85 7.60 438406.00
0074 1275000000-M 600 PRIME COAT 62,800 L 0.55 34540.00 0.30 18840.00 1.05 65940.00
0075 1330000000-M 607 INCIDENTAL MILLING 4,130 M2 4.05 16726.50 2.50 10325.00 10.50 43365.00
0076 1489000000-M 610 ASP CONC BASE CRS B25.0B 59,085 MTN 29.35 1734144.75 29.00 1713465.00 30.00 1772550.00
0077 1491000000-M 610 ASP CONC BASE CRS B25.0C 26,130 MTN 29.35 766915.50 29.00 757770.00 30.00 783900.00
0078 1498000000-M 610 ASP CONC INTR CRS 119.0B 11,240 MTN 29.60 332704.00 28.75 323150.00 30.00 337200.00
0079 1503000000-M 610 ASP CONC INTR CRS 119.0C 21,660 MTN 30.00 649800.00 30.00 649800.00 31.00 671460.00
0080 1519000000-M 610 ASP CONC SURF CRS $9.5B 33,220 MTN 29.35 975007.00 29.00 963380.00 30.00 996600.00
0081 1523000000-M 610 ASP CONC SURF CRS $9.5C 2,600 MTN 29.60 76960.00 28.75 74750.00 31.00 80600.00
0082 1539000000-M 610 ASP CONC SURF CRS $12.5C 17,910 MTN 29.60 530136.00 28.75 514912.50 31.00 555210.00
0083 1560000000-M 620 ASP FOR PLANT MIX PG64-22 7,344 MTN 206.00 1512864.00 200.00 1468800.00 210.00 1542240.00
0084 1565000000-M 620 ASP FOR PLANT MIX PG70-22 1,159 MTN 216.00 250344.00 210.00 243390.00 220.00 254980.00
0085 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 100 MTN 150.00 15000.00 105.00 10500.00 110.00 11000.00
0086 1847000000-M 710 (301\(/|)m '\l;’)CC PVMT THRU LNS 266,300 M2 32.30 8601490.00 31.36 8351168.00 32.60 8681380.00
0087 1858000000-M 710 (Bol\(ll)m'\;’)cc PVMT RAMPS 8,220 M2 61.00 501420.00 59.24 486952.80 41.60 341952.00
0088 1869000000-M 710 (301\(/|)m '\l;’)CC PVMT MISC 9,350 M2 61.00 570350.00 71.37 667309.50 17.00 158950.00
0089  1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 20000.00 20000.00 16000.00
0090 1913000000-M 720 gg(l)\l'\% N?)HDRS ADJ ***MM PVM 142,845 M2 29.00 4142505.00 28.15 4021086.75 22.50 3214012.50
0091  1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 20000.00 20000.00 205000.00
0092 2000000000-N 806 RIGHT OF WAY MARKERS 242 EA 89.00 21538.00 100.00 24200.00 92.00 22264.00
0093 2022000000-M 815 SUBDRAIN EXCAVATION 5,966 M3 8.50 50711.00 8.00 47728.00 10.10 60256.60
0094 2033000000-M 815 SUBDR FINE AGGREGATE 2,983 M3 29.00 86507.00 50.00 149150.00 36.20 107984.60
0095 2043000000-M 815 100MM PERF SUBDR PIPE 4,500 M 5.25 23625.00 12.00 54000.00 12.10 54450.00
0096 2044000000-M 815 150MM PERF SUBDR PIPE 2,700 M 7.50 20250.00 11.00 29700.00 13.10 35370.00
0097 2054000000-M 815 100MM SUBDR PIPE Y,T,&L'S 450 EA 14.00 6300.00 15.00 6750.00 0.55 247.50
0098 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 270 EA 15.00 4050.00 18.00 4860.00 0.55 148.50
0099 2066000000-N 815 CONC PAD SUBDRN OUTLET 48 EA 185.00 8880.00 140.00 6720.00 151.00 7248.00
0100 2076000000-M 815 100MM OUTLET PIPE (SD) 60 M 23.00 1380.00 11.00 660.00 12.10 726.00
0101 2077000000-M 815 150MM OUTLET PIPE (SD) 36 M 25.00 900.00 18.00 648.00 13.10 471.60
0102 2099000000-M 816 SHLDR DRAINS 41,100 M 9.00 369900.00 9.00 369900.00 10.50 431550.00
0103 2110000000-M 816 100MM SHLDR DRAINS PIPE 41,100 M 3.50 143850.00 3.50 143850.00 3.20 131520.00
0104 2121000000-M 816 100MM OUTLET PIPE (SH DRN 3,450 M 15.00 51750.00 15.00 51750.00 15.00 51750.00
0105 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 165 EA 125.00 20625.00 125.00 20625.00 150.00 24750.00
0106 2209000000-M 838 ENDWALLS 386 M3 1000.00 38600.00 600.00 23160.00 680.00 26248.00
0107 2220000000-M 838 REINFORCED ENDWALLS 76 M3 1100.00 8360.00 750.00 5700.00 900.00 6840.00
0108 2253000000-M 840 PIPE COLLARS 1.18 M3 658.00 776.44 500.00 590.00 1600.00 1888.00
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0109 2264000000-M 840 PIPE PLUGS 0.36 M3 655.00 235.80 500.00 180.00 820.00 295.20
0110 2286000000-N 840 MASNRY DRAINAGE STRUCT 262 EA 1450.00 379900.00 950.00 248900.00 1500.00 393000.00
0111 2297000000-M 840 MASONRY DRAINAGE STRS 7.37 M3 1260.00 9286.20 700.00 5159.00 1050.00 7738.50
0112 2308000000-M 840 MASONRY DRAINAGE STRS 52371 M 1270.00 66511.17 200.00 10474.20 725.00 37968.98
0113  2354000000-N 840 FRAME W/GRATE 840.22 STD 6 EA 250.00 1500.00 155.00 930.00 285.00 1710.00
0114 2363000000-N 840 (F;/SI\QE)W/ZGRTS 840.**** STD 44 EA 250.00 11000.00 204.00 8976.00 285.00 12540.00
0115 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 340.00 340.00 240.00 240.00 285.00 285.00
0116 2365000000-N 840 FRAME W/2GRTS 840.22 STD 180 EA 250.00 45000.00 204.00 36720.00 285.00 51300.00
0117 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 300.00 600.00 204.00 408.00 285.00 570.00
0118 2374000000-N 840 (FSAME-GRT-HD 840.03 ** 4 EA 400.00 1600.00 265.00 1060.00 285.00 1140.00
0119  2374000000-N 840 (FFF§AME-GRT-HD 840.03 ** 5 EA 400.00 2000.00 265.00 1325.00 285.00 1425.00
0120 2374000000-N 840 (FCISAME-GRT-HD 840.03 ** 9 EA 400.00 3600.00 265.00 2385.00 285.00 2565.00
0121 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 262.00 262.00 180.00 180.00 285.00 285.00
0122  2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 3 EA 800.00 2400.00 645.00 1935.00 285.00 855.00
0123 2549000000-M 846 750MM CONC CURB & GUTTER 1,619 M 33.00 53427.00 32.60 52779.40 35.00 56665.00
0124 2556000000-M 846 SHLDR BERM GUTTER 2,990 M 33.00 98670.00 32.40 96876.00 35.00 104650.00
0125 2570000000-N SP MODIFIED CONCRETE FLUME 2 EA 1200.00 2400.00 1200.00 2400.00 1300.00 2600.00
0126 2577000000-M 846 CONC XPRESSWAY GUTTER 490 M 50.00 24500.00 50.00 24500.00 53.00 25970.00
0127 2591000000-M 848 100MM CONC SIDEWALK 315 M2 33.00 10395.00 33.00 10395.00 35.00 11025.00
0128 2598000000-M 848 CONC WHEELCHAIR RAMPS 25 M2 55.00 1375.00 55.00 1375.00 58.00 1450.00
0129 2612000000-M 848 150MM CONC DRIVEWAY 484 M2 55.00 2662.00 55.00 2662.00 58.00 2807.20
0130 2619000000-M 850 100MM CONC PAVED DITCH 455 M2 109.00 49595.00 109.00 49595.00 120.00 54600.00
0131 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 1,310 M2 55.00 72050.00 55.00 72050.00 58.00 75980.00
0132 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 210 M2 55.00 11550.00 55.00 11550.00 58.00 12180.00
0133  2724000000-M 857 PC REINF BARRIER SNGL FC 597 M 183.00 109251.00 225.00 134325.00 65.00 38805.00
0134 3000000000-N SP  IMPACT ATTEN TYPE 350 25 EA 5000.00 125000.00 3525.00 88125.00 4000.00 100000.00
0135 3030000000-M 862 STL BM GRDRAIL 11,584.305 M 22.96 265975.64 23.00 266439.02 23.00 266439.02
0136  3045000000-M 862 STL BM GRDRAIL SHOP CURV 8382 M 39.36 3299.16 40.00 3352.80 22.00 1844.04
0137 3105000000-N 862 SBGR TERM SECT 8 EA 50.00 400.00 50.00 400.00 21.00 168.00
0138 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 20.00 400.00 20.00 400.00 26.00 520.00
0139 3180000000-N 862 (%R7/;;\JCHORTYPE********** 29 EA 1100.00 31900.00 1100.00 31900.00 1050.00 30450.00
0140 3180000000-N 862 %ng;\lCHORTYPE********** 4 EA 900.00 3600.00 900.00 3600.00 1050.00 4200.00
0141  3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 350.00 700.00 350.00 700.00 260.00 520.00
0142 3210000000-N 862 GR ANCHOR TYPE CAT-1 42 EA 300.00 12600.00 300.00 12600.00 315.00 13230.00
0143 3215000000-N 862 GRANCHOR TYPE llI 26 EA 880.00 22880.00 880.00 22880.00 520.00 13520.00
0144 3270000000-N SP  GR ANCHOR TYPE 350 65 EA 1300.00 84500.00 1300.00 84500.00 1200.00 78000.00

0145 3285000000-N SP  GRANCHOR TYPE M-350 6 EA 1300.00 7800.00 1300.00 7800.00 1050.00 6300.00
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0146 3300000000-N 862 GR ANCHOR TYPE XI 6 EA 950.00 5700.00 950.00 5700.00 950.00 5700.00
0147 3315000000-N 862 GR ANCHOR TYPE XI (MOD) 6 EA 1000.00 6000.00 1000.00 6000.00 1050.00 6300.00
0148 3330000000-N 862 GR ANCHOR TYPE XIlI 3 EA 300.00 900.00 300.00 900.00 690.00 2070.00
0149 3360000000-M 863 REMOVE GUARDRAIL 130 M 3.30 429.00 3.30 429.00 3.50 455.00
0150 3380000000-M 862 TEMP STL BM GUARDRAIL 5334 M 20.00 1066.80 19.20 1024.13 16.00 853.44
0151 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 1 EA 1300.00 1300.00 1300.00 1300.00 560.00 560.00
0152 3389200000-M 865 CABLE GUIDERAIL 10,586.06 M 10.00 105860.60 10.00 105860.60 10.50 111153.63
0153 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 52 EA 800.00 41600.00 800.00 41600.00 800.00 41600.00
0154 3503000000-M 866 WW WIRE FENCE 1200MM FABR 24,100 M 9.50 228950.00 5.00 120500.00 5.00 120500.00
0155 3509000000-M 866 100MM FENCE POSTS 2.30M 4,747 EA 13.60 64559.20 13.60 64559.20 14.00 66458.00
0156 3515000000-M 866 125MM FENCE POSTS 2.50M 1,685 EA 27.00 45495.00 27.00 45495.00 28.00 47180.00
0157 3557000000-M 866 ADDITIONAL BARBED WIRE 900 M 2.75 2475.00 2.75 2475.00 2.80 2520.00
0158 3628000000-M 876 PLNRIPRAPCL I 1,320 MTN 26.00 34320.00 35.00 46200.00 55.00 72600.00
0159 3635000000-M 876 PLNRIPRAPCLII 1,265 MTN 29.00 36685.00 38.00 48070.00 52.00 65780.00
0160 3649000000-M 876 PLNRIP RAP, CLASS B 2,295 MTN 25.00 57375.00 35.00 80325.00 52.00 119340.00
0161 3656000000-M 876 FILTER FABRIC FOR DRAINGE 16,052.3 M2 2.00 32104.60 2.00 32104.60 2.00 32104.60
0162 3659000000-N SP PREFORMED SCOUR HOLES 6 EA 370.00 2220.00 600.00 3600.00 630.00 3780.00
0163  4048000000-M 902 RC SIGN FOOTINGS 4 M3 664.00 2656.00 650.00 2600.00 455.00 1820.00
0164 4054000000-M 902 PLN CONC SIGN FOOTINGS 3 M3 1850.00 5550.00 650.00 1950.00 455.00 1365.00
0165 4060000000-M 903 SUPPORT, BRKWY STL BEAM 2,321 KG 4.96 11512.16 4.50 10444.50 11.50 26691.50
0166 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 826 KG 2.88 2378.88 3.15 2601.90 11.50 9499.00
0167 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 1,431 M 16.72 23926.32 14.15 20248.65 17.00 24327.00
0168 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 14 EA 102.30 1432.20 26.75 374.50 350.00 4900.00
0169 4096000000-N 904 SIGN ERECTION, TYPE D 14 EA 315.85 4421.90 90.00 1260.00 75.00 1050.00
0170 4102000000-N 904 SIGN ERECTION, TYPE E 157 EA 57.10 8964.70 55.00 8635.00 47.00 7379.00
0171  4108000000-N 904 SIGN ERECTION, TYPE F 17 EA 115.30 1960.10 75.00 1275.00 118.00 2006.00
0172  4109000000-N 904 (SAI?N ERECTION, TYPE *** (OVRHD) 47 EA 519.00 24393.00 519.00 24393.00 230.00 10810.00
0173  4109000000-N 904 (SEI’?N ERECTION, TYPE *** (OVRHD) 23 EA 171.50 3944.50 171.50 3944.50 120.00 2760.00
0174 4110000000-N 904 (SAI?N ERECTION, TYPE *** (GRD MTD) 15 EA 344.00 5160.00 385.00 5775.00 690.00 10350.00
0175 4110000000-N 904 (SEI’?N ERECTION, TYPE *** (GRD MTD) 4 EA 224.00 896.00 225.00 900.00 470.00 1880.00
0176 4114000000-N 904 SIGN ERECTION, MILEMARKERS 68 EA 28.60 1944.80 21.95 1492.60 23.00 1564.00
0177 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 1 EA 577.00 577.00 577.00 577.00 1.20 1.20
0178 4116200000-N 904 SIGN ERECTION, REPOSIT OVRHD 3 EA 462.00 1386.00 462.00 1386.00 29.00 87.00
0179  4129000000-N 906 ;?DE)LOCATE SIGN, TYPE ***** 1 EA 448.00 448.00 125.00 125.00 1.20 1.20
0180 4129000000-N 906 (FEE)LOCATE SIGN, TYPE ***** 3 EA 84.00 252.00 85.00 255.00 1.20 3.60
0181 4149000000-N 907 DISPOSE SIGN SYST OVRHD 1 EA 2887.00 2887.00 2887.00 2887.00 1.20 1.20
0182 4152000000-N 907 DISPOSE SIGN SYST STL BM 3 EA 560.00 1680.00 225.00 675.00 1.20 3.60
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0183 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 42 EA 33.00 1386.00

0184 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 3 EA 56.00 168.00

0185 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 5 EA 462.00 2310.00

0186 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1155.00
DYNAMIC MESSAGE SIGN BENCH TEST UNIT FOR
R-2000F

0187 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1120.00
DYNAMIC MESSAGE SIGN BENCH TEST UNIT FOR
R-2000G

0188 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 6560.00
DYNAMIC MESSAGE SIGN MAIN- TENANCE TRAINING
FOR R-2000F

0189 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 6443.00
DYNAMIC MESSAGE SIGN MAIN- TENANCE TRAINING
FOR R-2000G

0190 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 120.00
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS FOR  R-2000F

0191 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 120.00
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS FOR R-2000G

0192 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 7395.00
DYNAMIC MESSAGE SIGN SYSTEM INTEGRATION FOR
R-2000F

0193 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 7257.00
DYNAMIC MESSAGE SIGN SYSTEM INTEGRATION FOR
R-2000G

0194 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 2405.00
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTS FOR R-2000F

0195 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 2366.00
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTS FOR R-2000G

0196 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 5830.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS FOR R-2000F

0197 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 5737.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS FOR R-2000G

0198 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 3930.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS FOR R-2000F

0199 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 3852.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS FOR R-2000G

0200 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 13420.00
LRS LIGHTING SYSTEM (A) FOR R-2000F

0201 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 19450.00
LRS LIGHTING SYSTEM (C) FOR R-2000F

0202 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 12562.00
LRS LIGHTING SYSTEM (F) FOR R-2000F

8.50 357.00
15.00 45.00
462.00 2310.00
12500.00

12500.00

7206.00

4900.00

1800.00

1800.00

4100.00

2500.00

2200.00

2200.00

2200.00

2200.00

4300.00

4300.00

13100.00

19200.00

12000.00

1.20 50.40
1.20 3.60
1.20 6.00

1.20

1.20

5700.00

5700.00

1.20

1.20

5700.00

5700.00

2300.00

2300.00

11000.00

11000.00

2900.00

2900.00

14500.00

23000.00

14500.00
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0203 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17292.00 18000.00 21000.00
LRS LIGHTING SYSTEM (F) FOR R-2000G

0204 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 27382.00 28000.00 33000.00
LRS LIGHTING SYSTEM (G) FOR R-2000F

0205 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 25077.00 25300.00 31000.00
LRS LIGHTING SYSTEM (H) FOR R-2000F

0206 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 20125.00 21100.00 25500.00
LRS LIGHTING SYSTEM (l) FOR R-2000G

0207 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20653.00 21600.00 25500.00
LRS LIGHTING SYSTEM (J) FOR R-2000G

0208 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 20190.00 20600.00 24000.00
LRS LIGHTING SYSTEM (K) FOR R-2000F

0209 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13310.00 13300.00 15000.00
LRS LIGHTING SYSTEM (O) FOR R-2000F

0210 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 13080.00 13300.00 15000.00
LRS LIGHTING SYSTEM (P) FOR R-2000F

0211  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 40825.00 42000.00 41000.00
OVERHEAD DYNAMIC MESSAGE ASSEMBLY (DMS-1)

0212  4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 36977.00 38000.00 41000.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
(DMS-2)

0213 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 24835.00 34000.00 29000.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
(DMS-4)

0214 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 123142.00 80000.00 87000.00
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-1)

0215 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 123142.00 80000.00 87000.00
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-2)

0216 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 71540.00 80000.00 87000.00
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-3)

0217 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 74140.00 80000.00 87000.00
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-4)

0218 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 44060.00 44000.00 47000.00
OVERHEAD DYNAMOC MESSAGE SIGN ASSEMBLY
(DMS-3)

0219 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 30320.00 31400.00 35000.00
OVERHEAD SIGN ASSEMBLY (A) FOR R-2000F

0220 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 17500.00 18100.00 23000.00
OVERHEAD SIGN ASSEMBLY (A) FOR R-2000G

0221 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 32290.00 32900.00 35000.00
OVERHEAD SIGN ASSEMBLY (B) FOR R-2000F

0222 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 17380.00 18000.00 23000.00
OVERHEAD SIGN ASSEMBLY (B) FOR R-2000G

0223 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 51500.00 52500.00 52000.00
OVERHEAD SIGN ASSEMBLY (C) FOR R-2000F

0224  4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 22705.00 23700.00 29000.00
OVERHEAD SIGN ASSEMBLY (C) FOR R-2000G

0225 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17760.00 18000.00 23500.00
OVERHEAD SIGN ASSEMBLY (D) FOR R-2000F

0226 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 22350.00 23300.00 29000.00

OVERHEAD SIGN ASSEMBLY (D) FOR R-2000G
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0227 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 45150.00 46400.00 52000.00
OVERHEAD SIGN ASSEMBLY (E) FOR R-2000F

0228 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 52857.00 20200.00 23000.00
OVERHEAD SIGN ASSEMBLY (F) FOR R-2000F

0229 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 19805.00 55000.00 58000.00
OVERHEAD SIGN ASSEMBLY (F) FOR R-2000G

0230 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 84311.00 82500.00 69000.00
OVERHEAD SIGN ASSEMBLY (G) FOR R-2000F

0231 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 36447.00 38100.00 41000.00
OVERHEAD SIGN ASSEMBLY (G) FOR R-2000G

0232 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 100060.00 99100.00 69000.00
OVERHEAD SIGN ASSEMBLY (H) FOR R-2000F

0233 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 93905.00 96000.00 86000.00
OVERHEAD SIGN ASSEMBLY (H) FOR R-2000G

0234 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 34190.00 34300.00 35000.00
OVERHEAD SIGN ASSEMBLY (l) FOR R-2000F

0235 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 35737.00 37300.00 41000.00
OVERHEAD SIGN ASSEMBLY (l) FOR R-2000G

0236 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 31785.00 31700.00 35000.00
OVERHEAD SIGN ASSEMBLY (J) FOR R-2000F

0237 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 36330.00 37900.00 41000.00
OVERHEAD SIGN ASSEMBLY (J) FOR R-2000G

0238 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 40535.00 38400.00 41000.00
OVERHEAD SIGN ASSEMBLY (K) FOR R-2000F

0239  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17880.00 18100.00 23000.00
OVERHEAD SIGN ASSEMBLY (L) FOR R-2000F

0240 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 17640.00 17900.00 23000.00
OVERHEAD SIGN ASSEMBLY (M) FOR R-2000F

0241 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17760.00 18000.00 23500.00
OVERHEAD SIGN ASSEMBLY (N) FOR R-2000F

0242 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 22570.00 23100.00 29000.00
OVERHEAD SIGN ASSEMBLY (O) FOR R-2000F

0243  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 22570.00 23100.00 29000.00
OVERHEAD SIGN ASSEMBLY (P) FOR R-2000F

0244  4400000000-M 1110 WORK ZONE SIGNS (STAT) 123 M2 73.00 8979.00 115.00 14145.00 62.00 7626.00

0245 4405000000-M 1110 WORK ZONE SIGNS (PORT) 134 M2 113.00 15142.00 70.00 9380.00 37.00 4958.00

0246 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 43 M2 92.00 3956.00 75.00 3225.00 37.00 1591.00

0247 4415000000-N 1115 FLASHING ARROW PNL TYPE C 14 EA 4300.00 60200.00 5000.00 70000.00 1400.00 19600.00

0248 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 4 EA 20500.00 82000.00 10000.00 40000.00 9500.00 38000.00

0249  4425000000-N 1125 WARNING FLAG SETS 10 EA 32.00 320.00 15.00 150.00 7.50 75.00

0250 4430000000-N 1130 DRUMS 260 EA 42.00 10920.00 45.00 11700.00 95.00 24700.00

0251 4435000000-N 1135 CONES 100 EA 14.00 1400.00 25.00 2500.00 9.50 950.00

0252 4445000000-M 1145 BARRICADES (TYPE Ill) 126 M 42.00 5292.00 33.00 4158.00 58.00 7308.00

0253 4450000000-N 1150 FLAGGER 1,360 HR 19.00 25840.00 16.27 22127.20 16.00 21760.00

0254 4460000000-N 1155 WARNING LIGHTS (TYPE B) 36 EA 75.00 2700.00 150.00 5400.00 58.00 2088.00

0255 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 11000.00 44000.00 8250.00 33000.00 8200.00 32800.00

0256 4470000000-N 1160 RESET CRASH CUSHION 3 EA 1800.00 5400.00 2000.00 6000.00 2600.00 7800.00
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0257 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 6 EA 13650.00 81900.00 12200.00 73200.00 4700.00 28200.00
0258 4485000000-M 1170 PORTABLE BARRIER 352 M 51.00 17952.00 53.00 18656.00 65.00 22880.00
0259 4490000000-M 1170 PORT BARRIER, ANCHORED 391 M 65.00 25415.00 65.00 25415.00 80.00 31280.00
0260 4495000000-M 1170 PORT BARRIER, DRAINAGE 352 M 50.00 17600.00 53.00 18656.00 70.00 24640.00
0261 4500000000-M 1170 RESET PORTABLE BARRIER 375 M 12.00 4500.00 11.00 4125.00 5.00 1875.00
0262 4510000000-N SP POLICE 88 HR 38.00 3344.00 30.00 2640.00 36.00 3168.00
0263 4520000000-N 1266 TUBULAR MARKERS (FIXED) 408 EA 28.47 11615.76 33.50 13668.00 35.00 14280.00
0264 4615000000-M 1205 REM TAPE LINES 100MM 6,160 M 3.78 23284.80 4.10 25256.00 4.20 25872.00
0265 4620000000-M 1205 REM TAPE LINES 150MM 4461 M 4.82 21502.02 5.00 22305.00 5.20 23197.20
0266 4625000000-M 1205 REM TAPE LINES 200MM 244 M 7.00 1708.00 8.20 2000.80 9.00 2196.00
0267 4630000000-M 1205 REM TAPE LINES 300MM 202 M 9.00 1818.00 12.00 2424.00 13.00 2626.00
0268 4635000000-M 1205 REM TAPE LINES 600MM 8 M 15.00 120.00 22.00 176.00 23.00 184.00
0269 4645000000-N 1205 REM TAPE PVT MKG SYMBOL 26 EA 150.00 3900.00 100.00 2600.00 105.00 2730.00
0270 4650000000-N 1251 TEMP RAISED PVMT MRKS 337 EA 4.00 1348.00 6.00 2022.00 6.50 2190.50
0271 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 21,179 M 1.47 31133.13 1.38 29227.02 1.45 30709.55
0272 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 11,838 M 1.60 18940.80 1.58 18704.04 1.65 19532.70
0273 4688000000-M 1205 150MM THERMO MKG 2.3MM TK 3,828 M 1.67 6392.76 2.03 7770.84 2.10 8038.80
0274 4690000000-M 1205 150MM THERMO MKG 3.1MM TK 1,050 M 1.87 1963.50 2.20 2310.00 2.30 2415.00
0275 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 1,650 M 2.94 4851.00 3.30 5445.00 3.40 5610.00
0276 4700000000-M 1205 300MM THERMO MKG 2.3MM TK 1,075 M 3.34 3590.50 5.20 5590.00 550 5912.50
0277 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 369 M 13.00 4797.00 16.50 6088.50 16.80 6199.20
0278 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 211 EA 75.00 15825.00 90.00 18990.00 92.00 19412.00
0279 4770000000-M 1205 COLD APP PLAS LINES 100MM 1,831 M 4.43 8111.33 4.92 9008.52 5.20 9521.20
0280 4775000000-M 1205 COLD APP PLAS LINES 150MM 228 M 6.60 1504.80 6.50 1482.00 6.70 1527.60
0281 4795000000-M 1205 COLD APP PLAS LINES 600MM 20 M 25.00 500.00 13.00 260.00 13.50 270.00
0282 4805000000-N 1205 COLD APPL PLASTIC SYMBOL 4 EA 150.00 600.00 125.00 500.00 130.00 520.00
0283 4810000000-M 1205 PAINT PVT MKG LINES 100MM 26,364 M 0.59 15554.76 0.50 13182.00 0.52 13709.28
0284 4815000000-M 1205 PAINT PVT MKG LINES 150MM 9,386 M 0.62 5819.32 0.55 5162.30 0.58 5443.88
0285 4820000000-M 1205 PAINT PVT MKG LINES 200MM 1,092 M 1.18 1288.56 1.10 1201.20 1.15 1255.80
0286 4835000000-M 1205 PAINT PVT MKG LINES 600MM 308 M 6.56 2020.48 3.90 1201.20 4.10 1262.80
0287 4845000000-N 1205 PAINT PVT MKG SYMBOL 84 EA 35.00 2940.00 50.00 4200.00 52.00 4368.00
0288 4850000000-M 1205 REMVL OF 100MM LINES 983 M 2.54 2496.82 3.30 3243.90 3.50 3440.50
0289 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 48,598 M 417 202653.66 4.00 194392.00 4.10 199251.80
150MM POLYUREA PAVEMENT MARK- ING LINES
0290 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 1,945 M 7.89 15346.05 8.50 16532.50 8.70 16921.50
300MM POLYUREA PAVEMENT MARK- ING LINES
0291 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 8 EA 150.00 1200.00 65.00 520.00 66.00 528.00
POLYUREA PAVEMENT MARKING CHARACTER
0292 4895000000-N SP GENERIC PAVEMENT MARKING ITEM (EA) 35 EA 150.00 5250.00 100.00 3500.00 105.00 3675.00
POLYUREA PAVEMENT MARKING  SYMBOLS
0293  4900000000-N 1252 PERM RAISED PVMT MARKERS 2,183 EA 4.00 8732.00 4.00 8732.00 4.10 8950.30
0294 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 140 EA 26.00 3640.00 22.80 3192.00 24.00 3360.00
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0295 4940000000-N 1267 FLEX DELINATR (YELLOW) 80 EA 26.00 2080.00 22.80 1824.00 24.00 1920.00

0296 4945000000-N 1267 FLEX DELINATR (CRY & RED) 45 EA 28.00 1260.00 24.80 1116.00 26.00 1170.00

0297 4950000000-N 1267 FLEX DELINATR (YEL & RED) 45 EA 28.00 1260.00 24.80 1116.00 26.00 1170.00

0298 4955000000-N 1264 OBJECT MARKERS (END OF RD 9 EA 67.00 603.00 82.00 738.00 52.00 468.00

0299 5010000000-M 1401 30.5M HIGH MOUNT STANDARD 15 EA 10475.00 157125.00 8838.00 132570.00 9000.00 135000.00

0300 5015000000-M 1401 36.5M HIGH MOUNT STANDARD 4 EA 12430.00 49720.00 10886.00 43544.00 15000.00 60000.00

0301 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 2942.00 2942.00 2829.00 2829.00 3400.00 3400.00

0302 5025000000-M 1402 HIGH MOUNT FOUNDATIONS 78 M3 448.50 34983.00 894.00 69732.00 480.00 37440.00

0303 5030000000-N 1403 HM LUMINAIRE ***xsse 84 EA 532.50 44730.00 572.00 48048.00 570.00 47880.00
(1KW, HPS)

0304 5050000000-N 1404 LIT STD MTLT *xwxwnsree 71 EA 1397.00 99187.00 1211.00 85981.00 1250.00 88750.00
(13.7M, SA 4.6M)

0305 5070000000-N 1405 STD FOUNDAT **#esrek 63 EA 449.00 28287.00 463.00 29169.00 480.00 30240.00
(TYPE R1)

0306 5070000000-N 1405 STD FOUNDAT **#seksins 23 EA 467.00 10741.00 506.00 11638.00 500.00 11500.00
(TYPE R2)

0307 5120000000-N 1407 SERVICE POLE **#eweirex 7 EA 1105.00 7735.00 946.00 6622.00 1200.00 8400.00
(9.1M, CLASS 4)

0308 5125000000-M 1407 SERV LATERAL **#xsssines 210 M 43.20 9072.00 31.80 6678.00 47.00 9870.00
(3#1/0, USE)

0309 5145000000-N 1408 LITE CNTRL Ryy*#ssimsi 7 EA 6371.00 44597.00 2675.00 18725.00 6700.00 46900.00
(2407480 VOLT)

0310 5155000000-M 1409 ELEC DUCT TYP BD SIZ **** 975 M 18.60 18135.00 18.30 17842.50 20.00 19500.00
(TS2)

0311 5155000000-M 1409 ELEC DUCT TYP BD SIZ **** 120 M 23.75 2850.00 21.40 2568.00 26.00 3120.00
(TS3)

0312 5160000000-M 1409 ELEC DUCT TYP JA SIZ **** 360 M 61.35 22086.00 68.22 24559.20 66.00 23760.00
(TS2)

0313  5160000000-M 1409 ELEC DUCT TYP JA SIZ **** 305 M 68.40 20862.00 90.20 27511.00 75.00 22875.00
(TS3)

0314 5170000000-M 1410 **#8 W/G FEEDER CIRCUIT 115 M 6.95 799.25 5.90 678.50 7.50 862.50
(2)

0315 5175000000-M 1410 **#6 W/G FEEDER CIRCUIT 175 M 8.10 1417.50 4.40 770.00 8.80 1540.00
(2)

0316 5180000000-M 1410 **#4 W/G FEEDER CIRCUIT 280 M 10.50 2940.00 10.20 2856.00 11.50 3220.00
(2)

0317 5185000000-M 1410 **#2 W/G FEEDER CIRCUIT 230 M 13.10 3013.00 9.70 2231.00 14.00 3220.00
v

0318 5205000000-M 1410 **#8 W/G FDR CIR * CNDUIT 4245 M 24.20 102729.00 22.82 96870.90 24.00 101880.00
(2, TS1.5)

0319 5210000000-M 1410 **#6 W/G FDR CIR * CNDUIT 2,800 M 25.30 73117.00 23.29 67308.10 27.00 78030.00
(2, TS1.5)

0320 5215000000-M 1410 **#4 W/G FDR CIR * CNDUIT 2,255 M 26.60 59983.00 25.35 57164.25 29.00 65395.00
(2, TS1.5)

0321 5220000000-M 1410 **#2 W/G FDR CIR *** CNDUIT 555 M 31.85 17676.75 26.63 14779.65 35.00 19425.00
(2, TS1.5)

0322 5240000000-N 1411 ELEC JB **#wwweinex 33 EA 272.00 8976.00 393.26 12977.58 290.00 9570.00

(PC18)
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0323 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 101 EA 246.00 24846.00 276.65 27941.65 265.00 26765.00
LGT STD LUMINAIRE, TYPE RDW 400W HPS

0324 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 15 EA 2042.00 30630.00 1664.00 24960.00 2200.00 33000.00
LGT STD, TYPE MTLT, 13.7M, TA 4.6M

0325 5300000000-M 1505 FND CONDIT MAT'L ***xsss 182 MTN 15.00 2730.00 35.00 6370.00 21.00 3822.00
(V)

0326 5306000000-M SP  BEDDN MAT'L CL *****xxxx 182 MTN 15.00 2730.00 35.00 6370.00 21.00 3822.00
(V)

0327 5318000000-M 1505 PVMT REP FOR UTILITY WORK 15 MTN 150.00 2250.00 150.00 2250.00 155.00 2325.00

0328 5324000000-M 1510 ***MM DI WP CL**#*+isxwns 508 M 151.00 76708.00 150.00 76200.00 165.00 83820.00
(400MM, 50, 2.41MPA)

0329 5330000000-M 1510 150MM DI WP CL***#Hxses 18 M 60.00 1080.00 70.00 1260.00 72.00 1296.00
(50, 2.41MPA)

0330 5342000000-M 1510 300MM DI WP CL***+#sxwisx 529 M 120.00 63480.00 130.00 68770.00 145.00 76705.00
(50, 2.41MPA)

0331 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 14 M 60.00 840.00 70.00 980.00 72.00 1008.00

0332 5384000000-M 1510 400MM DI H20 PIPE ***MPA 241 M 200.00 48200.00 170.00 40970.00 168.00 40488.00
(2.41MPA)

0333  5414000000-M 1510 20MM CU WATER PIPE TYPE K 10 M 10.00 100.00 10.00 100.00 12.00 120.00

0334 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 4,078 KG 6.75 27526.50 7.50 30585.00 8.00 32624.00

0335 5540000000-M 1510 150MM GATE V & V BX 3 EA 750.00 2250.00 750.00 2250.00 900.00 2700.00

0336 5576000000-M 1510 *** X ***MM TAPN SLV V BX 2 EA 7600.00 15200.00 7600.00 15200.00 9000.00 18000.00
(300MM X 300MM)

0337 5648000000-N 1510 RELOCATE EXIST WAT METER 1 EA 700.00 700.00 700.00 700.00 850.00 850.00

0338 5672000000-N 1510 RELOCATE EXIST FIRE HYD 4 EA 1300.00 5200.00 1750.00 7000.00 1600.00 6400.00

0339 5714000000-M 1520 ***MM DI SS PIPE CL **** 100 M 235.00 23500.00 235.00 23500.00 280.00 28000.00
(200MM, 51)

0340 5804000000-M 1530 FL OR REMV 300 PIPE ***** 372 M 35.00 13020.00 50.00 18600.00 41.00 15252.00
(DI WATER)

0341 5810000000-M 1530 FILL/REM ABN 400 PIPE *** 137 M 150.00 20550.00 150.00 20550.00 176.00 24112.00
(DI WATER)

0342 5840000000-M 1540 ***MM STL NCAS PIPE****OC 209 M 270.00 56430.00 270.00 56430.00 320.00 66880.00
(500MM, 6.25MM)

0343 5840000000-M 1540 ***MM STL NCAS PIPE***OC 97 M 230.00 22310.00 230.00 22310.00 275.00 26675.00
(600MM, 6.25)

0344 5840000000-M 1540 ***MM STL NCAS PIPE****OC 58 M 350.00 20300.00 350.00 20300.00 420.00 24360.00
(750MM, 9.525MM)

0345 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 750.00 750.00 750.00 750.00 900.00 900.00
BREAKDOWN & CAP EXISTING ~ MANHOLE

0346 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 750.00 750.00 750.00 750.00 900.00 900.00
REMOVE AND STOCKPILE EXISTING FIRE HYDRANT

0347 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 1300.00 5200.00 1300.00 5200.00 1550.00 6200.00
REMOVE EXISTING BLOWOFF

0348 6000000000-M 1605 TEMPORARY SILT FENCE 13,100 M 5.60 73360.00 5.20 68120.00 5.30 69430.00

0349  6006000000-M 1610 EROS CONTRL STONE CL A 1,325 MTN 23.00 30475.00 25.00 33125.00 42.00 55650.00

0350 6009000000-M 1610 EROS CONTRL STONE CL B 35,500 MTN 10.00 355000.00 26.00 923000.00 41.00 1455500.00

0351 6012000000-M 1610 SEDIMENT CONTROL STONE 18,800 MTN 8.25 155100.00 20.00 376000.00 43.00 808400.00

0352 6015000000-M 1615 TEMPORARY MULCHING 120 HA 888.00 106560.00 741.00 88920.00 900.00 108000.00
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0353 6018000000-M 1620 SEED FOR TEMP SEEDING 6,500 KG 3.00 19500.00 2.21 14365.00 3.10 20150.00
0354 6021000000-M 1620 FERT FOR TEMP SEEDING 52.25 MTN 238.00 12435.50 551.00 28789.75 240.00 12540.00
0355 6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,100 M 16.50 18150.00 46.81 51491.00 47.00 51700.00
0356 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 85 EA 283.00 24055.00 83.86 7128.10 190.00 16150.00
0357 6030000000-M 1630 SILT EXCAVATION 155,500 M3 4.50 699750.00 0.01 1555.00 455 707525.00
0358 6033000000-M 1631 SYNTHETIC ROVING 12,000 M2 1.25 15000.00 1.50 18000.00 1.30 15600.00
0359 6036000000-M 1631 MATTING FOR EROS CONTROL 30,000 M2 1.25 37500.00 1.38 41400.00 1.30 39000.00
0360 6038000000-M SP PERM SOIL REINF MAT 555 M2 5.10 2830.50 7.78 4317.90 5.30 2941.50
0361 6042000000-M 1632 6.4MM HARDWARE CLOTH 1,150 M 9.60 11040.00 5.00 5750.00 9.50 10925.00
0362 6045000000-M SP z;*sl\(/l)mh;)EMPORARY PIPE 100 M 35.00 3500.00 40.00 4000.00 170.00 17000.00
0363 6054000000-M 1637 *** X *** X *** PERF TEE 3 EA 2300.00 6900.00 1400.00 4200.00 1300.00 3900.00
(800MM X 800MM X 800MM)
0364 6057000000-M 1637 *** X *** X *** PERF TEE 1 EA 2700.00 2700.00 2200.00 2200.00 1600.00 1600.00
(1000MM X 1000MM X 1000MM)
0365 6057000000-M 1637 *** X *** X *** PERF TEE 2 EA 3900.00 7800.00 2500.00 5000.00 2100.00 4200.00
(1200MM X 1200MM X 1200MM)
0366 6069000000-M 1638 STILLING BASINS 890 M3 16.00 14240.00 7.60 6764.00 32.00 28480.00
0367 6070000000-N SP  SPECIAL STILLING BASINS 84 EA 400.00 33600.00 550.00 46200.00 1050.00 88200.00
0368 6084000000-M 1660 SEEDING & MULCHING 1545 HA 2188.00 338046.00 2298.00 355041.00 2250.00 347625.00
0369 6087000000-M 1660 MOWING 65 HA 80.00 5200.00 84.00 5460.00 82.00 5330.00
0370 6090000000-M 1661 SEED FOR REPAIR SEEDING 1,425 KG 12.00 17100.00 13.25 18881.25 12.00 17100.00
0371 6093000000-M 1661 FERT FOR REPAIR SEEDING 4.75 MTN 900.00 4275.00 827.00 3928.25 910.00 4322.50
0372 6096000000-M 1662 SEED FOR SUPP SEEDING 4,350 KG 2.25 9787.50 2.76 12006.00 2.30 10005.00
0373 6108000000-M 1665 FERTILIZER TOPDRESSING 259.5 MTN 248.00 64356.00 287.00 74476.50 250.00 64875.00
0374 6109200000-M SP SPECIAL SEED UND GR CENTIPEDE 26 HA 14800.00 38480.00 21021.00 54654.60 15000.00 39000.00
0375 6111000000-M SP IMPERVIOUS DIKE 225 M 27.00 6075.00 200.00 45000.00 350.00 78750.00
0376  6114000000-N SP  SPECIALIZED HAND MOWING 140 HR 38.00 5320.00 36.00 5040.00 39.00 5460.00
0377 6117000000-N 1675 RESPONSE FOR EROS CONTROL 56 EA 1.00 56.00 1.00 56.00 1.05 58.80
0378 6120000000-M SP  CULVERT DIVERSION CHANNEL 870 M3 9.00 7830.00 10.00 8700.00 40.00 34800.00
0379 6123000000-M 1670 REFORESTATION 11.75 HA 1188.00 13959.00 1335.00 15686.25 1200.00 14100.00
0380 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 8 EA 8500.00 68000.00 300.00 2400.00 3800.00 30400.00
DRY DETENTION BASIN
0381 6150000000-M SP SSUE[F;IIECR gROSION CONTROL ITEM (MTN) 164 MTN 36.00 5904.00 27.00 4428.00 110.00 18040.00
0382 7060000000-M 1705 SIGNAL CABLE 3,330 M 4.93 16416.90 487 16217.10 6.50 21645.00
0383 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 89 EA 685.00 60965.00 604.85 53831.65 830.00 73870.00
0384 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 10 EA 1102.00 11020.00 947.80 9478.00 1500.00 15000.00
0385 7180000000-N 1706 BACKPLATE 34 EA 78.00 2652.00 35.00 1190.00 91.00 3094.00
0386 7252000000-M 1710 MESSENGER CABLE (6.35MM) 1,466 M 2.42 3547.72 4.45 6523.70 3.60 5277.60
0387 7264000000-M 1710 MESSENGER CABLE (9.52MM) 2,060 M 6.64 13678.40 5.46 11247.60 7.20 14832.00
0388 7279000000-M 1715 TRACER WIRE 14,265 M 1.10 15691.50 1.38 19685.70 1.20 17118.00
0389 7300000000-M 1715 TRENCHING (UNPAVED) 1,887 M 18.30 34532.10 19.07 35985.09 20.00 37740.00
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VECELLIO & GROGAN, INC. BLYTHE CONSTRUCTION, INC. NORTH CAROLINA CONSTRUCTORS
BECKLEY, WV CHARLOTTE, NC LONGMONT, CO
0390 7302000000-M SP DIRDRILL POLY COND 31.75 ** COND 190 M 28.60 5434.00 41.96 7972.40 31.00 5890.00
(1)
0391 7302000000-M SP DIRDRILL POLY COND 31.75 ** COND 25 M 52.90 1322.50 54.30 1357.50 68.00 1700.00
(2)
0392 7303000000-M SP DIRDRILL OUT-DUCT CONDUIT, 125MM 1,551 M 86.90 134781.90 71.93 111563.43 75.00 116325.00
0393  7306000000-M SP  TRENCH MULTI-DUCT, 31.75MM ** COND 180 M 18.10 3258.00 15.50 2790.00 19.00 3420.00
(1)
0394 7306000000-M SP  TRENCH MULTI-DUCT, 31.75MM ** COND 892 M 21.90 19534.80 21.46 19142.32 23.00 20516.00
(4)
0395 7307000000-M SP  MULTI-DUCT, 31.75MM OUT-DUCT ** COND 1,618 M 18.10 29285.80 10.66 17247.88 19.00 30742.00
4)
0396 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 47 EA 240.30 11294.10 627.25 29480.75 260.00 12220.00
0397 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 105 EA 468.60 49203.00 451.00 47355.00 510.00 53550.00
0398 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 11 EA 688.00 7568.00 728.00 8008.00 740.00 8140.00
0399 7360000000-N 1720 WOOD POLE 10 EA 816.00 8160.00 877.00 8770.00 890.00 8900.00
0400 7372000000-N 1721 GUY ASSEMBLY 18 EA 340.55 6129.90 216.00 3888.00 370.00 6660.00
0401 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 5 EA 370.00 1850.00 412.00 2060.00 400.00 2000.00
0402 7432000000-M 1722 50MM RISER W/ TUBING 12 EA 416.35 4996.20 296.00 3552.00 450.00 5400.00
0403 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 2,700 M 16.45 44415.00 14.30 38610.00 18.00 48600.00
0404 7456000000-M 1726 LEAD-IN CABLE 8910 M 3.60 32076.00 4.80 42768.00 3.90 34749.00
0405 7484000000-N SP MICROWAVE VEHICLE DETECTOR 3 EA 4596.00 13788.00 2044.00 6132.00 5000.00 15000.00
0406  7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 2972 M 3.83 11382.76 4.78 14206.16 4.20 12482.40
12
0407 7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 12,614 M 6.45 81360.30 6.46 81486.44 7.00 88298.00
(72)
0408 7540000000-N 1731 AERIAL SPLICE ENCLOSURE 12 EA 2240.00 26880.00 1467.00 17604.00 2400.00 28800.00
0409 7552000000-N 1731 INTERCONNECT CENTER 22 EA 1244.00 27368.00 877.00 19294.00 1350.00 29700.00
0410 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 10 EA 1352.80 13528.00 1166.00 11660.00 1450.00 14500.00
0411  7566000000-N 1733 DELINEATOR MARKER 73 EA 50.10 3657.30 57.00 4161.00 54.00 3942.00
0412 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 3 EA 1480.00 4440.00 1065.00 3195.00 1600.00 4800.00
0413 7576000000-N 1740 METAL STRAIN SIGNAL POLE 37 EA 4729.00 174973.00 4747.00 175639.00 4800.00 177600.00
0414 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 37 EA 2624.35 97100.95 2861.00 105857.00 2900.00 107300.00
0415  7624000000-N 1743 SIGNAL PEDESTAL WITH FOUND 3 EA 966.00 2898.00 1646.00 4938.00 1050.00 3150.00
0416 7630000000-N 1744 METAL STRAIN POLE DESIGN 13 EA 845.00 10985.00 292.00 3796.00 900.00 11700.00
0417  7636000000-N 1745 SIGN FOR SIGNALS 48 EA 239.50 11496.00 159.00 7632.00 260.00 12480.00
0418 7684000000-N 1750 SIGNAL CABINET FOUNDATION 8 EA 1908.00 15264.00 841.00 6728.00 2050.00 16400.00
0419 7688000000-N SP  CABINET BASE ADAPTER 4 EA 420.00 1680.00 343.00 1372.00 450.00 1800.00
0420 7720000000-N 1751 CONTLR WITH CBNT, 170E BASE MTD 3 EA 10245.00 30735.00 12335.00 37005.00 11000.00 33000.00
0421  7744000000-N 1751 DETECTOR CHANNEL (TYPE 170) 49 EA 105.00 5145.00 120.00 5880.00 115.00 5635.00
0422 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 4 EA 10499.00 41996.00 13914.00 55656.00 11500.00 46000.00
0423 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 40 EA 101.50 4060.00 44.75 1790.00 110.00 4400.00
0424 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 1 EA 11935.45 11935.45 14120.00 14120.00 13000.00 13000.00

0425 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2) 22 EA 113.00 2486.00 46.30 1018.60 122.00 2684.00
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0426 7936000000-N SP CENTRAL COMPUTER 1 EA 2560.00 2560.00 2655.00 2655.00 2700.00 2700.00

0427 7938000000-N SP  NOTEBOOK COMPUTER 2 EA 3511.00 7022.00 3558.00 7116.00 3700.00 7400.00

0428 7942000000-N SP PRINTER 1 EA 2270.00 2270.00 900.00 900.00 2400.00 2400.00

0429 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 7460.00 44760.00 3554.00 21324.00 8000.00 48000.00
CCTV ASSEMBLY

0430 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 832.00 4992.00 1088.00 6528.00 900.00 5400.00
CCTV CAMERA WOOD POLE (15.2M)

0431 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 1070.00 5350.00 1252.00 6260.00 1150.00 5750.00
FIBER OPTIC DATA TRANCEIVER (SINGLE FIBER)

0432 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 1060.00 7420.00 1281.00 8967.00 1150.00 8050.00
FIBER OPTIC DIGITAL VIDEO RECEIVERS/DATA
TRANSMITTERS

0433  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 1060.00 7420.00 1252.00 8764.00 1150.00 8050.00
FIBER OPTIC DIGITAL VIDEO TRANSMITTERS/DATA
RECEIVERS

0434 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 13170.00 13170.00 2274.00 2274.00 14000.00 14000.00
FIBER OPTIC SPLICE CABINET (POLE MOUNTED)

0435 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 970.00 970.00 1230.00 1230.00 1050.00 1050.00
FURNISH FIBER OPTIC DATA TRANSCEIVER (SINGLE
FIBER)

0436 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1060.00 1060.00 1103.00 1103.00 1150.00 1150.00

FURNISH FIBER OPTIC DIGITAL VIDEO RECEIVERS/DATA
TRANS- MITTERS
0437 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1060.00 1060.00 1230.00 1230.00 1150.00 1150.00
FURNISH FIBER OPTIC DIGITAL VIDEO
TRANSMITTERS/DATA RECEIVERS

0438  7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 717.00 1434.00 452.00 904.00 780.00 1560.00
MAST ARM FOR VIDEO SYSTEM

0439 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 6037.00 6037.00 2203.00 2203.00 6500.00 6500.00
RELOCATE CCTV ASSEMBLY

0440 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1600.00 1600.00 1119.00 1119.00 1700.00 1700.00
SITE SURVEY

0441  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 12240.00 13881.00 13000.00
CCTV SYSTEM INTEGRATION

0442 7990000000-M SP  GENERIC SIGNAL ITEM (M) 393 M 3.85 1513.05 5.45 2141.85 4.20 1650.60
DROP CABLE (24 FIBER)

0443 7990000000-M SP  GENERIC SIGNAL ITEM (M) 1,889 M 2.95 5572.55 3.70 6989.30 3.20 6044.80
DROP CABLE (6 FIBER)

0444  7990000000-M SP GENERIC SIGNAL ITEM (M) 11,119 M 22.00 244618.00 17.31 192469.89 17.50 194582.50
UNDERGROUND MULTIDUCT (31.75MM) (4 CONDUIT)

0445 1044000000-M 501 LIME TRTD SOIL (SLURRY) 124,489 M2 2.00 248978.00 2.10 261426.90

0446 1066000000-M 501 LIME FOR LIME TRTD SOIL 1,375 MTN 135.00 185625.00 140.00 192500.00

0447 1176000000-M 542 ***MM SOIL CEMENT BASE 373,485 M2 1.80 672273.00 1.90 709621.50
(180MM)

0448 1187000000-M 542 PC FOR SOIL CEMENT BASE 11,225 MTN 95.00 1066375.00 96.00 1077600.00

0449  1198000000-M SP AGGREGATE FOR SOIL CEM B 5,050 MTN 13.00 65650.00 13.50 68175.00

0450 1209000000-M 543 ASPHALT CURING SEAL 338,650 L 0.40 135460.00 0.42 142233.00

0451  2143000000-M 818 BLOTTING SAND 20 MTN 25.96 519.20 105.00 2100.00
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0452 1880000000-M SP  GENERIC PAVING ITEM (MTN) 241,400 MTN 8.50 2051900.00
AGGREGATE BASE COURSE FOR STABILIZATION

0453  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA
CAMERA WITH INTERNAL LOOP EMULATOR
PROCESSING UNIT

0454  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 2764.00 11056.00 1267.00 5068.00 3000.00 12000.00
CAMERA WITHOUT INTERNAL LOOP EMULATOR
PROCESSING UNIT

0455  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 12480.00 12480.00 12671.00 12671.00 16000.00 16000.00
EXTERNAL LOOP EMULATOR PROCESSING UNIT
CULVERT ITEMS

0456  8126000000-N 414 CULV EXCAV @ ™+ Lump Sum 30000.00 4360.00 70000.00
(369+15.500 -LREV-)

0457 8126000000-N 414 CULV EXCAV @ **rereesx Lump Sum 75000.00 4400.00 45000.00
(389+42.200 -LREV-)

0458 8126000000-N 414 CULV EXCAV @ ™ Lump Sum 86000.00 10000.00 50000.00
(442+07.500 -L-)

0459 8126000000-N 414 CULV EXCAV @ ***ees Lump Sum 92000.00 5000.00 35000.00
(457+00.00 -L-)

0460 8133000000-M 414 FND COND MATL BOX CULV 1,026.5 MTN 27.50 28228.75 30.00 30795.00 24.00 24636.00

0461 8196000000-M 420 CL A CONC, CULVERT 1,693.6 M3 300.00 508080.00 550.00 931480.00 550.00 931480.00

0462 8245000000-M 425 REINF STL CULV 128,392 KG 1.00 128392.00 1.00 128392.00 1.05 134811.60
STRUCTURE ITEMS

0463 8017000000-N SP CM&R TEMP ACCESS **** e Lump Sum 900000.00 650000.00 580000.00
(396+37.050 -LREV-RT)

0464 8017000000-N SP  CM&R TEMP ACCESS ***#swwxex Lump Sum 920000.00 640000.00 550000.00
(445+88.000 -L-LT)

0466 8091000000-N 410 FND EXCAV B** STA ****+** Lump Sum 5000.00 15000.00 2000.00
(1,363+53.676 -LREV-)

0467 8091000000-N 410 FND EXCAV B** STA ****++* Lump Sum 7500.00 15000.00 3000.00
(1,408+42.504 -LREV-)

0468 8091000000-N 410 FND EXCAV B** STA ****+** Lump Sum 6000.00 15000.00 4000.00
(1,437+50.704 -L-)

0469 8091000000-N 410 FND EXCAV B** STA ****++* Lump Sum 7500.00 30000.00 11000.00
(1,465+66.727 -L-)

0470 8105500000-M SP ****MM DRILLD PIER IN SOIL 2236 M 2150.00 480740.00 1145.00 256022.00 1900.00 424840.00
(1220MM)

0471 8105500000-M SP  ****MM DRILLD PIER IN SOIL 1151 M 2825.00 325157.50 1220.00 140422.00 2700.00 310770.00
(1372MM)

0472 8105600000-M SP ****MM DRILLD PIER NO SOIL 144 M 2050.00 295200.00 3910.00 563040.00 1900.00 273600.00
(1220MM)

0473 8105600000-M SP  ****MM DRILLD PIER NO SOIL 705 M 2870.00 202335.00 4010.00 282705.00 2717.00 191548.50
(1372MM)

0474 8111000000-M SP  PERM STL CASING FOR *** PIER 786 M 460.00 36156.00 650.00 51090.00 445.00 34977.00
(1220MM)

0475 8111000000-M SP  PERM STL CASING FOR *** PIER 675 M 460.00 31050.00 660.00 44550.00 450.00 30375.00

(1372MM)
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0476 8113000000-N SP  SID INSPECTION 8 EA 800.00 6400.00 350.00 2800.00 790.00 6320.00
0477 8114000000-N SP SPT TESTING 8 EA 800.00 6400.00 400.00 3200.00 790.00 6320.00
0478 8115000000-N SP CROSSHOLE SONIC LOGGING 14 EA 3200.00 44800.00 1300.00 18200.00 3100.00 43400.00
0479 8116000000-M SP CSLTUBES 23948 M 19.00 45501.20 18.00 43106.40 18.00 43106.40
0480 8147000000-M 420 REINF CONC DECK SLAB 20,550.5 M2 170.00 3493585.00 145.00 2979822.50 244.50 5024597.25
0481 8161000000-M 420 GROOVING BRIDGE FLOORS 18,2852 M2 2.15 39313.18 3.21 58695.49 1.80 32913.36
0482 8182000000-M 420 CL A CONC, BRIDGE 2,006.8 M3 535.00 1073638.00 522.00 1047549.60 1230.00 2468364.00
0483 8210000000-N 422 BRG APPR SLAB ****+#xsk Lump Sum 29000.00 25000.00 38000.00
(353+71.453 -L-)
0484 8210000000-N 422 BRG APPR SLAB ***xwwxsx Lump Sum 33400.00 29000.00 43000.00
(353+72.854 -L-)
0485 8210000000-N 422 BRG APPR SLAB *****+#sxxs Lump Sum 28000.00 18000.00 36000.00
(363+53.676 -LREV-)
0486 8210000000-N 422 BRG APPR SLAB ***x+hxss Lump Sum 32800.00 26000.00 48000.00
(396+37.050 -LREV-LT)
0487 8210000000-N 422 BRG APPR SLAB *****+hsxss Lump Sum 32800.00 26000.00 48000.00
(396+37.050 -LREV-RT)
0488 8210000000-N 422 BRG APPR SLAB ***x+wxsx Lump Sum 31500.00 25000.00 52000.00
(408+42.504 -LREV-)
0489 8210000000-N 422 BRG APPR SLAB ****+#sxxs Lump Sum 31000.00 22000.00 50000.00
(437+50.704 -L-)
0490 8210000000-N 422 BRG APPR SLAB ***xwwxss Lump Sum 35000.00 38000.00 48000.00
(445+88.000 -L-LT)
0491 8210000000-N 422 BRG APPR SLAB *****+#sxxs Lump Sum 35000.00 38000.00 48000.00
(445+88.000 -L-RT)
0492 8210000000-N 422 BRG APPR SLAB ***xswxss Lump Sum 60000.00 78000.00 115000.00
(465+66.727 -L-)
0493  8217000000-M 425 REINF STEEL (BRIDGE) 232,663 KG 1.00 232663.00 1.20 279195.60 1.00 232663.00
0494 8238000000-M 425 SPIRAL COL REINF STL STR 37,193 KG 1.65 61368.45 1.90 70666.70 1.00 37193.00
0495 8274000000-M 430 1600MM MOD PRESTR CONC GRDR 2,296 M 425.00 975800.00 400.00 918400.00 490.00 1125040.00
0496 8277000000-M 430 1829MM MOD PRESTR CONC GRDR 157152 M 445.00 699326.40 450.00 707184.00 530.00 832905.60
0497 8280000000-M 440 STRUCTURAL STEEL Lump Sum 3941660.00 2714000.00 4500000.00
0498 8364000000-M 450 HP310X79 STL PILE 1,934 M 75.00 145050.00 72.00 139248.00 220.00 425480.00
0499 8384000000-M 450 HP360X108 STL PILE 700 M 84.00 58800.00 79.00 55300.00 240.00 168000.00
0500 8391000000-N 450 STEEL PILE POINTS 36 EA 105.00 3780.00 100.00 3600.00 150.00 5400.00
0501 8482000000-M 460 THREE BAR METAL RAIL 143282 M 390.00 55879.98 351.00 50291.98 430.00 61611.26
0502 8503000000-M 460 CONC BARRIER RAIL 2,046.133 M 140.00 286458.62 122.00 249628.23 100.00 204613.30
0503 8531000000-M 462 100MM SLOPE PROTECTION 2,067 M2 60.00 124020.00 48.00 99216.00 100.00 206700.00
0504 8608000000-M 876 PLAIN RIP RAP Il 600MM TK 4,222 MTN 30.00 126660.00 33.00 139326.00 22.00 92884.00
0505 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 4,303 M2 5.00 21515.00 1.60 6884.80 5.00 21515.00
0506 8650000000-N SP POT BEARINGS Lump Sum 93000.00 150000.00 120000.00
0507 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 160000.00 85000.00 140000.00
0508 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 115000.00 86000.00 130000.00
0509 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 12000.00 30000.00 80000.00
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0510 8713000000-N SP  MODULAR EXP JOINT SEALS Lump Sum 60000.00 39000.00 50000.00

0511 8727000000-N SP  ELEC CONDUIT SYS *kess Lump Sum 11500.00 24000.00 14000.00
(353+71.453 -L-)

0512 8727000000-N SP  ELEC CONDUIT SYS *ees Lump Sum 11500.00 24000.00 14000.00
(353+72.854 -L-)

0513 8727000000-N SP  ELEC CONDUIT SYS *ksss Lump Sum 25000.00 45000.00 35000.00
(396+37.050 -LREV-RT)

0514 8727000000-N SP  ELEC CONDUIT SYS *ees Lump Sum 18000.00 35000.00 19000.00
(445+88 -L-RT)

0515 8867000000-M SP GENERIC STRUCTURE ITEM (M) 38 M 560.00 21280.00 683.00 25954.00 520.00 19760.00
PILE EXCAVATION IN SOIL

0516 8867000000-M SP  GENERIC STRUCTURE ITEM (M) 19 M 590.00 11210.00 1372.00 26068.00 680.00 12920.00
PILE EXCAVATION NOT IN SOIL
CONTRACT TOTAL TOTAL 66975618.03 TOTAL 68946372.91 TOTAL 74788331.79
ROADWAY ITEMS SUB-TOTAL 50481669.95  SUB-TOTAL 54647779.61 SUB-TOTAL 54381587.52
CULVERT ITEMS SUB-TOTAL 947700.75  SUB-TOTAL 1114427.00  SUB-TOTAL 1290927.60
STRUCTURE ITEMS SUB-TOTAL 15546247.33  SUB-TOTAL 13184166.30  SUB-TOTAL 19115816.67
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 3900000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 1000000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 2600000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 4 HA 11500.00 46000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 11 EA 750.00 8250.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 2,289,800 M3 6.50 14883700.00
0007 0029000000-N SP  REINF BRG APPR e Lump Sum 50000.00
(12+97.459 YREV)
0008 0029000000-N SP  REINF BRG APPR e Lump Sum 50000.00
(12+99.50)
0009 0029000000-N SP  REINF BRG APPR **exeerx Lump Sum 72000.00
(13+85.173 Y1REV)
0010 0029000000-N SP  REINF BRG APPR s Lump Sum 20000.00
(16+53.916)
0011  0029000000-N SP  REINF BRG APPR e Lump Sum 64000.00
(396+40 LT LREV)
0012 0029000000-N SP  REINF BRG APPR s Lump Sum 64000.00
(396+40 RT LREV)
0013  0029000000-N SP  REINF BRG APPR *reseees Lump Sum 60000.00
(445+88.00-LT)
0014 0029000000-N SP  REINF BRG APPR s Lump Sum 60000.00
(445+88.00-RT)
0015 0036000000-M 225 UNDERCUT EXCAVATION 14,500 M3 10.65 154425.00
0016 0080000000-M SP CLASS IV SUBGRD STABILIZATION 2,400 MTN 17.65 42360.00
0017 0134000000-M 240 DRAINAGE DITCH EXCAVATION 25,490 M3 6.75 172057.50
0018 0141000000-M 240 BERM DITCH CONSTRUCTION 620 M 3.15 1953.00
0019 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 12,900 M2 3.50 45150.00
0020 0177000000-M 250 BREAKING OF EXT ASPH PVMT 1,150 M2 7.00 8050.00
0021 0192000000-N 260 PROOF ROLLING 142 HR 65.00 9230.00
0022 0195000000-M 265 SELECT GRANULAR MATERIAL 6,035 M3 13.50 81472.50
0023 0196000000-M 270 SOIL STABILIZATION FABRIC 6,000 M2 1.65 9900.00
0024 0199000000-M SP TEMPORARY SHORING 500 M2 250.00 125000.00
0025 0241000000-M SP  GENERIC GRADING ITEM (M2) 285 M2 40.00 11400.00
ROCK PLATING
0026 0300000000-M 300 SELECT MATERIAL Il 2,680 MTN 7.00 18760.00
0027 0318000000-M 300 FND CONDIT MAT'L MIN STR 3,435 MTN 10.50 36067.50
0028 0343000000-M 310 375MM SIDE DRAIN PIPE 936 M 59.00 5522.40
0029 0360000000-M 310 300MM RCP CULV CLASS llI 76.8 M 17.00 1305.60
0030 0366000000-M 310 375MM RCP CULV CLASS Il 4,061.8 M 64.00 259955.20
0031 0372000000-M 310 450MM RCP CULV CLASS llI 1,454 M 79.00 114866.00
0032 0378000000-M 310 600MM RCP CULV CLASS Il 2,386.6 M 93.00 221953.80
0033 0384000000-M 310 750MM RCP CULV CLASS llI 2,377.2 M 111.00 263869.20
0034 0390000000-M 310 900MM RCP CULV CLASS 1l 1,063.2 M 216.00 229651.20
0035 0396000000-M 310 1050MM RCP CULV CLASS Il 3492 M 241.00 84157.20
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0036 0402000000-M 310 1200MM RCP CULV CLASS 1lI 2532 M 356.00 90139.20
0037 0408000000-M 310 1350MM RCP CULV CLASS llI 1596 M 292.00 46603.20
0038 0420000000-M 310 1650MM RCP CULV CLASS 1lI 156 M 356.00 5553.60
0039 0448000000-M 310 **MM RCP CULV CLASS IV 90 M 232.00 20880.00
(1050MM)
0040 0448000000-M 310 ::‘sl\gml\lj)CP CULV CLASS IV 816 M 68.00 5548.80
0041 0448000000-M 310 *(*;*SI\(/I)MI\I/‘T’)CP CULV CLASS IV 1116 M 161.00 17967.60
0042 0448000000-M 310 :;’;)I\SMI\I/T)CP CULV CLASS IV 1224 M 186.00 22766.40
0043 0570000000-M 310 150MM CS PIPE SPRBX1.63MM 216 M 48.00 10368.00
0044 0576000000-M 310 ***MM CS PIPE CULV ****MM 108 M 52.00 561.60
(1000MM, 2.01MM)
0045 0576000000-M 310 ***MM CS PIPE CULV ****MM 288 M 52.00 1497.60
(1200MM, 2.01MM)
0046 0582000000-M 310 400MM CS PIPE CULV 1.63MM 30 M 75.00 2250.00
0047 0588000000-M 310 450MM CS PIPE CULV 1.63MM 84 M 98.00 823.20
0048 0594000000-M 310 600MM CS PIPE CULV 1.63MM 396 M 86.00 3405.60
0049 0600000000-M 310 800MM CS PIPE CULV 2.01MM 37.2 M 111.00 4129.20
0050 0706000000-M 310 300MM BCCSP B 1.63 216 M 79.00 1706.40
0051 0708000000-M 310 400MM BCCSP B 1.63 396 M 94.00 37224.00
0052 0714000000-M 310 450MM BCCSP B 1.63 96 M 130.00 12480.00
0053 0720000000-M 310 600MM BCCSP B 1.63 72 M 108.00 7776.00
0054 0726000000-M 310 800MM BCCSP B 2.01 984 M 140.00 13776.00
0055 0732000000-M 310 900MM BCCSP B 2.01 204 M 151.00 3080.40
0056 0738000000-M 310 1000MM BCCSP B 2.77 192 M 181.00 3475.20
0057 0744000000-M 310 1200MM BCCSP B 2.77 96 M 223.00 2140.80
0058 0804000000-M 310 ***MM BCCSP ELB B **** 2 EA 703.00 1406.00
(1000MM, 2.77MM)
0059 0804000000-M 310 ***MM BCCSP ELB B **** 2 EA 173.00 346.00
(300MM, 1.63MM)
0060 0806000000-M 310 400MM BCCSP ELB B 1.63 26 EA 186.00 4836.00
0061 0807000000-M 310 450MM BCCSP ELB B 1.63 10 EA 341.00 3410.00
0062 0808000000-M 310 600MM BCCSP ELB B 1.63 3 EA 465.00 1395.00
0063 0809000000-M 310 800MM BCCSP ELB B 2.01 2 EA 438.00 876.00
0064 0995000000-M 340 PIPE REMOVAL 4244 M 31.00 13156.40
0065 0996000000-N 350 PIPE CLEAN-OUT 5 EA 851.00 4255.00
0066 1000000000-M 462 150MM SLOPE PROTECTION 350 M2 85.00 29750.00
0067 1011000000-N 500 FINE GRADING Lump Sum 500000.00
0068 1110000000-M 510 STABILIZER AGGREGATE 2,500 MTN 18.00 45000.00
0069 1121000000-M 520 AGGREGATE BASE COURSE 73,200 MTN 14.00 1024800.00

0070 1154000000-M SP  AGGR FOR CEM TREAT BASE CRS 6,675 MTN 17.00 113475.00
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0071 1165000000-M SP PORT CEM FOR CEM TRTD BASE CRSE 350 MTN 89.45 31308.20
0072 1220000000-M 545 INCIDENTAL STONE BASE 155 MTN 23.00 3565.00
0073 1231000000-M 560 SHOULDER BORROW 57,685 M3 10.00 576850.00
0074 1275000000-M 600 PRIME COAT 62,800 L 0.62 38936.00
0075 1330000000-M 607 INCIDENTAL MILLING 4,130 M2 3.00 12390.00
0076 1489000000-M 610 ASP CONC BASE CRS B25.0B 59,085 MTN 29.00 1713465.00
0077 1491000000-M 610 ASP CONC BASE CRS B25.0C 26,130 MTN 28.00 731640.00
0078 1498000000-M 610 ASP CONC INTR CRS 119.0B 11,240 MTN 29.00 325960.00
0079 1503000000-M 610 ASP CONC INTR CRS 119.0C 21,660 MTN 29.00 628140.00
0080 1519000000-M 610 ASP CONC SURF CRS $9.5B 33,220 MTN 30.00 996600.00
0081 1523000000-M 610 ASP CONC SURF CRS $9.5C 2,600 MTN 29.30 76180.00
0082 1539000000-M 610 ASP CONC SURF CRS $12.5C 17,910 MTN 29.00 519390.00
0083 1560000000-M 620 ASP FOR PLANT MIX PG64-22 7,344 MTN 200.00 1468800.00
0084 1565000000-M 620 ASP FOR PLANT MIX PG70-22 1,159 MTN 210.00 243390.00
0085 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 100 MTN 105.00 10500.00
0086 1847000000-M 710 (30|\(/|)m '\l;’)CC PVMT THRU LNS 266,300 M2 33.00 8787900.00
0087 1858000000-M 710 (Bol\gm“;’)cc PVMT RAMPS 8,220 M2 33.00 271260.00
0088 1869000000-M 710 (30|\(/|)m '\l;’)CC PVMT MISC 9,350 M2 33.00 308550.00
0089 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 42800.00
0090 1913000000-M 720 gg(l)\lﬁ N?)HDRS ADJ **MM PVM 142,845 M2 23.55 3363999.75
0091 1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 20000.00
0092 2000000000-N 806 RIGHT OF WAY MARKERS 242 EA 89.00 21538.00
0093 2022000000-M 815 SUBDRAIN EXCAVATION 5,966 M3 7.75 46236.50
0094 2033000000-M 815 SUBDR FINE AGGREGATE 2,983 M3 53.00 158099.00
0095 2043000000-M 815 100MM PERF SUBDR PIPE 4500 M 11.00 49500.00
0096 2044000000-M 815 150MM PERF SUBDR PIPE 2,700 M 18.00 48600.00
0097 2054000000-M 815 100MM SUBDR PIPE Y, T &L'S 450 EA 13.00 5850.00
0098 2055000000-M 815 150MM SUBDR PIPE Y, T,&L'S 270 EA 13.00 3510.00
0099 2066000000-N 815 CONC PAD SUBDRN OUTLET 48 EA 166.00 7968.00
0100 2076000000-M 815 100MM OUTLET PIPE (SD) 60 M 19.50 1170.00
0101 2077000000-M 815 150MM OUTLET PIPE (SD) 36 M 24.50 882.00
0102 2099000000-M 816 SHLDR DRAINS 41,100 M 9.00 369900.00
0103 2110000000-M 816 100MM SHLDR DRAINS PIPE 41,100 M 3.50 143850.00
0104 2121000000-M 816 100MM OUTLET PIPE (SH DRN 3450 M 15.00 51750.00
0105 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 165 EA 125.00 20625.00
0106 2209000000-M 838 ENDWALLS 386 M3 850.00 32810.00
0107 2220000000-M 838 REINFORCED ENDWALLS 7.6 M3 950.00 7220.00

0108 2253000000-M 840 PIPE COLLARS 118 M3 1165.00 1374.70
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0109 2264000000-M 840 PIPE PLUGS 0.36 M3 1060.00 381.60
0110 2286000000-N 840 MASNRY DRAINAGE STRUCT 262 EA 2130.00 558060.00
0111  2297000000-M 840 MASONRY DRAINAGE STRS 7.37 M3 1300.00 9581.00
0112 2308000000-M 840 MASONRY DRAINAGE STRS 52.371 M 690.00 36135.99
0113 2354000000-N 840 FRAME W/GRATE 840.22 STD 6 EA 106.00 636.00
0114 2363000000-N 840 (FB%I\QE)W/ZGRTS 840.**** STD 44 EA 174.00 7656.00
0115 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 174.00 174.00
0116  2365000000-N 840 FRAME W/2GRTS 840.22 STD 180 EA 166.00 29880.00
0117 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 159.00 318.00
0118 2374000000-N 840 FSAME-GRT-HD 840.03 ** 4 EA 202.00 808.00
0119 2374000000-N 840 (FFFjAME-GRT-HD840.03** 5 EA 202.00 1010.00
0120 2374000000-N 840 (FCISAME-GRT-HDB40.03** 9 EA 202.00 1818.00
0121 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 120.00 120.00
0122 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 3 EA 540.00 1620.00
0123 2549000000-M 846 750MM CONC CURB & GUTTER 1,619 M 32.57 52730.83
0124 2556000000-M 846 SHLDR BERM GUTTER 2,990 M 32.40 96876.00
0125 2570000000-N SP  MODIFIED CONCRETE FLUME 2 EA 1200.00 2400.00
0126 2577000000-M 846 CONC XPRESSWAY GUTTER 490 M 49.50 24255.00
0127 2591000000-M 848 100MM CONC SIDEWALK 315 M2 32.67 10291.05
0128 2598000000-M 848 CONC WHEELCHAIR RAMPS 25 M2 54.45 1361.25
0129 2612000000-M 848 150MM CONC DRIVEWAY 484 M2 54.45 2635.38
0130 2619000000-M 850 100MM CONC PAVED DITCH 455 M2 108.90 4954950
0131 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 1,310 M2 54.45 71329.50
0132 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 210 M2 54.45 11434.50
0133 2724000000-M 857 PC REINF BARRIER SNGL FC 597 M 99.61 59466.57
0134 3000000000-N SP  IMPACT ATTEN TYPE 350 25 EA 3525.00 88125.00
0135 3030000000-M 862 STL BM GRDRAIL 11,584.305 M 22.96 265975.64
0136 3045000000-M 862 STL BM GRDRAIL SHOP CURV 83.82 M 39.36 3299.16
0137  3105000000-N 862 SBGR TERM SECT 8 EA 50.00 400.00
0138 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 20.00 400.00
0139 3180000000-N 862 (%R7/;;\JCHORTYPE 29 EA 1100.00 31900.00
0140 3180000000-N 862 (CERS/;;\JCHORTYPE********** 4 EA 900.00 3600.00
0141  3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 350.00 700.00
0142 3210000000-N 862 GR ANCHOR TYPE CAT-1 42 EA 300.00 12600.00
0143  3215000000-N 862 GRANCHORTYPE Il 26 EA 880.00 22880.00
0144 3270000000-N SP  GR ANCHOR TYPE 350 65 EA 1300.00 84500.00

0145 3285000000-N SP  GRANCHOR TYPE M-350 6 EA 1300.00 7800.00
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0146 3300000000-N 862 GR ANCHOR TYPE XI 6 EA 950.00 5700.00
0147 3315000000-N 862 GR ANCHOR TYPE XI (MOD) 6 EA 1000.00 6000.00
0148 3330000000-N 862 GR ANCHOR TYPE XIiI 3 EA 300.00 900.00
0149 3360000000-M 863 REMOVE GUARDRAIL 130 M 3.28 426.40
0150 3380000000-M 862 TEMP STL BM GUARDRAIL 5334 M 19.19 1023.59
0151 3389100000-N SP GDRL ANCH UNITS 350 TEMP 1 EA 1300.00 1300.00
0152 3389200000-M 865 CABLE GUIDERAIL 10,586.06 M 9.84 104166.83
0153 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 52 EA 800.00 41600.00
0154 3503000000-M 866 WW WIRE FENCE 1200MM FABR 24,100 M 3.05 73505.00
0155 3509000000-M 866 100MM FENCE POSTS 2.30M 4,747 EA 14.00 66458.00
0156 3515000000-M 866 125MM FENCE POSTS 2.50M 1,685 EA 30.00 50550.00
0157 3557000000-M 866 ADDITIONAL BARBED WIRE 900 M 0.25 225.00
0158 3628000000-M 876 PLNRIPRAPCLI 1,320 MTN 36.00 47520.00
0159 3635000000-M 876 PLNRIPRAPCLII 1,265 MTN 36.00 45540.00
0160 3649000000-M 876 PLN RIP RAP, CLASS B 2,295 MTN 33.00 75735.00
0161 3656000000-M 876 FILTER FABRIC FOR DRAINGE 16,052.3 M2 1.12 17898.31
0162 3659000000-N SP PREFORMED SCOUR HOLES 6 EA 1000.00 6000.00
0163 4048000000-M 902 RC SIGN FOOTINGS 4 M3 664.00 2656.00
0164 4054000000-M 902 PLN CONC SIGN FOOTINGS 3 M3 1850.00 5550.00
0165 4060000000-M 903 SUPPORT, BRKWY STL BEAM 2,321 KG 4.96 11512.16
0166 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 826 KG 2.88 2378.88
0167 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 1,431 M 16.72 23926.32
0168 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 14 EA 102.30 1432.20
0169 4096000000-N 904 SIGN ERECTION, TYPE D 14 EA 315.85 4421.90
0170 4102000000-N 904 SIGN ERECTION, TYPE E 157 EA 57.10 8964.70
0171 4108000000-N 904 SIGN ERECTION, TYPE F 17 EA 115.30 1960.10
0172 4109000000-N 904 (SAI?N ERECTION, TYPE *** (OVRHD) 47 EA 519.00 24393.00
0173 4109000000-N 904 (Sé?N ERECTION, TYPE *** (OVRHD) 23 EA 171.50 3944.50
0174 4110000000-N 904 (SAI?N ERECTION, TYPE *** (GRD MTD) 15 EA 344.00 5160.00
0175 4110000000-N 904 (Sé?N ERECTION, TYPE *** (GRD MTD) 4 EA 224.00 896.00
0176 4114000000-N 904 SIGN ERECTION, MILEMARKERS 68 EA 28.60 1944.80
0177 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 1 EA 577.00 577.00
0178 4116200000-N 904 SIGN ERECTION, REPOSIT OVRHD 3 EA 462.00 1386.00
0179 4129000000-N 906 ;‘T’DE)LOCATE SIGN, TYPE ***** 1 EA 448.00 448.00
0180 4129000000-N 906 FEE)LOCATE SIGN, TYPE ***** 3 EA 84.00 252.00
0181 4149000000-N 907 DISPOSE SIGN SYST OVRHD 1 EA 2887.00 2887.00

0182 4152000000-N 907 DISPOSE SIGN SYST STL BM 3 EA 560.00 1680.00
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0183 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 42 EA 33.00 1386.00
0184 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 3 EA 56.00 168.00
0185 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 5 EA 462.00 2310.00
0186 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1155.00
DYNAMIC MESSAGE SIGN BENCH TEST UNIT FOR
R-2000F
0187 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1120.00
DYNAMIC MESSAGE SIGN BENCH TEST UNIT FOR
R-2000G
0188 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 6560.00
DYNAMIC MESSAGE SIGN MAIN- TENANCE TRAINING
FOR R-2000F
0189 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 6443.00
DYNAMIC MESSAGE SIGN MAIN- TENANCE TRAINING
FOR R-2000G
0190 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 120.00

DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS FOR  R-2000F

0191 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 120.00
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS FOR R-2000G

0192 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 7395.00
DYNAMIC MESSAGE SIGN SYSTEM INTEGRATION FOR
R-2000F

0193 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 7257.00
DYNAMIC MESSAGE SIGN SYSTEM INTEGRATION FOR
R-2000G

0194 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 2405.00
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTS FOR R-2000F

0195 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 2366.00
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTS FOR R-2000G

0196 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 5830.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS FOR R-2000F

0197 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 5737.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS FOR R-2000G

0198 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 3930.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS FOR R-2000F

0199 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 3852.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS FOR R-2000G

0200 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13420.00
LRS LIGHTING SYSTEM (A) FOR R-2000F

0201 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 19450.00
LRS LIGHTING SYSTEM (C) FOR R-2000F

0202 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 12562.00

LRS LIGHTING SYSTEM (F) FOR R-2000F
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0203 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17292.00
LRS LIGHTING SYSTEM (F) FOR R-2000G

0204 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 27382.00
LRS LIGHTING SYSTEM (G) FOR R-2000F

0205 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 25077.00
LRS LIGHTING SYSTEM (H) FOR R-2000F

0206 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20125.00
LRS LIGHTING SYSTEM (I) FOR R-2000G

0207 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20653.00
LRS LIGHTING SYSTEM (J) FOR R-2000G

0208 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20190.00
LRS LIGHTING SYSTEM (K) FOR R-2000F

0209 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 13310.00
LRS LIGHTING SYSTEM (O) FOR R-2000F

0210 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13080.00
LRS LIGHTING SYSTEM (P) FOR R-2000F

0211  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 40825.00
OVERHEAD DYNAMIC MESSAGE ASSEMBLY (DMS-1)

0212  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 36977.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
(DMS-2)

0213 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 24835.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
(DMS-4)

0214  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 123142.00
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-1)

0215 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 123142.00
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-2)

0216 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 71540.00
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-3)

0217  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 74140.00
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-4)

0218 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 44060.00
OVERHEAD DYNAMOC MESSAGE SIGN ASSEMBLY
(DMS-3)

0219 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 30320.00
OVERHEAD SIGN ASSEMBLY (A) FOR R-2000F

0220 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 17500.00
OVERHEAD SIGN ASSEMBLY (A) FOR R-2000G

0221 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 32290.00
OVERHEAD SIGN ASSEMBLY (B) FOR R-2000F

0222 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 17380.00
OVERHEAD SIGN ASSEMBLY (B) FOR R-2000G

0223 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 51500.00
OVERHEAD SIGN ASSEMBLY (C) FOR R-2000F

0224 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 22705.00
OVERHEAD SIGN ASSEMBLY (C) FOR R-2000G

0225 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 17760.00
OVERHEAD SIGN ASSEMBLY (D) FOR R-2000F

0226 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 22350.00

OVERHEAD SIGN ASSEMBLY (D) FOR R-2000G
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0227 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 45150.00
OVERHEAD SIGN ASSEMBLY (E) FOR R-2000F
0228 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 52857.00
OVERHEAD SIGN ASSEMBLY (F) FOR R-2000F
0229 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 19805.00
OVERHEAD SIGN ASSEMBLY (F) FOR R-2000G
0230 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 84311.00
OVERHEAD SIGN ASSEMBLY (G) FOR R-2000F
0231 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 36447.00
OVERHEAD SIGN ASSEMBLY (G) FOR R-2000G
0232 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 100060.00
OVERHEAD SIGN ASSEMBLY (H) FOR R-2000F
0233 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 93905.00
OVERHEAD SIGN ASSEMBLY (H) FOR R-2000G
0234 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 34190.00
OVERHEAD SIGN ASSEMBLY (I) FOR R-2000F
0235 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 35737.00
OVERHEAD SIGN ASSEMBLY (l) FOR R-2000G
0236 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 31785.00
OVERHEAD SIGN ASSEMBLY (J) FOR R-2000F
0237 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 36330.00
OVERHEAD SIGN ASSEMBLY (J) FOR R-2000G
0238 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 40535.00
OVERHEAD SIGN ASSEMBLY (K) FOR R-2000F
0239 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 17880.00
OVERHEAD SIGN ASSEMBLY (L) FOR R-2000F
0240 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17640.00
OVERHEAD SIGN ASSEMBLY (M) FOR R-2000F
0241 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 17760.00
OVERHEAD SIGN ASSEMBLY (N) FOR R-2000F
0242 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 22570.00
OVERHEAD SIGN ASSEMBLY (O) FOR R-2000F
0243 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 22570.00
OVERHEAD SIGN ASSEMBLY (P) FOR R-2000F
0244  4400000000-M 1110 WORK ZONE SIGNS (STAT) 123 M2 41.90 5153.70
0245 4405000000-M 1110 WORK ZONE SIGNS (PORT) 134 M2 38.13 5109.42
0246  4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 43 M2 41.90 1801.70
0247 4415000000-N 1115 FLASHING ARROW PNL TYPE C 14 EA 3643.00 51002.00
0248 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 4 EA 17000.00 68000.00
0249 4425000000-N 1125 WARNING FLAG SETS 10 EA 7.00 70.00
0250 4430000000-N 1130 DRUMS 260 EA 33.00 8580.00
0251 4435000000-N 1135 CONES 100 EA 9.20 920.00
0252 4445000000-M 1145 BARRICADES (TYPE IlI) 126 M 32.00 4032.00
0253  4450000000-N 1150 FLAGGER 1,360 HR 17.00 23120.00
0254 4460000000-N 1155 WARNING LIGHTS (TYPE B) 36 EA 55.00 1980.00
0255 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 7995.00 31980.00
0256  4470000000-N 1160 RESET CRASH CUSHION 3 EA 2450.00 7350.00
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0257 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 6 EA 2200.00 13200.00
0258 4485000000-M 1170 PORTABLE BARRIER 352 M 48.36 17024.13
0259 4490000000-M 1170 PORT BARRIER, ANCHORED 391 M 54.00 21112.83
0260 4495000000-M 1170 PORT BARRIER, DRAINAGE 352 M 48.52 17080.45
0261 4500000000-M 1170 RESET PORTABLE BARRIER 375 M 11.79 442013
0262 4510000000-N SP POLICE 88 HR 36.00 3168.00
0263 4520000000-N 1266 TUBULAR MARKERS (FIXED) 408 EA 25.00 10200.00
0264 4615000000-M 1205 REM TAPE LINES 100MM 6,160 M 3.78 23284.80
0265 4620000000-M 1205 REM TAPE LINES 150MM 4,461 M 4.82 21502.02
0266 4625000000-M 1205 REM TAPE LINES 200MM 244 M 7.00 1708.00
0267 4630000000-M 1205 REM TAPE LINES 300MM 202 M 9.00 1818.00
0268 4635000000-M 1205 REM TAPE LINES 600MM 8 M 15.00 120.00
0269 4645000000-N 1205 REM TAPE PVT MKG SYMBOL 26 EA 150.00 3900.00
0270 4650000000-N 1251 TEMP RAISED PVMT MRKS 337 EA 4.00 1348.00
0271 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 21,179 M 1.47 31133.13
0272 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 11,838 M 1.60 18940.80
0273 4688000000-M 1205 150MM THERMO MKG 2.3MM TK 3,828 M 1.67 6392.76
0274 4690000000-M 1205 150MM THERMO MKG 3.1MM TK 1,050 M 1.87 1963.50
0275 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 1,650 M 2.94 4851.00
0276 4700000000-M 1205 300MM THERMO MKG 2.3MM TK 1,075 M 3.34 3590.50
0277 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 369 M 13.00 4797.00
0278 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 211 EA 75.00 15825.00
0279 4770000000-M 1205 COLD APP PLAS LINES 100MM 1,831 M 4.43 8111.33
0280 4775000000-M 1205 COLD APP PLAS LINES 150MM 228 M 6.60 1504.80
0281 4795000000-M 1205 COLD APP PLAS LINES 600MM 20 M 25.00 500.00
0282 4805000000-N 1205 COLD APPL PLASTIC SYMBOL 4 EA 150.00 600.00
0283 4810000000-M 1205 PAINT PVT MKG LINES 100MM 26,364 M 0.59 15554.76
0284 4815000000-M 1205 PAINT PVT MKG LINES 150MM 9,386 M 0.62 5819.32
0285 4820000000-M 1205 PAINT PVT MKG LINES 200MM 1,092 M 1.18 1288.56
0286 4835000000-M 1205 PAINT PVT MKG LINES 600MM 308 M 6.56 2020.48
0287 4845000000-N 1205 PAINT PVT MKG SYMBOL 84 EA 35.00 2940.00
0288 4850000000-M 1205 REMVL OF 100MM LINES 983 M 2.54 2496.82
0289 4890000000-M SP GENERIC PAVEMENT MARKING ITEM (M) 48,598 M 417 202653.66
150MM POLYUREA PAVEMENT MARK- ING LINES
0290 4890000000-M SP GENERIC PAVEMENT MARKING ITEM (M) 1,945 M 7.89 15346.05
300MM POLYUREA PAVEMENT MARK- ING LINES
0291 4895000000-N SP GENERIC PAVEMENT MARKING ITEM (EA) 8 EA 150.00 1200.00
POLYUREA PAVEMENT MARKING CHARACTER
0292 4895000000-N SP GENERIC PAVEMENT MARKING ITEM (EA) 35 EA 150.00 5250.00
POLYUREA PAVEMENT MARKING SYMBOLS
0293 4900000000-N 1252 PERM RAISED PVMT MARKERS 2,183 EA 4.00 8732.00
0294 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 140 EA 25.00 3500.00
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0295  4940000000-N 1267 FLEX DELINATR (YELLOW) 80 EA 25.00 2000.00

0296 4945000000-N 1267 FLEX DELINATR (CRY & RED) 45 EA 25.00 1125.00

0297 4950000000-N 1267 FLEX DELINATR (YEL & RED) 45 EA 25.00 1125.00

0298 4955000000-N 1264 OBJECT MARKERS (END OF RD 9 EA 50.00 450.00

0299 5010000000-M 1401 30.5M HIGH MOUNT STANDARD 15 EA 10475.00 157125.00

0300 5015000000-M 1401 36.5M HIGH MOUNT STANDARD 4 EA 12430.00 49720.00

0301 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 2942.00 2942.00

0302 5025000000-M 1402 HIGH MOUNT FOUNDATIONS 78 M3 448.50 34983.00

0303 5030000000-N 1403 HM LUMINAIRE **me 84 EA 532.50 44730.00
(1KW, HPS)

0304 5050000000-N 1404 LIT STD MTLT e 71 EA 1397.00 99187.00
(13.7M, SA 4.6M)

0305 5070000000-N 1405 STD FOUNDAT e 63 EA 449.00 28287.00
(TYPE R1)

0306 5070000000-N 1405 STD FOUNDAT *#*xssssxx 23 EA 467.00 10741.00
(TYPE R2)

0307 5120000000-N 1407 SERVICE POLE e 7 EA 1105.00 7735.00
(9.1M, CLASS 4)

0308 5125000000-M 1407 SERV LATERAL ***xxwwssx 210 M 43.20 9072.00
(3 #1/0, USE)

0309 5145000000-N 1408 LITE CNTRL Ryy*errmeme 7 EA 6371.00 44597.00
(240/480 VOLT)

0310 5155000000-M 1409 ELEC DUCT TYP BD SIZ **** 975 M 18.60 18135.00
(TS2)

0311 5155000000-M 1409 ELEC DUCT TYP BD SIZ **** 120 M 23.75 2850.00
(TS3)

0312 5160000000-M 1409 ELEC DUCT TYP JA SIZ **** 360 M 61.35 22086.00
(TS2)

0313 5160000000-M 1409 ELEC DUCT TYP JA SIZ *** 305 M 68.40 20862.00
(TS3)

0314 5170000000-M 1410 **#8 W/G FEEDER CIRCUIT 115 M 6.95 799.25
(2)

0315 5175000000-M 1410 **#6 W/G FEEDER CIRCUIT 175 M 8.10 1417.50
(2)

0316 5180000000-M 1410 **#4 W/G FEEDER CIRCUIT 280 M 10.50 2940.00
(2)

0317 5185000000-M 1410 **#2 W/G FEEDER CIRCUIT 230 M 13.10 3013.00
(2

0318 5205000000-M 1410 **#8 W/G FDR CIR * CNDUIT 4,245 M 24.20 102729.00
(2, TS1.5)

0319 5210000000-M 1410 **#6 W/G FDR CIR * CNDUIT 2,890 M 25.30 73117.00
(2, TS1.5)

0320 5215000000-M 1410 **#4 W/G FDR CIR * CNDUIT 2,255 M 26.60 59983.00
(2, TS1.5)

0321 5220000000-M 1410 **#2 W/G FDR CIR *** CNDUIT 555 M 31.85 17676.75
(2, TS1.5)

0322 5240000000-N 1411 ELEC JB 33 EA 272.00 8976.00

(PC18)
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0323 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 101 EA 246.00 24846.00
LGT STD LUMINAIRE, TYPE RDW 400W HPS

0324 5270000000-N SP GENERIC LIGHTING ITEM (EA) 15 EA 2042.00 30630.00
LGT STD, TYPE MTLT, 13.7M, TA 4.6M

0325 5300000000-M 1505 FND CONDIT MAT'L ***xsss 182 MTN 100.87 18358.34
(V)

0326 5306000000-M SP  BEDDN MAT'L CL *****xxxx 182 MTN 14.63 2662.66
(V)

0327 5318000000-M 1505 PVMT REP FOR UTILITY WORK 15 MTN 317.00 4755.00

0328 5324000000-M 1510 ***MM DI WP CL**#*+isxwns 508 M 102.00 51816.00
(400MM, 50, 2.41MPA)

0329 5330000000-M 1510 150MM DI WP CL***+*xees 18 M 80.00 1440.00
(50, 2.41MPA)

0330 5342000000-M 1510 300MM DI WP CL******xxxxx 529 M 81.00 42849.00
(50, 2.41MPA)

0331 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 14 M 65.00 910.00

0332 5384000000-M 1510 400MM DI H20 PIPE ***MPA 241 M 107.00 25787.00
(2.41MPA)

0333 5414000000-M 1510 20MM CU WATER PIPE TYPE K 10 M 25.00 250.00

0334 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 4,078 KG 15.00 61170.00

0335 5540000000-M 1510 150MM GATE V & V BX 3 EA 472.00 1416.00

0336 5576000000-M 1510 *** X ***MM TAPN SLV V BX 2 EA 2050.00 4100.00
(300MM X 300MM)

0337 5648000000-N 1510 RELOCATE EXIST WAT METER 1 EA 720.00 720.00

0338 5672000000-N 1510 RELOCATE EXIST FIRE HYD 4 EA 1500.00 6000.00

0339 5714000000-M 1520 ***MM DI SS PIPE CL **** 100 M 69.50 6950.00
(200MM, 51)

0340 5804000000-M 1530 FL OR REMV 300 PIPE ***** 372 M 23.00 8556.00
(DI WATER)

0341 5810000000-M 1530 FILL/REM ABN 400 PIPE *** 137 M 29.00 3973.00
(DI WATER)

0342 5840000000-M 1540 ***MM STL NCAS PIPE***OC 209 M 600.00 125400.00
(500MM, 6.25MM)

0343 5840000000-M 1540 ***MM STL NCAS PIPE***OC 97 M 615.00 59655.00
(600MM, 6.25)

0344 5840000000-M 1540 ***MM STL NCAS PIPE****OC 58 M 850.00 49300.00
(750MM, 9.525MM)

0345 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 2000.00 2000.00
BREAKDOWN & CAP EXISTING ~ MANHOLE

0346 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 500.00 500.00
REMOVE AND STOCKPILE EXISTING FIRE HYDRANT

0347 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 425.00 1700.00
REMOVE EXISTING BLOWOFF

0348 6000000000-M 1605 TEMPORARY SILT FENCE 13,100 M 5.16 67596.00

0349  6006000000-M 1610 EROS CONTRL STONE CL A 1,325 MTN 27.00 35775.00

0350 6009000000-M 1610 EROS CONTRL STONE CL B 35,500 MTN 33.00 1171500.00

0351 6012000000-M 1610 SEDIMENT CONTROL STONE 18,800 MTN 25.00 470000.00

0352 6015000000-M 1615 TEMPORARY MULCHING 120 HA 888.00 106560.00
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0353 6018000000-M 1620 SEED FOR TEMP SEEDING 6,500 KG 2.98 19370.00
0354 6021000000-M 1620 FERT FOR TEMP SEEDING 52.25 MTN 238.00 12435.50
0355 6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,100 M 50.00 55000.00
0356 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 85 EA 375.00 31875.00
0357 6030000000-M 1630 SILT EXCAVATION 155,500 M3 0.25 38875.00
0358 6033000000-M 1631 SYNTHETIC ROVING 12,000 M2 1.25 15000.00
0359 6036000000-M 1631 MATTING FOR EROS CONTROL 30,000 M2 1.25 37500.00
0360 6038000000-M SP  PERM SOIL REINF MAT 555 M2 5.10 2830.50
0361 6042000000-M 1632 6.4MM HARDWARE CLOTH 1,150 M 8.90 10235.00
0362 6045000000-M SP  ***MM TEMPORARY PIPE 100 M 55.00 5500.00
(450MM)
0363 6054000000-M 1637 *** X *** X *** PERF TEE 3 EA 2000.00 6000.00
(800MM X 800MM X 800MM)
0364 6057000000-M 1637 *** X *** X *** PERF TEE 1 EA 3000.00 3000.00
(1000MM X 1000MM X 1000MM)
0365 6057000000-M 1637 *** X *** X *** PERF TEE 2 EA 4000.00 8000.00
(1200MM X 1200MM X 1200MM)
0366 6069000000-M 1638 STILLING BASINS 890 M3 25.00 22250.00
0367 6070000000-N SP  SPECIAL STILLING BASINS 84 EA 300.00 25200.00
0368 6084000000-M 1660 SEEDING & MULCHING 1545 HA 2188.00 338046.00
0369 6087000000-M 1660 MOWING 65 HA 80.00 5200.00
0370 6090000000-M 1661 SEED FOR REPAIR SEEDING 1,425 KG 11.88 16929.00
0371 6093000000-M 1661 FERT FOR REPAIR SEEDING 4.75 MTN 900.00 4275.00
0372 6096000000-M 1662 SEED FOR SUPP SEEDING 4,350 KG 2.25 9787.50
0373 6108000000-M 1665 FERTILIZER TOPDRESSING 259.5 MTN 248.00 64356.00
0374 6109200000-M SP SPECIAL SEED UND GR CENTIPEDE 26 HA 14800.00 38480.00
0375 6111000000-M SP  IMPERVIOUS DIKE 225 M 100.00 22500.00
0376 6114000000-N SP  SPECIALIZED HAND MOWING 140 HR 38.00 5320.00
0377 6117000000-N 1675 RESPONSE FOR EROS CONTROL 56 EA 1.00 56.00
0378 6120000000-M SP CULVERT DIVERSION CHANNEL 870 M3 13.50 11745.00
0379 6123000000-M 1670 REFORESTATION 11.75 HA 1188.00 13959.00
0380 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 8 EA 300.00 2400.00
DRY DETENTION BASIN
0381 6150000000-M SP  GENERIC EROSION CONTROL ITEM (MTN) 164 MTN 40.00 6560.00
BOULDERS
0382 7060000000-M 1705 SIGNAL CABLE 3330 M 4.93 16416.90
0383  7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 89 EA 685.00 60965.00
0384 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 10 EA 1102.00 11020.00
0385  7180000000-N 1706 BACKPLATE 34 EA 78.00 2652.00
0386 7252000000-M 1710 MESSENGER CABLE (6.35MM) 1,466 M 2.42 3547.72
0387 7264000000-M 1710 MESSENGER CABLE (9.52MM) 2,060 M 6.64 13678.40
0388 7279000000-M 1715 TRACER WIRE 14,265 M 1.10 15691.50
0389  7300000000-M 1715 TRENCHING (UNPAVED) 1,887 M 18.30 34532.10



JUL 22, 2003 02:18 PM

TIP NO

R-2000F, R-2000G

FED AID NO NHF-540(2), NHF-540(1)
GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & STRUCTURES.
1-540 (NORTHERN WAKE EXPRESSWAY) FROM EAST OF US-1 SOUTH OF PERRY CREEK RD TO US-64 EAST OF KNIGHTDALE.

WAKE

34365.3.40, 34365.3.41

8.U4

01727, 8.U401717

11.690 KM

2:00PM

JUL 22 2003

003

C200869

ARCHER WESTERN

CONTRACTORS, LTD.

ATLANTA, GA

0390 7302000000-M SP (D1I)R DRILL POLY COND 31.75 ** COND 190 M 28.60 5434.00
0391 7302000000-M SP (DZI)R DRILL POLY COND 31.75 ** COND 25 M 52.90 1322.50
0392 7303000000-M Sp DIRDRILL OUT-DUCT CONDUIT, 125MM 1,551 M 86.90 134781.90
0393 7306000000-M SP ;I'SENCH MULTI-DUCT, 31.75MM ** COND 180 M 18.10 3258.00
0394 7306000000-M SP (T4F)€ENCH MULTI-DUCT, 31.75MM ** COND 892 M 21.90 19534.80
0395 7307000000-M SP M;JLTI-DUCT, 31.75MM OUT-DUCT ** COND 1,618 M 18.10 29285.80
0396 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 47 EA 240.30 11294.10
0397 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 105 EA 468.60 49203.00
0398 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 11 EA 688.00 7568.00
0399 7360000000-N 1720 WOOD POLE 10 EA 816.00 8160.00
0400 7372000000-N 1721 GUY ASSEMBLY 18 EA 340.55 6129.90
0401 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 5 EA 370.00 1850.00
0402 7432000000-M 1722 50MM RISER W/ TUBING 12 EA 416.35 4996.20
0403 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 2,700 M 16.45 44415.00
0404 7456000000-M 1726 LEAD-IN CABLE 8,910 M 3.60 32076.00
0405 7484000000-N SP MICROWAVE VEHICLE DETECTOR 3 EA 4596.00 13788.00
0406 7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 2972 M 3.83 11382.76
0407 7516000000-M 1730 (Cg;\/lMUNICATIONS CABLE (** FIBER) 12,614 M 6.45 81360.30
0408 7540000000-N 1731 AERIAL SPLICE ENCLOSURE 12 EA 2240.00 26880.00
0409 7552000000-N 1731 INTERCONNECT CENTER 22 EA 1244.00 27368.00
0410 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 10 EA 1352.80 13528.00
0411 7566000000-N 1733 DELINEATOR MARKER 73 EA 50.10 3657.30
0412 7574000000-N SP FURN FIB-OPT TRANSCEIVER 3 EA 1480.00 4440.00
0413 7576000000-N 1740 METAL STRAIN SIGNAL POLE 37 EA 4729.00 174973.00
0414 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 37 EA 2624.35 97100.95
0415 7624000000-N 1743 SIGNAL PEDESTAL WITH FOUND 3 EA 966.00 2898.00
0416 7630000000-N 1744 METAL STRAIN POLE DESIGN 13 EA 845.00 10985.00
0417 7636000000-N 1745 SIGN FOR SIGNALS 48 EA 239.50 11496.00
0418 7684000000-N 1750 SIGNAL CABINET FOUNDATION 8 EA 1908.00 15264.00
0419 7688000000-N SP CABINET BASE ADAPTER 4 EA 420.00 1680.00
0420 7720000000-N 1751 CONTLR WITH CBNT, 170E BASE MTD 3 EA 10245.00 30735.00
0421 7744000000-N 1751 DETECTOR CHANNEL (TYPE 170) 49 EA 105.00 5145.00
0422 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 4 EA 10499.00 41996.00
0423 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 40 EA 101.50 4060.00
0424 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 1 EA 11935.45 11935.45
0425 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2) 22 EA 113.00 2486.00



JUL 22, 2003 02:18 PM

TIP NO R-2000F, R-2000G

FED AID NO NHF-540(2), NHF-540(1)
GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & STRUCTURES.
1-540 (NORTHERN WAKE EXPRESSWAY) FROM EAST OF US-1 SOUTH OF PERRY CREEK RD TO US-64 EAST OF KNIGHTDALE.

WAKE
34365.3.40, 34365.3.41

8.U401727, 8.U401717

11.690 KM

2:00PM

JUL 22 2003

003

C200869

ARCHER WESTERN
CONTRACTORS, LTD.
ATLANTA, GA
0426  7936000000-N SP CENTRAL COMPUTER 1 EA 2560.00 2560.00
0427 7938000000-N SP NOTEBOOK COMPUTER 2 EA 3511.00 7022.00
0428 7942000000-N SP PRINTER 1 EA 2270.00 2270.00
0429 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 7460.00 44760.00
CCTV ASSEMBLY
0430 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 832.00 4992.00
CCTV CAMERA WOOD POLE (15.2M)
0431  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 1070.00 5350.00
FIBER OPTIC DATA TRANCEIVER (SINGLE FIBER)
0432 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 1060.00 7420.00
FIBER OPTIC DIGITAL VIDEO RECEIVERS/DATA
TRANSMITTERS
0433  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 1060.00 7420.00
FIBER OPTIC DIGITAL VIDEO TRANSMITTERS/DATA
RECEIVERS
0434 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 13170.00 13170.00
FIBER OPTIC SPLICE CABINET (POLE MOUNTED)
0435 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 970.00 970.00
FURNISH FIBER OPTIC DATA TRANSCEIVER (SINGLE
FIBER)
0436 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1060.00 1060.00
FURNISH FIBER OPTIC DIGITAL VIDEO RECEIVERS/DATA
TRANS- MITTERS
0437 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1060.00 1060.00
FURNISH FIBER OPTIC DIGITAL VIDEO
TRANSMITTERS/DATA  RECEIVERS
0438 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 717.00 1434.00
MAST ARM FOR VIDEO SYSTEM
0439 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 6037.00 6037.00
RELOCATE CCTV ASSEMBLY
0440 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1600.00 1600.00
SITE SURVEY
0441  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 12239.45
CCTV SYSTEM INTEGRATION
0442 7990000000-M SP GENERIC SIGNAL ITEM (M) 393 M 3.85 1513.05
DROP CABLE (24 FIBER)
0443 7990000000-M SP  GENERIC SIGNAL ITEM (M) 1,889 M 2.95 5572.55
DROP CABLE (6 FIBER)
0444 7990000000-M SP GENERIC SIGNAL ITEM (M) 11,119 M 22.00 244618.00
UNDERGROUND MULTIDUCT (31.75MM) (4 CONDUIT)
0445 1044000000-M 501 LIME TRTD SOIL (SLURRY) 124,489 M2 1.20 149386.80
0446 1066000000-M 501 LIME FOR LIME TRTD SOIL 1,375 MTN 145.00 199375.00
0447 1176000000-M 542 ***MM SOIL CEMENT BASE 373,485 M2 1.50 560227.50
(180MM)
0448 1187000000-M 542 PC FOR SOIL CEMENT BASE 11,225 MTN 92.00 1032700.00
0449 1198000000-M SP AGGREGATE FOR SOIL CEM B 5,050 MTN 10.00 50500.00
0450 1209000000-M 543 ASPHALT CURING SEAL 338,650 L 0.36 121914.00
0451  2143000000-M 818 BLOTTING SAND 20 MTN 50.00 1000.00



JUL 22, 2003 02:18 PM WAKE
TIP NO R-2000F, R-2000G 34365.3.40, 34365.3.41

8.U401727, 8.U401717

FED AID NO NHF-540(2), NHF-540(1) 11.690 KM
GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM EAST OF US-1 SOUTH OF PERRY CREEK RD TO US-64 EAST OF KNIGHTDALE.

2:00PM

JUL 22 2003

003

C200869

ARCHER WESTERN
CONTRACTORS, LTD.

ATLANTA, GA

0452  1880000000-M SP  GENERIC PAVING ITEM (MTN) 241,400 MTN
AGGREGATE BASE COURSE FOR STABILIZATION
0453  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA

CAMERA WITH INTERNAL LOOP EMULATOR
PROCESSING UNIT
0454 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 2764.00 11056.00
CAMERA WITHOUT INTERNAL LOOP EMULATOR
PROCESSING UNIT

0455  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 12480.00 12480.00
EXTERNAL LOOP EMULATOR PROCESSING UNIT

CULVERT ITEMS

0456 8126000000-N 414 CULV EXCAV @ **+rrwswees Lump Sum 100000.00
(369+15.500 -LREV-)

0457 8126000000-N 414 CULV EXCAV @ *eeesx Lump Sum 75000.00
(389+42.200 -LREV-)

0458 8126000000-N 414 CULV EXCAV @ ***wwwees Lump Sum 20000.00
(442+07.500 -L-)

0459  8126000000-N 414 CULV EXCAV @ ***eess Lump Sum 10000.00
(457+00.00 -L-)

0460 8133000000-M 414 FND COND MATL BOX CULV 1,026.5 MTN 27.00 27715.50

0461 8196000000-M 420 CL A CONC, CULVERT 1,693.6 M3 500.00 846800.00

0462 8245000000-M 425 REINF STL CULV 128,392 KG 0.86 110288.73

STRUCTURE ITEMS

0463 8017000000-N SP  CM&R TEMP ACCESS *xxs Lump Sum 875000.00
(396+37.050 -LREV-RT)

0464 8017000000-N SP  CM&R TEMP ACCESS **xxsses Lump Sum 1000000.00
(445+88.000 -L-LT)

0466 8091000000-N 410 FND EXCAV B** STA ***+- Lump Sum 10000.00
(1,363+53.676 -LREV-)

0467 8091000000-N 410 FND EXCAV B** STA ***x+x Lump Sum 15000.00
(1,408+42.504 -LREV-)

0468 8091000000-N 410 FND EXCAV B** STA ***x- Lump Sum 15000.00
(1,437+50.704 -L-)

0469 8091000000-N 410 FND EXCAV B** STA ***x+* Lump Sum 40000.00
(1,465+66.727 -L-)

0470 8105500000-M SP ***MM DRILLD PIER IN SOIL 2236 M 1900.00 424840.00
(1220MM)

0471  8105500000-M SP ***MM DRILLD PIER IN SOIL 1154 M 1800.00 207180.00
(1372MM)

0472  8105600000-M SP ***MM DRILLD PIER NO SOIL 144 M 1910.00 275040.00
(1220MM)

0473  8105600000-M SP ***MM DRILLD PIER NO SOIL 705 M 7500.00 528750.00
(1372MM)

0474 8111000000-M SP  PERM STL CASING FOR *** PIER 786 M 700.00 55020.00
(1220MM)

0475 8111000000-M SP  PERM STL CASING FOR *** PIER 675 M 700.00 47250.00

(1372MM)



JUL 22, 2003 02:18 PM WAKE
TIP NO R-2000F, R-2000G 34365.3.40, 34365.3.41

8.U401727, 8.U401717

FED AID NO NHF-540(2), NHF-540(1) 11.690 KM
GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM EAST OF US-1 SOUTH OF PERRY CREEK RD TO US-64 EAST OF KNIGHTDALE.

2:00PM

JUL 22 2003

003

C200869

ARCHER WESTERN
CONTRACTORS, LTD.

ATLANTA, GA
0476 8113000000-N SP  SID INSPECTION 8 EA 300.00 2400.00
0477 8114000000-N SP SPT TESTING 8 EA 400.00 3200.00
0478 8115000000-N SP CROSSHOLE SONIC LOGGING 14 EA 2300.00 32200.00
0479 8116000000-M SP CSL TUBES 2,3948 M 18.50 44303.80
0480 8147000000-M 420 REINF CONC DECK SLAB 20,550.5 M2 135.00 2774317.50
0481 8161000000-M 420 GROOVING BRIDGE FLOORS 18,285.2 M2 1.69 30901.99
0482 8182000000-M 420 CL A CONC, BRIDGE 2,006.8 M3 600.00 1204080.00
0483 8210000000-N 422 BRG APPR SLAB e Lump Sum 50000.00
(353+71.453 -L-)
0484 8210000000-N 422 BRG APPR SLAB s Lump Sum 60000.00
(353+72.854 -L-)
0485 8210000000-N 422 BRG APPR SLAB ** e Lump Sum 40000.00
(363+53.676 -LREV-)
0486 8210000000-N 422 BRG APPR SLAB e Lump Sum 50000.00
(396+37.050 -LREV-LT)
0487 8210000000-N 422 BRG APPR SLAB ** e Lump Sum 40000.00
(396+37.050 -LREV-RT)
0488 8210000000-N 422 BRG APPR SLAB e Lump Sum 40000.00
(408+42.504 -LREV-)
0489 8210000000-N 422 BRG APPR SLAB e Lump Sum 40000.00
(437+50.704 -L-)
0490 8210000000-N 422 BRG APPR SLAB s Lump Sum 50000.00
(445+88.000 -L-LT)
0491 8210000000-N 422 BRG APPR SLAB e Lump Sum 50000.00
(445+88.000 -L-RT)
0492 8210000000-N 422 BRG APPR SLAB s Lump Sum 100000.00
(465+66.727 -L-)
0493 8217000000-M 425 REINF STEEL (BRIDGE) 232,663 KG 0.86 199857.52
0494 8238000000-M 425 SPIRAL COL REINF STL STR 37,193 KG 1.44 53706.69
0495 8274000000-M 430 1600MM MOD PRESTR CONC GRDR 2,296 M 500.00 1148000.00
0496 8277000000-M 430 1829MM MOD PRESTR CONC GRDR 1,571.52 M 550.00 864336.00
0497 8280000000-M 440 STRUCTURAL STEEL Lump Sum 5450000.00
0498 8364000000-M 450 HP310X79 STL PILE 1,934 M 100.00 193400.00
0499 8384000000-M 450 HP360X108 STL PILE 700 M 85.00 59500.00
0500 8391000000-N 450 STEEL PILE POINTS 36 EA 150.00 5400.00
0501 8482000000-M 460 THREE BAR METAL RAIL 143.282 M 350.00 50148.70
0502 8503000000-M 460 CONC BARRIER RAIL 2,046.133 M 75.00 153459.98
0503 8531000000-M 462 100MM SLOPE PROTECTION 2,067 M2 45.00 93015.00
0504 8608000000-M 876 PLAIN RIP RAP Il 600MM TK 4,222 MTN 32.00 135104.00
0505 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 4,303 M2 1.00 4303.00
0506 8650000000-N SP POT BEARINGS Lump Sum 110000.00
0507 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 95000.00
0508 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 175000.00

0509 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 50000.00



JUL 22, 2003 02:18 PM
R-2000F, R-2000G

TIP NO

FED AID NO NHF-540(2), NHF-540(1)
GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & STRUCTURES.
1-540 (NORTHERN WAKE EXPRESSWAY) FROM EAST OF US-1 SOUTH OF PERRY CREEK RD TO US-64 EAST OF KNIGHTDALE.

WAKE

34365.3.40, 34365.3.41

8.U401727, 8.U401717

11.690 KM

2:00PM

JUL 22 2003

003

C200869

ARCHER WESTERN
CONTRACTORS, LTD.
ATLANTA, GA
0510 8713000000-N SP MODULAR EXP JOINT SEALS Lump Sum 50000.00
0511 8727000000-N SP  ELEC CONDUIT SYS *x*xwxx= Lump Sum 10630.00
(353+71.453 -L-)
0512 8727000000-N SP  ELEC CONDUIT SYS§ ******* Lump Sum 10760.31
(353+72.854 -L-)
0513 8727000000-N SP ELEC CONDUIT SYS ***xwxx= Lump Sum 21327.00
(396+37.050 -LREV-RT)
0514 8727000000-N SP ELEC CONDUIT SYS ****xx* Lump Sum 16770.00
(445+88 -L-RT)
0515 8867000000-M SP GENERIC STRUCTURE ITEM (M) 38 500.00 19000.00
PILE EXCAVATION IN SOIL
0516 8867000000-M SP GENERIC STRUCTURE ITEM (M) 19 500.00 9500.00
PILE EXCAVATION NOT IN SOIL
CONTRACT TOTAL TOTAL 78554185.41
ROADWAY ITEMS SUB-TOTAL 60281679.69
CULVERT ITEMS SUB-TOTAL 1189804.23
STRUCTURE ITEMS SUB-TOTAL 17082701.49
BIDDERS IN ORDER CONTRACT TOTAL

VECELLIO & GROGAN, INC.
BLYTHE CONSTRUCTION, INC.
NORTH CAROLINA CONSTRUCTORS

ARCHER WESTERN CONTRACTORS, LTD.

A ON -

66975618.03
68946372.91
74788331.79
78554185.41



JUL 22, 2003 02:18 PM MONTGOMERY, RICHMOND

TIP NO R-2231CA, R-2231CB 34398.3.10, 34398.3.11

6.589012T, 6.589016T

FED AID NO STATE FUNDED 11.371 KM
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.

2:00PM 1/ 27 006

JUL 22 2003 C200874

BMCO CONSTRUCTION, INC.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

BARNHILL CONTRACTING CO.

LUMBERTON, NC GREENSBORO, NC TARBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1266600.00 1502000.00 1500000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 400000.00 358260.00 362010.00
0003 0000700000-N  SP  FIELD OFFICE Lump Sum 38000.00 40220.00 25000.00
0004 0001000000-M 200 CLEARING & GRUBBING Lump Sum 800000.00 1100000.00 3000000.00
0005 0008000000-M 200 SUPP CLEARING & GRUBBING 36 HA 6000.00 21600.00 5040.00 18144.00 4940.00 17784.00
0006 0015000000-N 205 SEALING ABANDONED WELLS 7 EA 920.00 6440.00 1377.00 9639.00 2000.00 14000.00
0007 0022000000-M 225 UNCLASSIFIED EXCAVATION 1,801,000 M3 1.80 3241800.00 257 4628570.00 2.30 4142300.00
0008 0029000000-N ~ SP  REINF BRG APPR **++s* Lump Sum 15000.00 10000.00 7900.00
(12+48.918 -Y2-)
0009 0029000000-N  SP  REINF BRG APPR "+ Lump Sum 15000.00 31620.00 12600.00
(14+49.938 -Y4-)
0010 0029000000-N ~ SP  REINF BRG APPR **++s* Lump Sum 15000.00 24480.00 15500.00
(15+00.000-Y1-)
0011 0029000000-N ~ SP  REINF BRG APPR "+ Lump Sum 15000.00 42840.00 10800.00
(15+00.900-Y2-)
0012 0029000000-N  SP  REINF BRG APPR **++s* Lump Sum 15000.00 22440.00 9900.00
(16+65.497 -Y-)
0013 0029000000-N ~ SP  REINF BRG APPR ***+* Lump Sum 15000.00 22950.00 10200.00
(190+86.913 -L- RT)
0014 0029000000-N ~ SP  REINF BRG APPR **++s* Lump Sum 15000.00 22950.00 10200.00
(190+90.632 -L- LT)
0015 0036000000-M 225 UNDERCUT EXCAVATION 24,120 M3 3.39 81766.80 455 109746.00 4.00 96480.00
0016 0080000000-M  SP CLASS IV SUBGRD STABILIZATION 1,200 MTN 13.00 15600.00 17.05 20460.00 14.93 17916.00
0017 0134000000-M 240 DRAINAGE DITCH EXCAVATION 31,050 M3 3.20 99360.00 7.75 240637.50 3.50 108675.00
0018 0141000000-M 240 BERM DITCH CONSTRUCTION 1,290 M 6.80 8772.00 3.15 4063.50 3.50 4515.00
0019 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 36,175 M2 1.80 65115.00 255 92246.25 3.50 126612.50
0020 0177000000-M 250 BREAKING OF EXT ASPH PVMT 7,075 M2 1.20 8490.00 1.82 12876.50 1.00 7075.00
0021 0192000000-N 260 PROOF ROLLING 88 HR 170.00 14960.00 153.00 13464.00 140.00 12320.00
0022 0195000000-M 265 SELECT GRANULAR MATERIAL 2,000 M3 4.30 8600.00 12.75 25500.00 10.00 20000.00
0023 0196000000-M 270 SOIL STABILIZATION FABRIC 3,200 M2 1.50 4800.00 1.80 5760.00 1.30 4160.00
0024 0234000000-M  SP  GENERIC GRADING ITEM (M3) 1,300 M3 430 5590.00 15.30 19890.00 11.00 14300.00
SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL
0025 0241000000-M  SP GENERIC GRADING ITEM (M2) 5400 M2 6.20 33480.00 9.20 49680.00 10.61 57294.00
FABRIC FOR TEMPORARY FABRIC WALL
0026 0318000000-M 300 FND CONDIT MAT'L MIN STR 2,865 MTN 20.00 57300.00 18.35 52572.75 18.00 51570.00
0027 0343000000-M 310 375MM SIDE DRAIN PIPE 258 M 60.00 15480.00 53.05 13686.90 52.00 13416.00
0028 0344000000-M 310 450MM SIDE DRAIN PIPE 36 M 60.00 2160.00 63.25 2277.00 62.00 2232.00
0029 0366000000-M 310 375MM RCP CULV CLASS Ili 1,896 M 59.00 111864.00 55.10 104469.60 54.00 102384.00
0030 0372000000-M 310 450MM RCP CULV CLASS Ill 1,7304 M 61.50 106419.60 62.25 107717.40 61.00 105554.40
0031 0378000000-M 310 600MM RCP CULV CLASS Ill 23424 M 75.00 175680.00 79.55 186337.92 78.00 182707.20
0032 0384000000-M 310 750MM RCP CULV CLASS Iil 8904 M 89.00 79245.60 105.05 93536.52 103.00 91711.20
0033 0390000000-M 310 900MM RCP CULV CLASS Il 5928 M 106.00 62836.80 129.55 76797.24 127.00 75285.60
0034 0396000000-M 310 1050MM RCP CULV CLASS Il 1296 M 150.00 19440.00 185.65 24060.24 182.00 23587.20



JUL 22, 2003 02:18 PM

TIP NO R-2231CA, R-2231CB

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.

MONTGOMERY, RICHMOND

34398.3.10, 34398.3.11

6.589012T, 6.589016T

11.371 KM

2:00PM 2/ 27 006

JUL 22 2003 C200874

BMCO CONSTRUCTION, INC.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

BARNHILL CONTRACTING CO.

LUMBERTON, NC GREENSBORO, NC TARBORO, NC
0035 0408000000-M 310 1350MM RCP CULV CLASS IlII 9% M 230.00 22080.00 335.00 32160.00 328.00 31488.00
0036 0448000000-M 310 *(*;"SI\(A)(I\)/IMRMC)P CULV CLASS IV 210 M 330.00 69300.00 448.80 94248.00 440.00 92400.00
0037 0448000000-M 310 :;;hgm“;%)CP CULV CLASS IV 792 M 80.00 6336.00 66.30 5250.96 65.00 5148.00
0038 0448000000-M 310 (gol\gm ’\I/‘T’)CP CULV CLASS IV 102 M 150.00 15300.00 181.55 18518.10 178.00 18156.00
0039 0582000000-M 310 400MM CS PIPE CULV 1.63MM 14 M 68.00 7752.00 56.10 6395.40 55.00 6270.00
0040 0588000000-M 310 450MM CS PIPE CULV 1.63MM 51.6 M 75.00 3870.00 65.30 3369.48 64.00 3302.40
0041 0684000000-M 310 ***MM BCCSP B **** 144 M 75.00 1080.00 48.95 704.88 48.00 691.20
(150MM, 1.63MM)
0042 0706000000-M 310 300MM BCCSP B 1.63 324 M 75.00 2430.00 53.05 1718.82 52.00 1684.80
0043 0708000000-M 310 400MM BCCSP B 1.63 297.4 M 68.00 20223.20 63.25 18810.55 62.00 18438.80
0044 0714000000-M 310 450MM BCCSP B 1.63 708 M 75.00 5310.00 67.30 4764.84 66.00 4672.80
0045 0720000000-M 310 600MM BCCSP B 1.63 816 M 82.00 6691.20 79.55 6491.28 78.00 6364.80
0046 0726000000-M 310 800MM BCCSP B 2.01 492 M 105.00 5166.00 102.00 5018.40 100.00 4920.00
0047 0732000000-M 310 900MM BCCSP B 2.01 528 M 120.00 6336.00 119.35 6301.68 117.00 6177.60
0048 0804000000-M 310 ***MM BCCSP ELB B **** 8 EA 130.00 1040.00 112.20 897.60 110.00 880.00
(300MM, 1.63MM)
0049 0806000000-M 310 400MM BCCSP ELB B 1.63 32 EA 150.00 4800.00 122.40 3916.80 120.00 3840.00
0050 0807000000-M 310 450MM BCCSP ELB B 1.63 4 EA 166.00 664.00 142.80 571.20 140.00 560.00
0051 0808000000-M 310 600MM BCCSP ELB B 1.63 9 EA 220.00 1980.00 21215 1909.35 208.00 1872.00
0052 0809000000-M 310 800MM BCCSP ELB B 2.01 3 EA 330.20 990.60 270.30 810.90 265.00 795.00
0053 0995000000-M 340 PIPE REMOVAL 4712 M 30.00 14136.00 30.60 14418.72 28.00 13193.60
0054 1000000000-M 462 150MM SLOPE PROTECTION 250 M2 62.00 15500.00 51.00 12750.00 85.00 21250.00
0055 1011000000-N 500 FINE GRADING Lump Sum 445000.00 597452.00 420000.00
0056 1022000000-M SP  SEALING PAVEMENT CRACKS 250 KG 10.00 2500.00 10.20 2550.00 13.20 3300.00
0057 1055000000-M 501 LIME TRTD SOIL (QUICKLIME 5,000 M2 2.50 12500.00 5.10 25500.00 5.00 25000.00
0058 1066000000-M 501 LIME FOR LIME TRTD SOIL 50 MTN 200.00 10000.00 153.00 7650.00 150.00 7500.00
0059 1121000000-M 520 AGGREGATE BASE COURSE 201,000 MTN 13.85 2783850.00 14.50 2914500.00 16.43 3302430.00
0060 1220000000-M 545 INCIDENTAL STONE BASE 750 MTN 18.00 13500.00 27.20 20400.00 18.00 13500.00
0061 1231000000-M 560 SHOULDER BORROW 52,153 M3 1.00 52153.00 0.90 46937.70 3.00 156459.00
0062 1275000000-M 600 PRIME COAT 79,600 L 0.37 29452.00 0.38 30248.00 0.37 29452.00
0063 1330000000-M 607 INCIDENTAL MILLING 1,200 M2 4.30 5160.00 7.35 8820.00 3.50 4200.00
0064 1489000000-M 610 ASP CONC BASE CRS B25.0B 2,680 MTN 31.55 84554.00 33.80 90584.00 31.55 84554.00
0065 1491000000-M 610 ASP CONC BASE CRS B25.0C 48,860 MTN 28.30 1382738.00 26.35 1287461.00 28.30 1382738.00
0066 1498000000-M 610 ASP CONC INTR CRS 119.0B 9,690 MTN 31.20 302328.00 28.45 275680.50 31.20 302328.00
0067 1503000000-M 610 ASP CONC INTR CRS 119.0C 41,125 MTN 28.50 1172062.50 26.70 1098037.50 28.50 1172062.50
0068 1519000000-M 610 ASP CONC SURF CRS $9.58B 19,240 MTN 31.05 597402.00 28.55 549302.00 31.05 597402.00
0069 1523000000-M 610 ASP CONC SURF CRS $9.5C 45,110 MTN 28.30 1276613.00 27.05 1220225.50 28.30 1276613.00
0070 1560000000-M 620 ASP FOR PLANT MIX PG64-22 5,855 MTN 210.00 1229550.00 266.60 1560943.00 210.00 1229550.00
0071  1565000000-M 620 ASP FOR PLANT MIX PG70-22 2,933 MTN 220.00 645260.00 280.35 822266.55 220.00 645260.00
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0072 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 820 MTN 90.00 73800.00 90.00 73800.00 120.00 98400.00
0073 1840000000-M 665 MILLED RUMBLE STRIPS 45850 M 0.38 17423.00 0.30 13755.00 0.41 18798.50
0074 2000000000-N 806 RIGHT OF WAY MARKERS 229 EA 130.00 29770.00 90.80 20793.20 89.00 20381.00
0075 2022000000-M 815 SUBDRAIN EXCAVATION 805 M3 9.50 7647.50 9.20 7406.00 9.00 7245.00
0076 2033000000-M 815 SUBDR FINE AGGREGATE 500 M3 32.00 16000.00 29.60 14800.00 31.00 15500.00
0077 2044000000-M 815 150MM PERF SUBDR PIPE 1,200 M 13.80 16560.00 13.80 16560.00 13.50 16200.00
0078 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 120 EA 1.00 120.00 0.50 60.00 0.50 60.00
0079 2066000000-N 815 CONC PAD SUBDRN OUTLET 9 EA 170.00 1530.00 158.00 1422.00 155.00 1395.00
0080 2077000000-M 815 150MM OUTLET PIPE (SD) 18 M 14.00 252.00 14.00 252.00 13.50 243.00
0081 2099000000-M 816 SHLDR DRAINS 3,300 M 9.30 30690.00 9.20 30360.00 9.00 29700.00
0082 2110000000-M 816 100MM SHLDR DRAINS PIPE 3,300 M 3.10 10230.00 3.05 10065.00 3.00 9900.00
0083 2121000000-M 816 100MM OUTLET PIPE (SH DRN 270 M 13.20 3564.00 13.25 3577.50 13.00 3510.00
0084 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 21 EA 160.00 3360.00 153.00 3213.00 150.00 3150.00
0085 2209000000-M 838 ENDWALLS 13.8 M3 1200.00 16560.00 805.80 11120.04 790.00 10902.00
0086 2220000000-M 838 REINFORCED ENDWALLS 124 M3 1200.00 14880.00 836.40 10371.36 820.00 10168.00
0087 2253000000-M 840 PIPE COLLARS 471 M3 1200.00 5652.00 714.00 3362.94 700.00 3297.00
0088 2264000000-M 840 PIPE PLUGS 1 M3 900.00 900.00 714.00 714.00 700.00 700.00
0089 2286000000-N 840 MASNRY DRAINAGE STRUCT 174 EA 1000.00 174000.00 994.50 173043.00 950.00 165300.00
0090 2308000000-M 840 MASONRY DRAINAGE STRS 1743 M 700.00 12201.00 612.00 10667.16 500.00 8715.00
0091 2354000000-N 840 FRAME W/GRATE 840.22 STD 9 EA 320.00 2880.00 295.80 2662.20 290.00 2610.00
0092 2363000000-N 840 (FSFZGI\QE)W/ZGRTS 840.%**** STD 26 EA 300.00 7800.00 295.80 7690.80 290.00 7540.00
0093 2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 350.00 1050.00 306.00 918.00 300.00 900.00
0094 2365000000-N 840 FRAME W/2GRTS 840.22 STD 123 EA 310.20 38154.60 306.00 37638.00 300.00 36900.00
0095 2367000000-N 840 FRAME W/2GRTS 840.29 STD 13 EA 310.00 4030.00 306.00 3978.00 300.00 3900.00
0096 2396000000-N 840 FRAME W/COVER STD 840.54 6 EA 400.00 2400.00 234.60 1407.60 230.00 1380.00
0097 2462000000-M SP (gol\(/l)m S)LUICE GATE 4 EA 7000.00 28000.00 6528.00 26112.00 6400.00 25600.00
0098 2556000000-M 846 SHLDR BERM GUTTER 2,885 M 36.00 103860.00 30.45 87848.25 29.85 86117.25
0099 2570000000-N SP  MODIFIED CONCRETE FLUME 3 EA 1300.00 3900.00 1280.00 3840.00 1225.00 3675.00
0100 2577000000-M 846 CONC XPRESSWAY GUTTER 350 M 50.00 17500.00 48.00 16800.00 47.10 16485.00
0101 2619000000-M 850 100MM CONC PAVED DITCH 175 M2 43.00 7525.00 42.85 7498.75 42.00 7350.00
0102 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 270 M2 40.00 10800.00 38.75 10462.50 38.00 10260.00
0103  2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 685 M2 45.00 30825.00 43.90 30071.50 43.00 29455.00
0104 2738000000-M SP  GENERIC PAVING ITEM (M2) 610 M2 48.00 29280.00 45.90 27999.00 45.00 27450.00

REINFORCED CONC DRIVEWAY

0105 2905000000-N 859 CONVERT DITO JB 2 EA 950.00 1900.00 1020.00 2040.00 1000.00 2000.00
0106 2950000000-N SP CONVERT JB TO DI 1 EA 950.00 950.00 816.00 816.00 800.00 800.00
0107 3030000000-M 862 STL BM GRDRAIL 741045 M 23.46 173849.16 23.75 175998.19 23.28 172515.28
0108 3045000000-M 862 STL BM GRDRAIL SHOP CURV 5835 M 23.46 1368.89 40.15 234275 39.36 2296.66

0109 3105000000-N 862 SBGR TERM SECT 4 EA 20.00 80.00 51.00 204.00 50.00 200.00
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0110 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 25.00 500.00 20.40 408.00 20.00 400.00
0111 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 200.00 200.00 357.00 357.00 350.00 350.00
0112 3210000000-N 862 GR ANCHOR TYPE CAT-1 12 EA 350.00 4200.00 306.00 3672.00 300.00 3600.00
0113 3215000000-N 862 GR ANCHOR TYPE llI 20 EA 500.00 10000.00 897.60 17952.00 880.00 17600.00
0114 3270000000-N SP  GR ANCHOR TYPE 350 44 EA 1175.00 51700.00 1326.00 58344.00 1300.00 57200.00
0115 3285000000-N SP  GR ANCHOR TYPE M-350 2 EA 900.00 1800.00 1326.00 2652.00 1300.00 2600.00
0116 3360000000-M 863 REMOVE GUARDRAIL 156.21 M 3.28 512.37 3.35 523.30 3.28 512.37
0117 3380000000-M 862 TEMP STL BM GUARDRAIL 1143 M 14.76 168.71 20.00 228.60 19.19 219.34
0118 3384000000-N 862 TEMP STL BM GDRAIL, TERM SECT 2 EA 15.00 30.00 41.00 82.00 40.00 80.00
0119 3389200000-M 865 CABLE GUIDERAIL 45046 M 10.17 45811.78 10.00 45046.00 9.84 44325.26
0120 3389400000-M 865 DBL FACED CABLE GUIDERAIL 6,000 M 10.66 63960.00 10.00 60000.00 9.84 59040.00
0121 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 44 EA 975.00 42900.00 816.00 35904.00 800.00 35200.00
0122 3503000000-M 866 WW WIRE FENCE 1200MM FABR 24,525 M 3.00 73575.00 2.10 51502.50 2.05 50276.25
0123 3509000000-M 866 100MM FENCE POSTS 2.30M 2,575 EA 16.00 41200.00 22.45 57808.75 22.00 56650.00
0124 3515000000-M 866 125MM FENCE POSTS 2.50M 885 EA 27.00 23895.00 30.60 27081.00 30.00 26550.00
0125 3557000000-M 866 ADDITIONAL BARBED WIRE 450 M 1.80 810.00 0.30 135.00 0.25 112.50
0126 3628000000-M 876 PLNRIPRAPCL I 300 MTN 32.00 9600.00 38.75 11625.00 36.00 10800.00
0127 3649000000-M 876 PLN RIP RAP, CLASS B 3,770 MTN 32.00 120640.00 32.65 123090.50 34.00 128180.00
0128 3656000000-M 876 FILTER FABRIC FOR DRAINGE 10,500 M2 2.30 24150.00 2.55 26775.00 1.30 13650.00
0129 3659000000-N SP PREFORMED SCOUR HOLES 9 EA 800.00 7200.00 561.00 5049.00 900.00 8100.00
0130 3684000000-M SP SSUE[F;IIECREROSION CONTROL ITEM (MTN) 35 MTN 210.00 7350.00 153.00 5355.00 60.00 2100.00
0131  4048000000-M 902 RC SIGN FOOTINGS 19 M3 678.00 12882.00 700.00 13300.00 678.00 12882.00
0132  4054000000-M 902 PLN CONC SIGN FOOTINGS 3 M3 712.00 2136.00 727.00 2181.00 712.00 2136.00
0133 4060000000-M 903 SUPPORT, BRKWY STL BEAM 6,426 KG 3.98 25575.48 4.05 26025.30 3.98 25575.48
0134 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 4,691 KG 2.48 11633.68 2.55 11962.05 2.48 11633.68
0135 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 1,099 M 16.18 17781.82 16.50 18133.50 16.18 17781.82
0136 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 18 EA 27.96 503.28 28.50 513.00 27.96 503.28
0137  4096000000-N 904 SIGN ERECTION, TYPE D 20 EA 92.72 1854.40 94.55 1891.00 92.72 1854.40
0138 4102000000-N 904 SIGN ERECTION, TYPE E 101 EA 48.62 4910.62 49.60 5009.60 48.62 4910.62
0139  4108000000-N 904 SIGN ERECTION, TYPE F 34 EA 89.48 3042.32 91.25 3102.50 89.48 3042.32
0140 4110000000-N 904 (SAI?N ERECTION, TYPE *** (GRD MTD) 23 EA 348.80 8022.40 355.00 8165.00 348.80 8022.40
0141 4110000000-N 904 (SEI’?N ERECTION, TYPE *** (GRD MTD) 15 EA 239.24 3588.60 244.00 3660.00 239.24 3588.60
0142  4114000000-N 904 SIGN ERECTION, MILEMARKERS 18 EA 29.67 534.06 30.25 544.50 29.67 534.06
0143  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 27 EA 14.83 400.41 15.00 405.00 14.83 400.41
0144 4400000000-M 1110 WORK ZONE SIGNS (STAT) 80 M2 70.00 5600.00 34.05 2724.00 33.38 2670.40
0145 4405000000-M 1110 WORK ZONE SIGNS (PORT) 67 M2 300.00 20100.00 37.75 2529.25 150.00 10050.00
0146 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 27 M2 70.00 1890.00 39.80 1074.60 65.00 1755.00
0147 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 3500.00 7000.00 3315.00 6630.00 2500.00 5000.00
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0148 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 10000.00 20000.00 16575.00 33150.00 10000.00 20000.00
0149  4425000000-N 1125 WARNING FLAG SETS 3 EA 100.00 300.00 9.40 28.20 20.00 60.00
0150 4430000000-N 1130 DRUMS 245 EA 45.00 11025.00 50.50 12372.50 45.00 11025.00
0151 4435000000-N 1135 CONES 110 EA 30.00 3300.00 30.00 3300.00 20.00 2200.00
0152  4440000000-M 1145 BARRICADES (TYPE II) 20 M 80.00 1600.00 48.00 960.00 40.00 800.00
0153  4445000000-M 1145 BARRICADES (TYPE Ill) 120 M 60.00 7200.00 30.45 3654.00 50.00 6000.00
0154 4450000000-N 1150 FLAGGER 2,640 HR 15.00 39600.00 16.00 42240.00 13.00 34320.00
0155 4460000000-N 1155 WARNING LIGHTS (TYPE B) 9 EA 300.00 2700.00 75.00 675.00 200.00 1800.00
0156 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 12000.00 24000.00 8400.00 16800.00 8250.00 16500.00
0157 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 4000.00 4000.00 5500.00 5500.00 3000.00 3000.00
0158 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 8000.00 16000.00 8300.00 16600.00 10000.00 20000.00
0159  4495000000-M 1170 PORT BARRIER, DRAINAGE 220 M 60.00 13200.00 56.10 12342.00 55.00 12100.00
0160 4650000000-N 1251 TEMP RAISED PVMT MRKS 262 EA 4.00 1048.00 4.10 1074.20 4.00 1048.00
0161 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 19,842 M 1.00 19842.00 1.02 20238.84 1.00 19842.00
0162 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 17,572 M 1.10 19329.20 1.15 20207.80 1.10 19329.20
0163  4688000000-M 1205 150MM THERMO MKG 2.3MM TK 45600 M 1.50 68400.00 1.55 70680.00 1.50 68400.00
0164 4690000000-M 1205 150MM THERMO MKG 3.1MM TK 5980 M 1.60 9568.00 1.65 9867.00 1.60 9568.00
0165 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 640 M 2.40 1536.00 2.45 1568.00 2.40 1536.00
0166 4700000000-M 1205 300MM THERMO MKG 2.3MM TK 1,450 M 4.00 5800.00 4.10 5945.00 4.00 5800.00
0167 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 56 M 13.00 728.00 13.25 742.00 13.00 728.00
0168 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 92 EA 70.00 6440.00 71.40 6568.80 70.00 6440.00
0169 4810000000-M 1205 PAINT PVT MKG LINES 100MM 106,818 M 0.35 37386.30 0.36 38454.48 0.35 37386.30
0170 4820000000-M 1205 PAINT PVT MKG LINES 200MM 160 M 0.45 72.00 0.50 80.00 0.45 72.00
0171 4835000000-M 1205 PAINT PVT MKG LINES 600MM 88 M 3.50 308.00 4.00 352.00 3.50 308.00
0172 4845000000-N 1205 PAINT PVT MKG SYMBOL 48 EA 35.00 1680.00 35.70 1713.60 35.00 1680.00
0173  4850000000-M 1205 REMVL OF 100MM LINES 1,500 M 1.75 2625.00 1.80 2700.00 1.75 2625.00
0174 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,104 EA 4.00 4416.00 4.10 4526.40 4.00 4416.00
0175 4915000000-M 1264 2.1M U-CHANNEL POSTS 21 EA 25.87 543.27 26.40 554.40 25.87 543.27
0176 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 150 EA 30.00 4500.00 22.40 3360.00 21.98 3297.00
0177 4940000000-N 1267 FLEX DELINATR (YELLOW) 60 EA 30.00 1800.00 22.40 1344.00 21.98 1318.80
0178 4945000000-N 1267 FLEX DELINATR (CRY & RED) 74 EA 30.00 2220.00 24.40 1805.60 23.98 1774.52
0179 4950000000-N 1267 FLEX DELINATR (YEL & RED) 74 EA 30.00 2220.00 24.45 1809.30 23.98 1774.52
0180 4955000000-N 1264 OBJECT MARKERS (END OF RD 21 EA 100.00 2100.00 47.10 989.10 46.20 970.20
0181 5300000000-M 1505 Z;\ID CONDIT MAT'L **+#sxes 75 MTN 20.00 1500.00 23.70 1777.50 20.00 1500.00
0182 5306000000-M SP ﬁ)EDDN MAT'L CL *Hxsrens 75 MTN 20.00 1500.00 23.70 1777.50 20.00 1500.00
0183 5318000000-M 1505 PVMT REP FOR UTILITY WORK 2 MTN 300.00 600.00 150.00 300.00 180.00 360.00
0184 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 65 M 60.00 390.00 153.00 994.50 85.00 552.50
0185 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 125 M 68.00 8500.00 76.00 9500.00 75.00 9375.00

0186 5414000000-M 1510 20MM CU WATER PIPE TYPE K 30 M 34.00 1020.00 42.59 1277.70 40.00 1200.00
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0187 5450000000-M 1510 200MM PVC H20 P SD21 1.38 1,347 M 44.00 59268.00 44.05 59335.35 52.00 70044.00
0188 5462000000-M 1510 300MM PVC H20 P SD21 1.38 187 M 61.00 11407.00 38.20 7143.40 78.00 14586.00
0189 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 1,521 KG 7.50 11407.50 4.10 6236.10 7.25 11027.25
0190 5510000000-M 1510 20MM CORPORATION STOP 1 EA 125.00 125.00 130.00 130.00 75.00 75.00
0191 5540000000-M 1510 (115glglhl>lflp%\TE V&V BX 2 EA 475.00 950.00 645.00 1290.00 480.00 960.00
0192  5546000000-M 1510 (Z;nggllhl;ﬂpil)xTE V &V BX **** MPA WP 5 EA 675.00 3375.00 835.00 4175.00 700.00 3500.00
0193 5582000000-M 1510 ** X ***MM TAPPING SADDL 1 EA 150.00 150.00 150.00 150.00 185.00 185.00

(200MM X 20MM)
0194 5600000000-M spP *(*;BI\'CAI\:A)BLOW OFF ASSEMBLY 1 EA 833.00 833.00 830.00 830.00 800.00 800.00
0195 5672000000-N 1510 RELOCATE EXIST FIRE HYD 2 EA 1125.00 2250.00 1600.00 3200.00 1200.00 2400.00
0196 5840000000-M 1540 ***MM STL NCAS PIPE****OC 82 M 114.00 9348.00 197.50 16195.00 90.00 7380.00

(300MM, 5.00MM)
0197 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 920.00 920.00 350.00 350.00 600.00 600.00

INSTALL WATER METER
0198  6000000000-M 1605 TEMPORARY SILT FENCE 3,050 M 6.00 18300.00 5.50 16775.00 5.41 16500.50
0199 6006000000-M 1610 EROS CONTRL STONE CL A 1,050 MTN 32.00 33600.00 29.25 30712.50 34.00 35700.00
0200 6009000000-M 1610 EROS CONTRL STONE CL B 15,000 MTN 21.00 315000.00 28.90 433500.00 34.00 510000.00
0201 6012000000-M 1610 SEDIMENT CONTROL STONE 6,400 MTN 21.00 134400.00 29.60 189440.00 31.00 198400.00
0202 6015000000-M 1615 TEMPORARY MULCHING 174 HA 702.75 122278.50 726.25 126367.50 712.00 123888.00
0203 6018000000-M 1620 SEED FOR TEMP SEEDING 7,050 KG 6.06 42723.00 2.25 15862.50 2.21 15580.50
0204 6021000000-M 1620 FERT FOR TEMP SEEDING 56.75 MTN 302.50 17166.88 357.00 20259.75 350.00 19862.50
0205 6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,540 M 28.60 44044.00 36.70 56518.00 24.00 36960.00
0206 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 130 EA 50.00 6500.00 147.35 19155.50 110.00 14300.00
0207 6030000000-M 1630 SILT EXCAVATION 153,650 M3 0.01 1536.50 3.79 582333.50 0.10 15365.00
0208 6033000000-M 1631 SYNTHETIC ROVING 8,750 M2 1.20 10500.00 1.35 11812.50 1.30 11375.00
0209 6036000000-M 1631 MATTING FOR EROS CONTROL 4,375 M2 1.20 5250.00 1.35 5906.25 1.30 5687.50
0210 6038000000-M SP PERM SOIL REINF MAT 1,280 M2 7.00 8960.00 5.10 6528.00 5.00 6400.00
0211  6042000000-M 1632 6.4MM HARDWARE CLOTH 385 M 14.00 5390.00 9.10 3503.50 15.00 5775.00
0212 6054000000-M 1637 *** X *** X *** PERF TEE 2 EA 1000.00 2000.00 4080.00 8160.00 1673.00 3346.00

(450MM X 450MM X 450MM)
0213  6057000000-M 1637 *** X *** X *** PERF TEE 1 EA 1500.00 1500.00 6120.00 6120.00 2200.00 2200.00

(800MM X 800MM X 800MM)
0214 6057000000-M 1637 *** X *** X *** PERF TEE 2 EA 2600.00 5200.00 8160.00 16320.00 2700.00 5400.00

(900MM X 900MM X 900MM)
0215 6069000000-M 1638 STILLING BASINS 150 M3 40.00 6000.00 25.50 3825.00 15.00 2250.00
0216 6084000000-M 1660 SEEDING & MULCHING 168 HA 3000.00 504000.00 2242.00 376656.00 2198.00 369264.00
0217 6087000000-M 1660 MOWING 98 HA 74.10 7261.80 50.00 4900.00 49.00 4802.00
0218 6090000000-M 1661 SEED FOR REPAIR SEEDING 2,125 KG 13.23 28113.75 11.25 23906.25 11.02 23417.50
0219 6093000000-M 1661 FERT FOR REPAIR SEEDING 7 MTN 440.00 3080.00 787.00 5509.00 771.00 5397.00
0220 6096000000-M 1662 SEED FOR SUPP SEEDING 4,725 KG 4.41 20837.25 2.25 10631.25 2.20 10395.00

0221 6108000000-M 1665 FERTILIZER TOPDRESSING 282.5 MTN 275.00 77687.50 240.00 67800.00 235.00 66387.50



JUL 22, 2003 02:18 PM
TIP NO R-2231CA, R-2231CB

MONTGOMERY, RICHMOND
34398.3.10, 34398.3.11 2:00PM 7/ 27 006

6.589012T, 6.589016T

FED AID NO STATE FUNDED 11.371 KM JUL 22 2003 200874
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.
BMCO CONSTRUCTION, INC. THOMPSON ARTHUR BARNHILL CONTRACTING CO.
DIVISION-APAC-ATLANTIC, INC.
LUMBERTON, NC GREENSBORO, NC TARBORO, NC
0222 6109200000-M SP  SPECIAL SEED UND GR CENTIPEDE 0.57 HA 4940.00 2815.80 14635.00 8341.95 14347.00 8177.79
0223  6111000000-M sp IMPERVIOUS DIKE 20 M 120.00 2400.00 122.40 2448.00 25.00 500.00
0224 6114000000-N SP  SPECIALIZED HAND MOWING 30 HR 25.00 750.00 25.50 765.00 25.00 750.00
0225 6117000000-N 1675 RESPONSE FOR EROS CONTROL 56 EA 200.00 11200.00 1.00 56.00 1.00 56.00
0226 6120000000-M SP  CULVERT DIVERSION CHANNEL 125 M3 30.00 3750.00 35.70 4462.50 20.00 2500.00
0227 6123000000-M 1670 REFORESTATION 11 HA 2223.00 24453.00 1362.00 14982.00 1335.00 14685.00
0228 6126000000-M SP STREAMBANK REFORESTATION 0.25 HA 3400.00 850.00 5215.00 1303.75 5110.00 1277.50
0229 6132000000-N SP SggEW'EDESROSION CONTROL ITEM (EA) 61 EA 120.00 7320.00 102.00 6222.00 205.00 12505.00
0230 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 1,300 M2 3.80 4940.00 3.85 5005.00 3.75 4875.00
COIR FIBER MAT
0231 7060000000-M 1705 SIGNAL CABLE 120 M 5.58 669.60 5.70 684.00 5.58 669.60
0232 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 3 EA 890.00 2670.00 907.80 2723.40 890.00 2670.00
0233  7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 3 EA 1350.00 4050.00 1377.00 4131.00 1350.00 4050.00
0234 7264000000-M 1710 MESSENGER CABLE (9.52MM) 122 M 7.92 966.24 8.10 988.20 7.92 966.24
0235 7300000000-M 1715 TRENCHING (UNPAVED) 55 M 14.03 771.65 14.30 786.50 14.03 771.65
0236 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 3 EA 275.00 825.00 280.50 841.50 275.00 825.00
0237 7360000000-N 1720 WOOD POLE 4 EA 610.00 2440.00 622.20 2488.80 610.00 2440.00
0238 7372000000-N 1721 GUY ASSEMBLY 6 EA 210.00 1260.00 214.20 1285.20 210.00 1260.00
0239 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 1 EA 260.00 260.00 265.20 265.20 260.00 260.00
0240 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 4 EA 295.00 1180.00 300.90 1203.60 295.00 1180.00
0241 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 188 M 10.86 2041.68 11.10 2086.80 10.86 2041.68
0242 7456000000-M 1726 LEAD-IN CABLE 268 M 3.93 1053.24 4.00 1072.00 3.93 1053.24
0243 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 1 EA 10865.00 10865.00 11080.00 11080.00 10865.00 10865.00
0244 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 4 EA 120.00 480.00 122.40 489.60 120.00 480.00
CULVERT ITEMS
0245 8126000000-N 414 CULV EXCAV @ ****ewwees Lump Sum 7000.00 7140.00 25385.00
(255+22.00 -L-)
0246 8133000000-M 414 FND COND MATL BOX CULV 147 MTN 35.00 5145.00 35.70 5247.90 28.90 4248.30
0247 8196000000-M 420 CL A CONC, CULVERT 2336 M3 324.00 75686.40 330.45 77193.12 360.88 84301.57
0248 8245000000-M 425 REINF STL CULV 15,125 KG 1.10 16637.50 1.10 16637.50 0.95 14368.75
STRUCTURE ITEMS
0249 8017000000-N SP  CM&R TEMP ACCESS ****#xwwxex Lump Sum 156000.00 159120.00 156000.00
(190+89.000 -L-LT)
0250 8091000000-N 410 FND EXCAV B** STA ***+x* Lump Sum 5800.00 5916.00 5800.00
(1,181+85.000 -L-)
0251 8091000000-N 410 FND EXCAV B** STA ****+* Lump Sum 5800.00 5916.00 5800.00
(1,190+89.000 -L-LT)
0252 8091000000-N 410 FND EXCAV B** STA ***+x* Lump Sum 4700.00 4794.00 4700.00
(1,190+89.000 -L-RT)
0253 8091000000-N 410 FND EXCAV B** STA ****x* Lump Sum 5800.00 5916.00 5800.00

(1,199+75.000 -L-)
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LUMBERTON, NC GREENSBORO, NC TARBORO, NC

0254 8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 8100.00 8262.00 8100.00
(1,238+35.000 -L-)

0255 8091000000-N 410 FND EXCAV B** STA *wsss Lump Sum 6900.00 7038.00 6900.00
(1,245+73.259 -L-)

0256 8091000000-N 410 FND EXCAV B** STA *ex Lump Sum 9400.00 9588.00 9400.00
(1,276+55.853 -L-)

0257 8091000000-N 410 FND EXCAV B** STA s Lump Sum 5800.00 5916.00 5800.00
(4,190+89.000 -L-RT)

0258 8147000000-M 420 REINF CONC DECK SLAB 9,087.8 M2 157.25 1429056.55 160.38 1457501.36 157.25 1429056.55

0259 8161000000-M 420 GROOVING BRIDGE FLOORS 7,717.6 M2 2.40 18522.24 2.45 18908.12 2.40 18522.24

0260 8182000000-M 420 CLACONC, BRIDGE 1,451.9 M3 582.00 845005.80 593.64 861905.92 582.00 845005.80

0261 8210000000-N 422 BRG APPR SLAB ***wesss Lump Sum 21500.00 21930.00 21500.00
(181+85.000 -L-)

0262 8210000000-N 422 BRG APPR SLARB ***+ees Lump Sum 22100.00 22542.00 22100.00
(190+89.000 -L-LT)

0263 8210000000-N 422 BRG APPR SLAB ***wssss Lump Sum 22100.00 22542.00 22100.00
(190+89.000 -L-RT)

0264 8210000000-N 422 BRG APPR SLAB ****wess Lump Sum 17100.00 17442.00 17100.00
(199+75.000 -L-)

0265 8210000000-N 422 BRG APPR SLAB ***wwesss Lump Sum 28900.00 29478.00 28900.00
(238+35.000 -L-)

0266 8210000000-N 422 BRG APPR SLAB ***+ess Lump Sum 24900.00 25398.00 24900.00
(245+73.259 -L-)

0267 8210000000-N 422 BRG APPR SLAB ***wesss Lump Sum 38000.00 38760.00 38000.00
(276+55.853 -L-)

0268 8217000000-M 425 REINF STEEL (BRIDGE) 139,446 KG 117 163151.82 1.19 165940.74 117 163151.82

0269 8238000000-M 425 SPIRAL COL REINF STL STR 13,550 KG 2.71 36720.50 2.76 37398.00 2.71 36720.50

0270 8265000000-M 430 1372MM PRESTR CONC GIRDER 131125 M 396.00 519255.00 403.92 529640.10 396.00 519255.00

0271 8280000000-M 440 STRUCTURAL STEEL Lump Sum 1321000.00 1347420.00 1321000.00

0272 8364000000-M 450 HP310X79 STL PILE 8,444 M 58.00 489752.00 59.16 499547.04 58.00 489752.00

0273  8406000000-N SP  GALVAN STL PILES @ ****** Lump Sum 24700.00 25194.00 24700.00
(190+89.000 -L-LT)

0274 8406000000-N SP  GALVAN STL PILES @ ****** Lump Sum 15500.00 15810.00 15500.00
(190+89.000 -L-RT)

0275 8503000000-M 460 CONC BARRIER RAIL 1,264.666 M 115.10 145563.06 117.40 148471.79 115.10 145563.06

0276 8531000000-M 462 100MM SLOPE PROTECTION 1,981 M2 58.00 114898.00 59.16 117195.96 58.00 114898.00

0277 8594000000-M 876 PLAIN RIP RAP B 4,245 MTN 30.00 127350.00 30.60 129897.00 30.00 127350.00

0278 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 3,216 M2 3.35 10773.60 3.42 10998.72 3.35 10773.60

0279 8650000000-N SP  POT BEARINGS Lump Sum 105000.00 107100.00 105000.00

0280 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 9750.00 9945.00 9750.00

0281 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 106000.00 108120.00 106000.00
CONTRACT TOTAL TOTAL 26598695.51 TOTAL 30041436.26 TOTAL 30660747.93
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TIP NO R-2231CA, R-2231CB 34398.3.10, 34398.3.11 2:00PM 9/ 27 006
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WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.
ROADWAY ITEMS SUB-TOTAL 20629328.04 SUB-TOTAL 23953665.99 SUB-TOTAL 24667545.74
CULVERT ITEMS SUB-TOTAL 104468.90 SUB-TOTAL 106218.52 SUB-TOTAL 128303.62
STRUCTURE ITEMS SUB-TOTAL 5864898.57 SUB-TOTAL 5981551.75 SUB-TOTAL 5864898.57
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TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

MCWHIRTER GRADING CO.

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1500000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 600000.00
0003 0000700000-N SP  FIELD OFFICE Lump Sum 100000.00
0004 0001000000-M 200 CLEARING & GRUBBING Lump Sum 2290000.00
0005 0008000000-M 200 SUPP CLEARING & GRUBBING 36 HA 6000.00 21600.00
0006 0015000000-N 205 SEALING ABANDONED WELLS 7 EA 800.00 5600.00
0007 0022000000-M 225 UNCLASSIFIED EXCAVATION 1,801,000 M3 2.37 4268370.00
0008 0029000000-N SP  REINF BRG APPR ***xsswiks Lump Sum 14000.00
(12+48.918 -Y2-)
0009 0029000000-N SP  REINF BRG APPR ***xst Lump Sum 27000.00
(14+49.938 -Y4-)
0010 0029000000-N SP  REINF BRG APPR ***xsswiks Lump Sum 22000.00
(15+00.000-Y1-)
0011 0029000000-N SP  REINF BRG APPR ***xst Lump Sum 34000.00
(15+00.900-Y2-)
0012 0029000000-N SP  REINF BRG APPR ***xsswiks Lump Sum 21000.00
(16+65.497 -Y-)
0013 0029000000-N SP  REINF BRG APPR ****sst Lump Sum 21000.00
(190+86.913 -L- RT)
0014 0029000000-N SP  REINF BRG APPR ***xsswiks Lump Sum 21000.00
(190+90.632 -L- LT)
0015 0036000000-M 225 UNDERCUT EXCAVATION 24,120 M3 4.50 108540.00
0016 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 1,200 MTN 21.00 25200.00
0017 0134000000-M 240 DRAINAGE DITCH EXCAVATION 31,050 M3 3.00 93150.00
0018 0141000000-M 240 BERM DITCH CONSTRUCTION 1,290 M 3.25 4192.50
0019 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 36,175 M2 1.50 54262.50
0020 0177000000-M 250 BREAKING OF EXT ASPH PYMT 7,075 M2 1.50 10612.50
0021 0192000000-N 260 PROOF ROLLING 88 HR 200.00 17600.00
0022 0195000000-M 265 SELECT GRANULAR MATERIAL 2,000 M3 5.50 11000.00
0023 0196000000-M 270 SOIL STABILIZATION FABRIC 3,200 M2 1.75 5600.00
0024 0234000000-M SP GENERIC GRADING ITEM (M3) 1,300 M3 30.00 39000.00
SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL
0025 0241000000-M SP GENERIC GRADING ITEM (M2) 5400 M2 6.00 32400.00
FABRIC FOR TEMPORARY FABRIC WALL
0026 0318000000-M 300 FND CONDIT MAT'L MIN STR 2,865 MTN 20.00 57300.00
0027 0343000000-M 310 375MM SIDE DRAIN PIPE 258 M 52.00 13416.00
0028 0344000000-M 310 450MM SIDE DRAIN PIPE 36 M 62.00 2232.00
0029 0366000000-M 310 375MM RCP CULV CLASS Il 1,896 M 55.00 104280.00
0030 0372000000-M 310 450MM RCP CULV CLASS Il 1,7304 M 62.00 107284.80
0031 0378000000-M 310 600MM RCP CULV CLASS Il 2,3424 M 81.00 189734.40
0032 0384000000-M 310 750MM RCP CULV CLASS Il 8904 M 105.00 93492.00
0033  0390000000-M 310 900MM RCP CULV CLASS Il 592.8 M 130.00 77064.00
0034 0396000000-M 310 1050MM RCP CULV CLASS IlII 1296 M 182.00 23587.20

1500000.00

450000.00

35000.00

1850000.00

5000.00 18000.00
1250.00 8750.00
2.94 5294940.00
14000.00

31000.00

24000.00

42000.00

22000.00

22500.00

22500.00

3.50 84420.00
16.80 20160.00
3.75 116437.50
4.00 5160.00
2.65 95863.75
2.65 18748.75
200.00 17600.00
3.00 6000.00
2.00 6400.00
4.50 5850.00
2.50 13500.00
20.00 57300.00
52.00 13416.00
62.00 2232.00
55.00 104280.00
62.00 107284.80
81.00 189734.40
105.00 93492.00
130.00 77064.00
182.00 23587.20

1549581.00
386824.00

25000.00

764400.00

12000.00 43200.00
1500.00 10500.00
2.61 4700610.00
12000.00

19000.00

17000.00

23000.00

19000.00

16000.00

16000.00

5.00 120600.00
20.00 24000.00
5.00 155250.00
5.00 6450.00
2.50 90437.50
2.00 14150.00
200.00 17600.00
20.00 40000.00
2.00 6400.00
20.00 26000.00
2.50 13500.00
20.00 57300.00
52.00 13416.00
62.00 2232.00
55.00 104280.00
62.00 107284.80
81.00 189734.40
105.00 93492.00
130.00 77064.00
182.00 23587.20
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0035
0036

0037

0038

0039
0040
0041

0042
0043
0044
0045
0046
0047
0048

0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071

0408000000-M
0448000000-M

0448000000-M

0448000000-M

0582000000-M
0588000000-M
0684000000-M

0706000000-M
0708000000-M
0714000000-M
0720000000-M
0726000000-M
0732000000-M
0804000000-M

0806000000-M
0807000000-M
0808000000-M
0809000000-M
0995000000-M
1000000000-M
1011000000-N
1022000000-M
1055000000-M
1066000000-M
1121000000-M
1220000000-M
1231000000-M
1275000000-M
1330000000-M
1489000000-M
1491000000-M
1498000000-M
1503000000-M
1519000000-M
1523000000-M
1560000000-M
1565000000-M

310
310

310

310

310
310
310

310
310
310
310
310
310
310

310
310
310
310
340
462
500
SP

501
501
520
545
560
600
607
610
610
610
610
610
610
620
620

1350MM RCP CULV CLASS I

“*MM RCP CULV CLASS IV
(1500MM)

***MM RCP CULV CLASS IV
(450MM)

“*MM RCP CULV CLASS IV
(900MM)

400MM CS PIPE CULV 1.63MM

450MM CS PIPE CULV 1.63MM

“*s\IM BCCSP B ****
(150MM, 1.63MM)
300MM BCCSP B 1.63

400MM BCCSP B 1.63
450MM BCCSP B 1.63
600MM BCCSP B 1.63
800MM BCCSP B 2.01
900MM BCCSP B 2.01

“*\MM BCCSP ELB B ****
(300MM, 1.63MM)
400MM BCCSP ELB B 1.63

450MM BCCSP ELB B 1.63
600MM BCCSP ELB B 1.63
800MM BCCSP ELB B 2.01
PIPE REMOVAL

150MM SLOPE PROTECTION
FINE GRADING

SEALING PAVEMENT CRACKS
LIME TRTD SOIL (QUICKLIME
LIME FOR LIME TRTD SOIL
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
SHOULDER BORROW

PRIME COAT

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0B
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS 89.5B
ASP CONC SURF CRS 89.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22

96
210

79.2
102

114
51.6
14.4

32.4
297.4
70.8
81.6
49.2
52.8
8

32

4

9

3

471.2

250

Lump Sum
250

5,000

=TTTEETETLL EE2 £ £ £

KG
M2

50 MTN
201,000 MTN
750 MTN

52,153
79,600
1,200

M3
L
M2

2,680 MTN
48,860 MTN
9,690 MTN
41,125 MTN
19,240 MTN
45,110 MTN
5,855 MTN
2,933 MTN

328.00 31488.00
452.00 94920.00
65.00 5148.00
178.00 18156.00
55.00 6270.00
64.00 3302.40
48.00 691.20
52.00 1684.80
62.00 18438.80
66.00 4672.80
78.00 6364.80
100.00 4920.00
117.00 6177.60
110.00 880.00
120.00 3840.00
140.00 560.00
208.00 1872.00
265.00 795.00
30.00 14136.00
100.00 25000.00
653000.00

10.00 2500.00
2.28 11400.00
154.00 7700.00
15.00 3015000.00
30.00 22500.00
4.75 247726.75
0.37 29452.00
3.01 3612.00
31.55 84554.00
28.30 1382738.00
31.20 302328.00
28.50 1172062.50
31.05 597402.00
28.30 1276613.00
210.00 1229550.00
220.00 645260.00

328.00
452.00

65.00

178.00

55.00
64.00
48.00

52.00
62.00
66.00
78.00
100.00
117.00
110.00

120.00
140.00
208.00
265.00
30.00
55.00

10.00
2.28
154.00
16.25
18.00
0.10
0.37
3.75
31.55
28.30
31.20
28.50
31.05
28.30
210.00
220.00

31488.00
94920.00

5148.00

18156.00

6270.00
3302.40
691.20

1684.80
18438.80
4672.80
6364.80
4920.00
6177.60
880.00

3840.00
560.00
1872.00
795.00
14136.00
13750.00
425000.00
2500.00
11400.00
7700.00
3266250.00
13500.00
5215.30
29452.00
4500.00
84554.00
1382738.00
302328.00
1172062.50
597402.00
1276613.00
1229550.00
645260.00

328.00 31488.00
452.00 94920.00
65.00 5148.00
178.00 18156.00
55.00 6270.00
64.00 3302.40
48.00 691.20
52.00 1684.80
62.00 18438.80
66.00 4672.80
78.00 6364.80
100.00 4920.00
117.00 6177.60
110.00 880.00
120.00 3840.00
140.00 560.00
208.00 1872.00
265.00 795.00
30.00 14136.00
52.00 13000.00
600000.00

15.00 3750.00
5.00 25000.00
150.00 7500.00
16.00 3216000.00
25.00 18750.00
0.05 2607.65
0.37 29452.00
5.50 6600.00
31.55 84554.00
28.30 1382738.00
31.20 302328.00
28.50 1172062.50
31.05 597402.00
28.30 1276613.00
210.00 1229550.00
220.00 645260.00



JUL 22, 2003 02:18 PM MONTGOMERY, RICHMOND
TIP NO R-2231CA, R-2231CB 34398.3.10, 34398.3.11 2:00PM 12/ 27 006

6.589012T, 6.589016T

FED AID NO STATE FUNDED 11.371 KM JUL 22 2003 C200874
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.

TRIANGLE GRADING & PAVINg, C. M. LINDSAY & SONS, INC. MCWHIRTER GRADING CO.
INC.

BURLINGTON, NC LUMBERTON, NC CHARLOTTE, NC

0072 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 820 MTN 150.00 123000.00 150.00 123000.00 100.00 82000.00
0073 1840000000-M 665 MILLED RUMBLE STRIPS 45850 M 0.33 15130.50 0.48 22008.00 0.48 22008.00
0074 2000000000-N 806 RIGHT OF WAY MARKERS 229 EA 120.00 27480.00 100.00 22900.00 150.00 34350.00
0075 2022000000-M 815 SUBDRAIN EXCAVATION 805 M3 9.00 7245.00 9.00 7245.00 9.00 7245.00
0076 2033000000-M 815 SUBDR FINE AGGREGATE 500 M3 31.00 15500.00 31.00 15500.00 31.00 15500.00
0077 2044000000-M 815 150MM PERF SUBDR PIPE 1,200 M 13.50 16200.00 13.50 16200.00 13.50 16200.00
0078 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 120 EA 0.50 60.00 0.50 60.00 0.50 60.00
0079 2066000000-N 815 CONC PAD SUBDRN OUTLET 9 EA 155.00 1395.00 155.00 1395.00 155.00 1395.00
0080 2077000000-M 815 150MM OUTLET PIPE (SD) 18 M 13.50 243.00 13.50 243.00 13.50 243.00
0081 2099000000-M 816 SHLDR DRAINS 3,300 M 9.00 29700.00 9.00 29700.00 9.00 29700.00
0082 2110000000-M 816 100MM SHLDR DRAINS PIPE 3,300 M 3.00 9900.00 3.00 9900.00 3.00 9900.00
0083 2121000000-M 816 100MM OUTLET PIPE (SH DRN 270 M 13.00 3510.00 13.00 3510.00 13.00 3510.00
0084 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 21 EA 150.00 3150.00 150.00 3150.00 150.00 3150.00
0085 2209000000-M 838 ENDWALLS 13.8 M3 790.00 10902.00 790.00 10902.00 790.00 10902.00
0086 2220000000-M 838 REINFORCED ENDWALLS 124 M3 820.00 10168.00 820.00 10168.00 820.00 10168.00
0087 2253000000-M 840 PIPE COLLARS 471 M3 700.00 3297.00 700.00 3297.00 700.00 3297.00
0088 2264000000-M 840 PIPE PLUGS 1 M3 700.00 700.00 700.00 700.00 700.00 700.00
0089 2286000000-N 840 MASNRY DRAINAGE STRUCT 174 EA 975.00 169650.00 975.00 169650.00 975.00 169650.00
0090 2308000000-M 840 MASONRY DRAINAGE STRS 1743 M 600.00 10458.00 600.00 10458.00 600.00 10458.00
0091 2354000000-N 840 FRAME W/GRATE 840.22 STD 9 EA 290.00 2610.00 290.00 2610.00 290.00 2610.00
0092 2363000000-N 840 (FSE/SI\QE)W/ZGRTS 840.%**** STD 26 EA 290.00 7540.00 290.00 7540.00 290.00 7540.00
0093 2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 300.00 900.00 300.00 900.00 300.00 900.00
0094 2365000000-N 840 FRAME W/2GRTS 840.22 STD 123 EA 300.00 36900.00 300.00 36900.00 300.00 36900.00
0095 2367000000-N 840 FRAME W/2GRTS 840.29 STD 13 EA 300.00 3900.00 300.00 3900.00 300.00 3900.00
0096 2396000000-N 840 FRAME W/COVER STD 840.54 6 EA 230.00 1380.00 230.00 1380.00 230.00 1380.00
0097 2462000000-M SP (gol\(/l)m S)LUICE GATE 4 EA 6400.00 25600.00 6400.00 25600.00 6400.00 25600.00
0098 2556000000-M 846 SHLDR BERM GUTTER 2,885 M 35.00 100975.00 28.75 82943.75 28.75 82943.75
0099 2570000000-N SP  MODIFIED CONCRETE FLUME 3 EA 850.00 2550.00 900.00 2700.00 900.00 2700.00
0100 2577000000-M 846 CONC XPRESSWAY GUTTER 350 M 48.00 16800.00 52.50 18375.00 52.50 18375.00
0101 2619000000-M 850 100MM CONC PAVED DITCH 175 M2 55.00 9625.00 45.25 7918.75 45.25 7918.75
0102 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 270 M2 47.00 12690.00 35.95 9706.50 35.95 9706.50
0103  2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 685 M2 47.00 32195.00 35.95 24625.75 35.95 24625.75
0104 2738000000-M SP  GENERIC PAVING ITEM (M2) 610 M2 55.00 33550.00 60.00 36600.00 60.00 36600.00

REINFORCED CONC DRIVEWAY

0105 2905000000-N 859 CONVERT DITO JB 2 EA 1000.00 2000.00 1000.00 2000.00 1000.00 2000.00
0106 2950000000-N SP CONVERT JB TO DI 1 EA 1000.00 1000.00 800.00 800.00 800.00 800.00
0107 3030000000-M 862 STL BM GRDRAIL 741045 M 23.46 173849.16 23.28 172515.28 23.28 172515.28
0108 3045000000-M 862 STL BM GRDRAIL SHOP CURV 5835 M 23.46 1368.89 39.36 2296.66 39.36 2296.66

0109 3105000000-N 862 SBGR TERM SECT 4 EA 20.00 80.00 50.00 200.00 50.00 200.00



JUL 22, 2003 02:18 PM

TIP NO

R-2231CA, R-2231CB

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.

MONTGOMERY, RICHMOND

34398.3.10, 34398.3.11

6.589012T, 6.589016T

11.371 KM

2:00PM

JUL 22 2003

137 27

006

C200874

TRIANGLE GRADING & PAVING,

INC.

BURLINGTON, NC

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

MCWHIRTER GRADING CO.

CHARLOTTE, NC

0110
0111
0112
0113
0114
0115
0116
0117
0118
0119
0120
0121
0122
0123
0124
0125
0126
0127
0128
0129
0130

0131
0132
0133
0134
0135
0136
0137
0138
0139
0140

0141

0142
0143
0144
0145
0146
0147

3150000000-N
3195000000-N
3210000000-N
3215000000-N
3270000000-N
3285000000-N
3360000000-M
3380000000-M
3384000000-N
3389200000-M
3389400000-M
3389600000-N
3503000000-M
3509000000-M
3515000000-M
3557000000-M
3628000000-M
3649000000-M
3656000000-M
3659000000-N
3684000000-M

4048000000-M
4054000000-M
4060000000-M
4066000000-M
4072000000-M
4078000000-M
4096000000-N
4102000000-N
4108000000-N
4110000000-N

4110000000-N

4114000000-N
4155000000-N
4400000000-M
4405000000-M
4410000000-M
4415000000-N

862 ADDIT GUARDRAIL POSTS

862 GR ANCHOR TYPE AT-1

862 GR ANCHOR TYPE CAT-1

862 GRANCHOR TYPE Il

SP GR ANCHOR TYPE 350

SP GR ANCHOR TYPE M-350

863 REMOVE GUARDRAIL

862 TEMP STL BM GUARDRAIL

862 TEMP STL BM GDRAIL, TERM SECT
865 CABLE GUIDERAIL

865 DBL FACED CABLE GUIDERAIL
865 CBL GUIDERAIL ANCH UNIT

866 WW WIRE FENCE 1200MM FABR
866 100MM FENCE POSTS 2.30M
866 125MM FENCE POSTS 2.50M
866 ADDITIONAL BARBED WIRE

876 PLNRIP RAP CL |

876 PLNRIP RAP, CLASS B

876 FILTER FABRIC FOR DRAINGE
SP PREFORMED SCOUR HOLES

SP GENERIC EROSION CONTROL ITEM (MTN)
BOULDERS
902 RC SIGN FOOTINGS

902 PLN CONC SIGN FOOTINGS

903 SUPPORT, BRKWY STL BEAM

903 SIMPLE STL BEAM SIGN SUPP

903 SUPPORT, 4.5KG STEEL U-CHNL

903 SUPPORT, 3KG STEEL U-CHAN

904 SIGN ERECTION, TYPE D

904 SIGN ERECTION, TYPE E

904 SIGN ERECTION, TYPE F

904 SIGN ERECTION, TYPE ** (GRD MTD)
A

904 (SI%;N ERECTION, TYPE *** (GRD MTD)
B

904 (SI)GN ERECTION, MILEMARKERS

907 DISPOSE SIGN SYST U-CHAN

1110 WORK ZONE SIGNS (STAT)

1110 WORK ZONE SIGNS (PORT)

1110 WORK ZONE SIGNS (BARRICAD

1115 FLASHING ARROW PNL TYPE C

20

1

12

20

44

2
156.21
11.43
2
4,504.6
6,000
44
24,525
2,575
885
450

300 MTN
3,770 MTN

10,500
9

M2
EA

35 MTN

19

3
6,426
4,691
1,099
18
20
101
34

23

15

18
27
80
67
27

2

M3
M3
KG
KG
M
EA
EA
EA
EA
EA

EA

EA
EA
M2
M2
M2
EA

25.00
200.00
350.00
500.00

1175.00
900.00
3.28

14.76

15.00

10.17

10.66
975.00

2.88
15.00
27.00

1.67
45.00
45.00

1.75

1300.00
80.00

678.00
712.00
4.00
2.50
16.00
28.00
93.00
49.00
90.00
349.00

239.00

30.00
15.00
33.00
37.00
39.00
3957.00

500.00
200.00
4200.00
10000.00
51700.00
1800.00
512.37
168.71
30.00
45811.78
63960.00
42900.00
70632.00
38625.00
23895.00
751.50
13500.00
169650.00
18375.00
11700.00
2800.00

12882.00
2136.00
25704.00
11727.50
17584.00
504.00
1860.00
4949.00
3060.00
8027.00

3585.00

540.00
405.00
2640.00
2479.00
1053.00
7914.00

20.00
350.00
300.00
880.00

1300.00
1300.00
3.28
19.19
40.00
9.84
9.84
800.00
2.05
22.00
30.00
0.25
35.00
33.00
1.80
1300.00
400.00

678.00
712.00
3.98
2.48
16.18
27.96
92.72
48.62
89.48
348.80

239.24

29.67
14.83
79.00
180.00
100.00
4500.00

400.00
350.00
3600.00
17600.00
57200.00
2600.00
512.37
219.34
80.00
44325.26
59040.00
35200.00
50276.25
56650.00
26550.00
112.50
10500.00
124410.00
18900.00
11700.00
14000.00

12882.00
2136.00
25575.48
11633.68
17781.82
503.28
1854.40
4910.62
3042.32
8022.40

3588.60

534.06
400.41
6320.00
12060.00
2700.00
9000.00

20.00
350.00
300.00
880.00
1300.00
1300.00
3.28
19.19
40.00
9.84
9.84
800.00
2.05
22.00
30.00
0.25
35.00
35.00
2.00
2000.00

50.00

678.00
712.00
3.98
2.48
16.18
27.96
92.72
48.62
89.48
348.80

239.24

29.76
14.83
33.38
40.00
39.03
4000.00

400.00
350.00
3600.00
17600.00
57200.00
2600.00
512.37
219.34
80.00
44325.26
59040.00
35200.00
50276.25
56650.00
26550.00
112.50
10500.00
131950.00
21000.00
18000.00
1750.00

12882.00
2136.00
25575.48
11633.68
17781.82
503.28
1854.40
4910.62
3042.32
8022.40

3588.60

535.68
400.41
2670.40
2680.00
1053.81
8000.00



JUL 22, 2003 02:18 PM MONTGOMERY, RICHMOND
TIP NO R-2231CA, R-2231CB 34398.3.10, 34398.3.11 2:00PM 147/ 27 006

6.589012T, 6.589016T

FED AID NO STATE FUNDED 11.371 KM JUL 22 2003 C200874
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.

TRIANGLE GRADING & PAVINg, C. M. LINDSAY & SONS, INC. MCWHIRTER GRADING CO.
INC.
BURLINGTON, NC LUMBERTON, NC CHARLOTTE, NC
0148 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 19712.00 39424.00 17500.00 35000.00 15000.00 30000.00
0149  4425000000-N 1125 WARNING FLAG SETS 3 EA 15.00 45.00 65.00 195.00 10.00 30.00
0150 4430000000-N 1130 DRUMS 245 EA 36.00 8820.00 58.00 14210.00 40.00 9800.00
0151 4435000000-N 1135 CONES 110 EA 15.00 1650.00 20.00 2200.00 15.00 1650.00
0152  4440000000-M 1145 BARRICADES (TYPE II) 20 M 50.00 1000.00 95.00 1900.00 55.00 1100.00
0153  4445000000-M 1145 BARRICADES (TYPE Ill) 120 M 32.00 3840.00 50.00 6000.00 35.00 4200.00
0154 4450000000-N 1150 FLAGGER 2,640 HR 12.50 33000.00 20.00 52800.00 20.00 52800.00
0155 4460000000-N 1155 WARNING LIGHTS (TYPE B) 9 EA 75.00 675.00 200.00 1800.00 100.00 900.00
0156 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 9600.00 19200.00 9000.00 18000.00 12000.00 24000.00
0157 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 7900.00 7900.00 14000.00 14000.00 8000.00 8000.00
0158 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 10000.00 20000.00 14000.00 28000.00 12000.00 24000.00
0159 4495000000-M 1170 PORT BARRIER, DRAINAGE 220 M 110.00 24200.00 58.00 12760.00 75.00 16500.00
0160 4650000000-N 1251 TEMP RAISED PVMT MRKS 262 EA 4.00 1048.00 4.00 1048.00 4.00 1048.00
0161 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 19,842 M 1.00 19842.00 1.00 19842.00 1.20 23810.40
0162 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 17,572 M 1.10 19329.20 1.10 19329.20 1.33 23370.76
0163  4688000000-M 1205 150MM THERMO MKG 2.3MM TK 45600 M 1.50 68400.00 1.50 68400.00 1.40 63840.00
0164 4690000000-M 1205 150MM THERMO MKG 3.1MM TK 5980 M 1.60 9568.00 1.60 9568.00 1.60 9568.00
0165 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 640 M 2.40 1536.00 2.40 1536.00 2.46 1574.40
0166 4700000000-M 1205 300MM THERMO MKG 2.3MM TK 1,450 M 4.00 5800.00 4.00 5800.00 4.10 5945.00
0167 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 56 M 13.00 728.00 13.00 728.00 13.00 728.00
0168 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 92 EA 70.00 6440.00 70.00 6440.00 95.00 8740.00
0169 4810000000-M 1205 PAINT PVT MKG LINES 100MM 106,818 M 0.35 37386.30 0.35 37386.30 0.53 56613.54
0170 4820000000-M 1205 PAINT PVT MKG LINES 200MM 160 M 0.45 72.00 0.45 72.00 1.06 169.60
0171 4835000000-M 1205 PAINT PVT MKG LINES 600MM 88 M 3.50 308.00 3.50 308.00 6.56 577.28
0172 4845000000-N 1205 PAINT PVT MKG SYMBOL 48 EA 35.00 1680.00 35.00 1680.00 35.00 1680.00
0173 4850000000-M 1205 REMVL OF 100MM LINES 1,500 M 1.75 2625.00 1.75 2625.00 2.46 3690.00
0174 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,104 EA 4.00 4416.00 4.00 4416.00 5.00 5520.00
0175 4915000000-M 1264 2.1M U-CHANNEL POSTS 21 EA 26.00 546.00 27.00 567.00 25.87 543.27
0176 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 150 EA 22.00 3300.00 23.00 3450.00 21.98 3297.00
0177 4940000000-N 1267 FLEX DELINATR (YELLOW) 60 EA 22.00 1320.00 23.00 1380.00 21.98 1318.80
0178  4945000000-N 1267 FLEX DELINATR (CRY & RED) 74 EA 24.00 1776.00 25.00 1850.00 23.98 1774.52
0179 4950000000-N 1267 FLEX DELINATR (YEL & RED) 74 EA 24.00 1776.00 25.00 1850.00 23.98 1774.52
0180 4955000000-N 1264 OBJECT MARKERS (END OF RD 21 EA 46.00 966.00 52.00 1092.00 46.20 970.20
0181 5300000000-M 1505 Z;\ID CONDIT MAT'L **+#sxes 75 MTN 20.00 1500.00 20.00 1500.00 20.00 1500.00
0182 5306000000-M SP ﬁ)EDDN MAT'L CL *Hxsrens 75 MTN 20.00 1500.00 20.00 1500.00 20.00 1500.00
0183 5318000000-M 1505 PVMT REP FOR UTILITY WORK 2 MTN 180.00 360.00 180.00 360.00 180.00 360.00
0184 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 65 M 85.00 552.50 85.00 552.50 85.00 552.50
0185 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 125 M 75.00 9375.00 75.00 9375.00 75.00 9375.00

0186 5414000000-M 1510 20MM CU WATER PIPE TYPE K 30 M 40.00 1200.00 40.00 1200.00 40.00 1200.00



JUL 22, 2003 02:18 PM MONTGOMERY, RICHMOND
TIP NO R-2231CA, R-2231CB 34398.3.10, 34398.3.11 2:00PM 15/ 27 006

6.589012T, 6.589016T

FED AID NO STATE FUNDED 11.371 KM JUL 22 2003 C200874
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.

TRIANGLE GRADING & PAVING, C. M. LINDSAY & SONS, INC. MCWHIRTER GRADING CO.
INC.
BURLINGTON, NC LUMBERTON, NC CHARLOTTE, NC
0187 5450000000-M 1510 200MM PVC H20 P SD21 1.38 1,347 M 52.00 70044.00 52.00 70044.00 52.00 70044.00
0188 5462000000-M 1510 300MM PVC H20 P SD21 1.38 187 M 78.00 14586.00 78.00 14586.00 78.00 14586.00
0189 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 1,521 KG 7.25 11027.25 7.25 11027.25 7.25 11027.25
0190 5510000000-M 1510 20MM CORPORATION STOP 1 EA 75.00 75.00 75.00 75.00 75.00 75.00
0191 5540000000-M 1510 (115glglhl>lllp%\TE V&V BX 2 EA 480.00 960.00 480.00 960.00 480.00 960.00
0192  5546000000-M 1510 (Z;nggflhlxlpi/)\TE V &V BX **** MPA WP 5 EA 700.00 3500.00 700.00 3500.00 700.00 3500.00
0193 5582000000-M 1510 ** X ***MM TAPPING SADDL 1 EA 185.00 185.00 185.00 185.00 185.00 185.00
(200MM X 20MM)
0194 5600000000-M spP *(*;*OI\'CAI\’?A)BLOW OFF ASSEMBLY 1 EA 800.00 800.00 800.00 800.00 800.00 800.00
0195 5672000000-N 1510 RELOCATE EXIST FIRE HYD 2 EA 1200.00 2400.00 1200.00 2400.00 1200.00 2400.00
0196 5840000000-M 1540 ***MM STL NCAS PIPE****OC 82 M 90.00 7380.00 90.00 7380.00 90.00 7380.00
(300MM, 5.00MM)
0197 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 600.00 600.00 600.00 600.00 600.00 600.00
INSTALL WATER METER
0198 6000000000-M 1605 TEMPORARY SILT FENCE 3,050 M 5.64 17202.00 5.25 16012.50 5.41 16500.50
0199 6006000000-M 1610 EROS CONTRL STONE CL A 1,050 MTN 35.00 36750.00 29.00 30450.00 35.00 36750.00
0200 6009000000-M 1610 EROS CONTRL STONE CL B 15,000 MTN 35.00 525000.00 29.00 435000.00 35.00 525000.00
0201 6012000000-M 1610 SEDIMENT CONTROL STONE 6,400 MTN 35.00 224000.00 27.00 172800.00 35.00 224000.00
0202 6015000000-M 1615 TEMPORARY MULCHING 174 HA 712.00 123888.00 712.00 123888.00 712.00 123888.00
0203 6018000000-M 1620 SEED FOR TEMP SEEDING 7,050 KG 2.21 15580.50 17.21 121330.50 2.21 15580.50
0204 6021000000-M 1620 FERT FOR TEMP SEEDING 56.75 MTN 350.00 19862.50 350.00 19862.50 350.00 19862.50
0205 6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,540 M 25.00 38500.00 42.00 64680.00 45.00 69300.00
0206 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 130 EA 120.00 15600.00 100.00 13000.00 150.00 19500.00
0207 6030000000-M 1630 SILT EXCAVATION 153,650 M3 0.01 1536.50 0.10 15365.00 6.00 921900.00
0208 6033000000-M 1631 SYNTHETIC ROVING 8,750 M2 1.30 11375.00 1.30 11375.00 1.30 11375.00
0209 6036000000-M 1631 MATTING FOR EROS CONTROL 4,375 M2 1.30 5687.50 1.30 5687.50 1.30 5687.50
0210 6038000000-M SP  PERM SOIL REINF MAT 1,280 M2 5.00 6400.00 5.00 6400.00 5.00 6400.00
0211 6042000000-M 1632 6.4MM HARDWARE CLOTH 385 M 5.54 2132.90 6.00 2310.00 12.00 4620.00
0212 6054000000-M 1637 *** X *** X *** PERF TEE 2 EA 2000.00 4000.00 1250.00 2500.00 900.00 1800.00
(450MM X 450MM X 450MM)
0213  6057000000-M 1637 ** X *** X *** PERF TEE 1 EA 3000.00 3000.00 1550.00 1550.00 1500.00 1500.00
(800MM X 800MM X 800MM)
0214 6057000000-M 1637 *** X *** X *** PERF TEE 2 EA 3000.00 6000.00 2000.00 4000.00 2000.00 4000.00
(900MM X 900MM X 900MM)
0215 6069000000-M 1638 STILLING BASINS 150 M3 12.00 1800.00 25.00 3750.00 15.00 2250.00
0216 6084000000-M 1660 SEEDING & MULCHING 168 HA 2198.00 369264.00 2198.00 369264.00 2198.00 369264.00
0217 6087000000-M 1660 MOWING 98 HA 49.00 4802.00 49.00 4802.00 49.00 4802.00
0218  6090000000-M 1661 SEED FOR REPAIR SEEDING 2,125 KG 11.02 23417.50 11.02 23417.50 11.02 23417.50
0219  6093000000-M 1661 FERT FOR REPAIR SEEDING 7 MTN 771.00 5397.00 771.00 5397.00 771.00 5397.00
0220 6096000000-M 1662 SEED FOR SUPP SEEDING 4,725 KG 2.20 10395.00 2.20 10395.00 2.20 10395.00

0221 6108000000-M 1665 FERTILIZER TOPDRESSING 282.5 MTN 235.00 66387.50 235.00 66387.50 235.00 66387.50



JUL 22, 2003 02:18 PM
TIP NO R-2231CA, R-2231CB

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.

MONTGOMERY, RICHMOND
34398.3.10, 34398.3.11

6.589012T, 6.589016T

11.371 KM

JUL 22 2003

2:00PM 16/ 27 006

C200874

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

MCWHIRTER GRADING CO.

CHARLOTTE, NC

0222 6109200000-M SP SPECIAL SEED UND GR CENTIPEDE 0.57 HA 14347.00 8177.79

0223 6111000000-M SP IMPERVIOUS DIKE 20 M 120.00 2400.00

0224 6114000000-N SP SPECIALIZED HAND MOWING 30 HR 25.00 750.00

0225 6117000000-N 1675 RESPONSE FOR EROS CONTROL 56 EA 1.00 56.00

0226 6120000000-M SP CULVERT DIVERSION CHANNEL 125 M3 12.00 1500.00

0227 6123000000-M 1670 REFORESTATION 11 HA 1335.00 14685.00

0228 6126000000-M SP STREAMBANK REFORESTATION 0.25 HA 5110.00 1277.50

0229 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 61 EA 120.00 7320.00
ROOTWADS

0230 6141000000-M SP GENERIC EROSION CONTROL ITEM (M2) 1,300 M2 3.75 4875.00
COIR FIBER MAT

0231 7060000000-M 1705 SIGNAL CABLE 120 M 5.58 669.60

0232 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 3 EA 890.00 2670.00

0233  7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 3 EA 1350.00 4050.00

0234 7264000000-M 1710 MESSENGER CABLE (9.52MM) 122 M 7.92 966.24

0235 7300000000-M 1715 TRENCHING (UNPAVED) 55 M 14.03 771.65

0236 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 3 EA 275.00 825.00

0237 7360000000-N 1720 WOOD POLE 4 EA 610.00 2440.00

0238 7372000000-N 1721 GUY ASSEMBLY 6 EA 210.00 1260.00

0239 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 1 EA 260.00 260.00

0240 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 4 EA 295.00 1180.00

0241 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 188 M 10.86 2041.68

0242 7456000000-M 1726 LEAD-IN CABLE 268 M 3.93 1053.24

0243 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 1 EA 10865.00 10865.00

0244 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 4 EA 120.00 480.00
CULVERT ITEMS

0245 8126000000-N 414 CULV EXCAV @ ****xxxriexx Lump Sum 7000.00
(255+22.00 -L-)

0246 8133000000-M 414 FND COND MATL BOX CULV 147 MTN 35.00 5145.00

0247 8196000000-M 420 CL A CONC, CULVERT 233.6 M3 324.00 75686.40

0248 8245000000-M 425 REINF STL CULV 15,125 KG 1.10 16637.50
STRUCTURE ITEMS

0249 8017000000-N SP CM&R TEMP ACCESS ******#sxxx Lump Sum 175000.00
(190+89.000 -L-LT)

0250 8091000000-N 410 FND EXCAV B** STA ******* Lump Sum 5000.00
(1,181+85.000 -L-)

0251 8091000000-N 410 FND EXCAV B** STA ******* Lump Sum 7000.00
(1,190+89.000 -L-LT)

0252 8091000000-N 410 FND EXCAV B** STA ******* Lump Sum 7000.00
(1,190+89.000 -L-RT)

0253 8091000000-N 410 FND EXCAV B** STA ******* Lump Sum 4500.00

(1,199+75.000 -L-)

14347.00 8177.79
100.00 2000.00
25.00 750.00
1.00 56.00
35.00 4375.00
1335.00 14685.00
5110.00 1277.50
300.00 18300.00
3.75 4875.00
5.58 669.60
890.00 2670.00
1350.00 4050.00
7.92 966.24
14.03 771.65
275.00 825.00
610.00 2440.00
210.00 1260.00
260.00 260.00
295.00 1180.00
10.86 2041.68
3.93 1053.24
10865.00 10865.00
120.00 480.00
10000.00

49.00 7203.00
390.00 91104.00
1.13 17091.25
156000.00

5800.00

5800.00

4700.00

5800.00

14347.00 8177.79
120.00 2400.00
25.00 750.00
100.00 5600.00
20.00 2500.00
1335.00 14685.00
5110.00 1277.50
500.00 30500.00
3.75 4875.00
5.58 669.60
890.00 2670.00
1350.00 4050.00
7.92 966.24
14.03 771.65
275.00 825.00
610.00 2440.00
210.00 1260.00
260.00 260.00
295.00 1180.00
10.86 2041.68
3.93 1053.24
10865.00 10865.00
120.00 480.00
7000.00

35.00 5145.00
324.00 75686.40
1.10 16637.50
117000.00

10000.00

10000.00

10000.00

10000.00



JUL 22, 2003 02:18 PM

TIP NO

R-2231CA, R-2231CB

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.

MONTGOMERY, RICHMOND

34398.3.10, 34398.3.11

6.589012T, 6.589016T

11.371 KM

JUL 22 2003

2:00PM 17/ 27 006

C200874

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

MCWHIRTER GRADING CO.

CHARLOTTE, NC

0254

0255

0256

0257

0258
0259
0260
0261

0262

0263

0264

0265

0266

0267

0268
0269
0270
0271
0272
0273

0274

0275
0276
0277
0278
0279
0280
0281

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8147000000-M
8161000000-M
8182000000-M
8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8217000000-M
8238000000-M
8265000000-M
8280000000-M
8364000000-M
8406000000-N

8406000000-N

8503000000-M
8531000000-M
8594000000-M
8622000000-M
8650000000-N
8657000000-N
8692000000-N

410

410

410

410

420
420
420
422

422

422

422

422

422

422

425
425
430
440
450
SP

SP

460
462
876
876
SP

430
SP

FND EXCAV B** STA ***+**
(1,238+35.000 -L-)

FND EXCAV B** STA **+++*
(1,245+73.259 -L-)

FND EXCAV B** STA ***+**
(1,276+55.853 -L-)

FND EXCAV B** STA **++++
(4,190+89.000 -L-RT)
REINF CONC DECK SLAB
GROOVING BRIDGE FLOORS
CL A CONC, BRIDGE

BRG APPR SLAB ****rssss
(181+85.000 -L-)

BRG APPR SLAB s+
(190+89.000 -L-LT)

BRG APPR SLAB ****rssrss
(190+89.000 -L-RT)

BRG APPR SLAB ****+++*
(199+75.000 -L-)

BRG APPR SLAB ****rsssss
(238+35.000 -L-)

BRG APPR SLAB s+
(245+73.259 -L-)

BRG APPR SLAB ****rssss
(276+55.853 -L-)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL STR
1372MM PRESTR CONC GIRDER
STRUCTURAL STEEL

HP310X79 STL PILE

GALVAN STL PILES @ *****
(190+89.000 -L-LT)

GALVAN STL PILES @ *****
(190+89.000 -L-RT)

CONC BARRIER RAIL

100MM SLOPE PROTECTION
PLAIN RIP RAP B

FILTER FABRIC FOR DRAINAGE
POT BEARINGS

ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS

CONTRACT TOTAL

Lump Sum
Lump Sum
Lump Sum
Lump Sum

9,087.8
7,717.6
1,451.9
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

139,446
13,550
1,311.25
Lump Sum
8,444
Lump Sum

Lump Sum

1,264.666
1,981
4,245
3,216

Lump Sum
Lump Sum
Lump Sum

M2
M2
M3

KG
KG

M2
MTN
M2

5000.00

4000.00

5000.00

6000.00

144.00 1308643.20
2.60 20065.76
600.00 871140.00
23000.00

26000.00

26000.00

17000.00

40000.00

30000.00

45000.00

1.20 167335.20
2.20 29810.00
430.00 563837.50
1410000.00

50.00 422200.00
55000.00

55000.00

120.00 151759.92
45.00 89145.00
25.00 106125.00

2.00 6432.00
130000.00

15000.00

135000.00

TOTAL 30699871.29

8100.00

6900.00

9400.00

5800.00

157.25 1429056.55
2.40 18522.24
582.00 845005.80
21500.00

22100.00

22100.00

17100.00

28900.00

24900.00

38000.00

1.17 163151.82
2.71 36720.50
396.00 519255.00
1321000.00

58.00 489752.00
24700.00

15500.00

115.10 145563.06
58.00 114898.00
30.00 127350.00

3.35 10773.60
105000.00

9750.00

106000.00

TOTAL 30750207.85

80000.00

10000.00

15000.00

10000.00

140.00 1272292.00
1.69 13042.74
600.00 871140.00
19500.00

20000.00

20000.00

15000.00

25000.00

37000.00

25000.00

1.00 139446.00
2.00 27100.00
335.00 439268.75
2270000.00

70.00 591080.00
20000.00

11000.00

120.00 151759.92
50.00 99050.00
35.00 148575.00

2.00 6432.00
83500.00

9000.00

58000.00

TOTAL 30991619.81



JUL 22, 2003 02:18 PM MONTGOMERY, RICHMOND

TIP NO R-2231CA, R-2231CB 34398.3.10, 34398.3.11 2:00PM 18/ 27 006
6.589012T, 6.589016T

FED AID NO STATE FUNDED 11.371 KM JUL 22 2003 C200874

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.
ROADWAY ITEMS SUB-TOTAL 24633408.81 SUB-TOTAL 24759911.03 SUB-TOTAL 24242964.50
CULVERT ITEMS SUB-TOTAL 104468.90 SUB-TOTAL 125398.25 SUB-TOTAL 104468.90
STRUCTURE ITEMS SUB-TOTAL 5961993.58 SUB-TOTAL 5864898.57 SUB-TOTAL 6644186.41



MONTGOMERY, RICHMOND
34398.3.10, 34398.3.11

JUL 22, 2003 02:18 PM
TIP NO R-2231CA, R-2231CB

6.589012T, 6.589016T

FED AID NO STATE FUNDED 11.371 KM
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.

2:00PM 19/ 27 006

JUL 22 2003 C200874

MORGAN CORP.

S. T. WOOTEN CORPORATION

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC WILSON, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1560000.00 1575000.00 1725000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 450000.00 480000.00 450000.00
0003 0000700000-N SP  FIELD OFFICE Lump Sum 35000.00 60000.00 75000.00
0004  0001000000-M 200 CLEARING & GRUBBING Lump Sum 1100000.00 2500000.00 3425000.00
0005 0008000000-M 200 SUPP CLEARING & GRUBBING 3.6 HA 4000.00 14400.00 4000.00 14400.00 5890.00 21204.00
0006 0015000000-N 205 SEALING ABANDONED WELLS 7 EA 2500.00 17500.00 1250.00 8750.00 1500.00 10500.00
0007  0022000000-M 225 UNCLASSIFIED EXCAVATION 1,801,000 M3 2.90 5222900.00 2.05 3692050.00 3.65 6573650.00
0008 0029000000-N SP  REINF BRG APPR *xx Lump Sum 14000.00 10900.00 9800.00
(12+48.918 -Y2-)
0009 0029000000-N SP  REINF BRG APPR *xxxw Lump Sum 31000.00 12300.00 18500.00
(14+49.938 -Y4-)
0010 0029000000-N SP  REINF BRG APPR *xxx Lump Sum 24000.00 12000.00 15600.00
(15+00.000-Y1-)
0011  0029000000-N SP  REINF BRG APPR *xxxs Lump Sum 42000.00 13700.00 23000.00
(15+00.900-Y2-)
0012  0029000000-N SP  REINF BRG APPR **xxss Lump Sum 22000.00 11600.00 14400.00
(16+65.497 -Y-)
0013  0029000000-N SP  REINF BRG APPR Lump Sum 22500.00 11500.00 12700.00
(190+86.913 -L- RT)
0014 0029000000-N SP  REINF BRG APPR **xw Lump Sum 22500.00 11500.00 12700.00
(190+90.632 -L- LT)
0015 0036000000-M 225 UNDERCUT EXCAVATION 24,120 M3 7.60 183312.00 3.39 81766.80 6.00 144720.00
0016  0080000000-M SP  CLASS IV SUBGRD STABILIZATION 1,200 MTN 23.00 27600.00 19.65 23580.00 15.10 18120.00
0017 0134000000-M 240 DRAINAGE DITCH EXCAVATION 31,050 M3 5.50 170775.00 3.20 99360.00 5.00 155250.00
0018  0141000000-M 240 BERM DITCH CONSTRUCTION 1,290 M 4.00 5160.00 6.80 8772.00 6.00 7740.00
0019  0156000000-M 250 REMOVAL OF EXT ASPHALT PYM'T 36,175 M2 2.20 79585.00 1.80 65115.00 3.75 135656.25
0020 0177000000-M 250 BREAKING OF EXT ASPH PYMT 7,075 M2 2.20 15565.00 1.20 8490.00 1.40 9905.00
0021 0192000000-N 260 PROOF ROLLING 88 HR 150.00 13200.00 170.00 14960.00 225.00 19800.00
0022 0195000000-M 265 SELECT GRANULAR MATERIAL 2,000 M3 8.50 17000.00 4.30 8600.00 8.00 16000.00
0023  0196000000-M 270 SOIL STABILIZATION FABRIC 3,200 M2 2.00 6400.00 1.50 4800.00 3.00 9600.00
0024 0234000000-M SP  GENERIC GRADING ITEM (M3) 1,300 M3 25.00 32500.00 12.00 15600.00 15.00 19500.00
SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL
0025 0241000000-M SP  GENERIC GRADING ITEM (M2) 5400 M2 10.00 54000.00 7.25 39150.00 5.00 27000.00
FABRIC FOR TEMPORARY FABRIC WALL
0026 0318000000-M 300 FND CONDIT MAT'L MIN STR 2,865 MTN 19.00 54435.00 17.00 48705.00 20.00 57300.00
0027  0343000000-M 310 375MM SIDE DRAIN PIPE 258 M 60.25 15544.50 60.50 15609.00 52.00 13416.00
0028  0344000000-M 310 450MM SIDE DRAIN PIPE 36 M 68.00 2448.00 67.74 2438.64 62.00 2232.00
0029 0366000000-M 310 375MM RCP CULV CLASS Il 1,896 M 56.00 106176.00 63.00 119448.00 55.00 104280.00
0030 0372000000-M 310 450MM RCP CULV CLASS Il 1,7304 M 60.75 105121.80 71.00 122858.40 62.00 107284.80
0031 0378000000-M 310 600MM RCP CULV CLASS Il 23424 M 78.00 182707.20 86.50 202617.60 81.00 189734.40
0032 0384000000-M 310 750MM RCP CULV CLASS Il 890.4 M 95.00 84588.00 107.00 95272.80 105.00 93492.00
0033  0390000000-M 310 900MM RCP CULV CLASS Il 5928 M 117.00 69357.60 118.00 69950.40 130.00 77064.00
0034 0396000000-M 310 1050MM RCP CULV CLASS IlII 1296 M 165.00 21384.00 160.00 20736.00 182.00 23587.20



JUL 22, 2003 02:18 PM

TIP NO R-2231CA, R-2231CB

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.

MONTGOMERY, RICHMOND

34398.3.10, 34398.3.11

6.589012T, 6.589016T

11.371 KM

2:00PM 20/ 27 006

JUL 22 2003 C200874

MORGAN CORP.

S. T. WOOTEN CORPORATION

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC WILSON, NC CHARLOTTE, NC
0035 0408000000-M 310 1350MM RCP CULV CLASS IlII 9% M 285.00 27360.00 296.00 28416.00 328.00 31488.00
0036 0448000000-M 310 *(*;"SI\(A)(I\)/IMRMC)P CULV CLASS IV 210 M 550.00 115500.00 500.00 105000.00 452.00 94920.00
0037 0448000000-M 310 :;;hgm“;%)CP CULV CLASS IV 792 M 115.00 9108.00 80.00 6336.00 65.00 5148.00
0038 0448000000-M 310 (gol\gm ’\I/‘T’)CP CULV CLASS IV 102 M 175.00 17850.00 132.00 13464.00 178.00 18156.00
0039 0582000000-M 310 400MM CS PIPE CULV 1.63MM 14 M 65.00 7410.00 60.50 6897.00 55.00 6270.00
0040 0588000000-M 310 450MM CS PIPE CULV 1.63MM 51.6 M 68.00 3508.80 65.50 3379.80 64.00 3302.40
0041 0684000000-M 310 ***MM BCCSP B **** 144 M 52.00 748.80 57.50 828.00 48.00 691.20
(150MM, 1.63MM)
0042 0706000000-M 310 300MM BCCSP B 1.63 324 M 66.00 2138.40 68.00 2203.20 52.00 1684.80
0043 0708000000-M 310 400MM BCCSP B 1.63 297.4 M 71.75 21338.45 72.00 21412.80 62.00 18438.80
0044 0714000000-M 310 450MM BCCSP B 1.63 708 M 77.65 5497.62 80.00 5664.00 66.00 4672.80
0045 0720000000-M 310 600MM BCCSP B 1.63 816 M 96.85 7902.96 96.00 7833.60 78.00 6364.80
0046 0726000000-M 310 800MM BCCSP B 2.01 492 M 123.00 6051.60 120.50 5928.60 100.00 4920.00
0047 0732000000-M 310 900MM BCCSP B 2.01 528 M 150.00 7920.00 125.00 6600.00 117.00 6177.60
0048 0804000000-M 310 ***MM BCCSP ELB B **** 8 EA 275.00 2200.00 150.00 1200.00 110.00 880.00
(300MM, 1.63MM)
0049 0806000000-M 310 400MM BCCSP ELB B 1.63 32 EA 185.00 5920.00 160.00 5120.00 120.00 3840.00
0050 0807000000-M 310 450MM BCCSP ELB B 1.63 4 EA 250.00 1000.00 190.00 760.00 140.00 560.00
0051 0808000000-M 310 600MM BCCSP ELB B 1.63 9 EA 280.00 2520.00 250.00 2250.00 208.00 1872.00
0052 0809000000-M 310 800MM BCCSP ELB B 2.01 3 EA 350.00 1050.00 400.00 1200.00 265.00 795.00
0053 0995000000-M 340 PIPE REMOVAL 4712 M 25.00 11780.00 30.00 14136.00 30.00 14136.00
0054 1000000000-M 462 150MM SLOPE PROTECTION 250 M2 52.00 13000.00 74.00 18500.00 100.00 25000.00
0055 1011000000-N 500 FINE GRADING Lump Sum 950000.00 1000000.00 768600.00
0056  1022000000-M SP  SEALING PAVEMENT CRACKS 250 KG 10.00 2500.00 15.00 3750.00 15.00 3750.00
0057 1055000000-M 501 LIME TRTD SOIL (QUICKLIME 5,000 M2 2.28 11400.00 2.28 11400.00 5.00 25000.00
0058 1066000000-M 501 LIME FOR LIME TRTD SOIL 50 MTN 154.00 7700.00 154.00 7700.00 150.00 7500.00
0059 1121000000-M 520 AGGREGATE BASE COURSE 201,000 MTN 14.90 2994900.00 16.75 3366750.00 15.50 3115500.00
0060 1220000000-M 545 INCIDENTAL STONE BASE 750 MTN 16.56 12420.00 20.00 15000.00 15.00 11250.00
0061 1231000000-M 560 SHOULDER BORROW 52,153 M3 4.00 208612.00 5.80 302487.40 0.01 521.53
0062 1275000000-M 600 PRIME COAT 79,600 L 0.50 39800.00 0.37 29452.00 0.37 29452.00
0063 1330000000-M 607 INCIDENTAL MILLING 1,200 M2 10.00 12000.00 7.50 9000.00 7.35 8820.00
0064 1489000000-M 610 ASP CONC BASE CRS B25.0B 2,680 MTN 31.55 84554.00 31.55 84554.00 31.55 84554.00
0065 1491000000-M 610 ASP CONC BASE CRS B25.0C 48,860 MTN 28.30 1382738.00 28.30 1382738.00 28.30 1382738.00
0066 1498000000-M 610 ASP CONC INTR CRS 119.0B 9,690 MTN 31.20 302328.00 31.20 302328.00 31.20 302328.00
0067 1503000000-M 610 ASP CONC INTR CRS 119.0C 41,125 MTN 28.50 1172062.50 28.50 1172062.50 28.50 1172062.50
0068 1519000000-M 610 ASP CONC SURF CRS $9.58B 19,240 MTN 31.05 597402.00 31.05 597402.00 31.05 597402.00
0069 1523000000-M 610 ASP CONC SURF CRS $9.5C 45,110 MTN 28.30 1276613.00 28.30 1276613.00 28.30 1276613.00
0070 1560000000-M 620 ASP FOR PLANT MIX PG64-22 5,855 MTN 210.00 1229550.00 210.00 1229550.00 210.00 1229550.00
0071  1565000000-M 620 ASP FOR PLANT MIX PG70-22 2,933 MTN 220.00 645260.00 220.00 645260.00 220.00 645260.00



JUL 22, 2003 02:18 PM MONTGOMERY, RICHMOND
TIP NO R-2231CA, R-2231CB 34398.3.10, 34398.3.11 2:00PM 21/ 27 006

6.589012T, 6.589016T

FED AID NO STATE FUNDED 11.371 KM JUL 22 2003 C200874
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.

MORGAN CORP. S. T. WOOTEN CORPORATION BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC WILSON, NC CHARLOTTE, NC
0072 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 820 MTN 125.00 102500.00 12.00 9840.00 100.00 82000.00
0073 1840000000-M 665 MILLED RUMBLE STRIPS 45850 M 0.55 25217.50 0.37 16964.50 0.47 21549.50
0074 2000000000-N 806 RIGHT OF WAY MARKERS 229 EA 125.00 28625.00 89.00 20381.00 150.00 34350.00
0075 2022000000-M 815 SUBDRAIN EXCAVATION 805 M3 5.00 4025.00 9.00 7245.00 7.50 6037.50
0076 2033000000-M 815 SUBDR FINE AGGREGATE 500 M3 45.00 22500.00 31.00 15500.00 50.00 25000.00
0077 2044000000-M 815 150MM PERF SUBDR PIPE 1,200 M 15.00 18000.00 13.50 16200.00 11.00 13200.00
0078 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 120 EA 30.00 3600.00 0.50 60.00 20.00 2400.00
0079 2066000000-N 815 CONC PAD SUBDRN OUTLET 9 EA 125.00 1125.00 155.00 1395.00 140.00 1260.00
0080 2077000000-M 815 150MM OUTLET PIPE (SD) 18 M 5.00 90.00 13.50 243.00 19.00 342.00
0081 2099000000-M 816 SHLDR DRAINS 3,300 M 9.00 29700.00 9.00 29700.00 9.00 29700.00
0082 2110000000-M 816 100MM SHLDR DRAINS PIPE 3,300 M 4.00 13200.00 3.00 9900.00 4.00 13200.00
0083 2121000000-M 816 100MM OUTLET PIPE (SH DRN 270 M 19.00 5130.00 13.00 3510.00 19.00 5130.00
0084 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 21 EA 125.00 2625.00 150.00 3150.00 125.00 2625.00
0085 2209000000-M 838 ENDWALLS 13.8 M3 1200.00 16560.00 850.00 11730.00 790.00 10902.00
0086 2220000000-M 838 REINFORCED ENDWALLS 124 M3 1200.00 14880.00 1300.00 16120.00 820.00 10168.00
0087 2253000000-M 840 PIPE COLLARS 471 M3 1200.00 5652.00 1350.00 6358.50 700.00 3297.00
0088 2264000000-M 840 PIPE PLUGS 1 M3 1200.00 1200.00 1350.00 1350.00 700.00 700.00
0089 2286000000-N 840 MASNRY DRAINAGE STRUCT 174 EA 1250.00 217500.00 1050.00 182700.00 975.00 169650.00
0090 2308000000-M 840 MASONRY DRAINAGE STRS 1743 M 700.00 12201.00 750.00 13072.50 600.00 10458.00
0091 2354000000-N 840 FRAME W/GRATE 840.22 STD 9 EA 260.00 2340.00 550.00 4950.00 290.00 2610.00
0092 2363000000-N 840 (FSE/SI\QE)W/ZGRTS 840.%**** STD 26 EA 260.00 6760.00 365.00 9490.00 290.00 7540.00
0093 2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 310.00 930.00 410.00 1230.00 300.00 900.00
0094 2365000000-N 840 FRAME W/2GRTS 840.22 STD 123 EA 260.00 31980.00 630.00 77490.00 300.00 36900.00
0095 2367000000-N 840 FRAME W/2GRTS 840.29 STD 13 EA 260.00 3380.00 365.00 4745.00 300.00 3900.00
0096 2396000000-N 840 FRAME W/COVER STD 840.54 6 EA 230.00 1380.00 330.00 1980.00 230.00 1380.00
0097 2462000000-M SP (gol\(/l)m S)LUICE GATE 4 EA 7000.00 28000.00 5405.00 21620.00 6400.00 25600.00
0098 2556000000-M 846 SHLDR BERM GUTTER 2,885 M 29.00 83665.00 29.85 86117.25 38.88 112168.80
0099 2570000000-N SP  MODIFIED CONCRETE FLUME 3 EA 950.00 2850.00 1255.00 3765.00 1255.00 3765.00
0100 2577000000-M 846 CONC XPRESSWAY GUTTER 350 M 55.00 19250.00 47.10 16485.00 47.10 16485.00
0101 2619000000-M 850 100MM CONC PAVED DITCH 175 M2 48.00 8400.00 42.00 7350.00 42.00 7350.00
0102 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 270 M2 38.00 10260.00 38.00 10260.00 38.00 10260.00
0103  2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 685 M2 38.00 26030.00 43.00 29455.00 43.00 29455.00
0104 2738000000-M SP  GENERIC PAVING ITEM (M2) 610 M2 63.00 38430.00 45.00 27450.00 45.00 27450.00

REINFORCED CONC DRIVEWAY

0105 2905000000-N 859 CONVERTDITO JB 2 EA 1325.00 2650.00 698.56 1397.12 1000.00 2000.00
0106 2950000000-N SP CONVERT JB TO DI 1 EA 1325.00 1325.00 965.00 965.00 800.00 800.00
0107 3030000000-M 862 STL BM GRDRAIL 741045 M 23.28 172515.28 23.28 172515.28 23.28 172515.28
0108 3045000000-M 862 STL BM GRDRAIL SHOP CURV 5835 M 39.36 2296.66 39.36 2296.66 39.36 2296.66

0109 3105000000-N 862 SBGR TERM SECT 4 EA 50.00 200.00 50.00 200.00 50.00 200.00
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0110 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 20.00 400.00 20.00 400.00 20.00 400.00
0111 3195000000-N 862 GRANCHOR TYPE AT-1 1 EA 350.00 350.00 350.00 350.00 350.00 350.00
0112 3210000000-N 862 GRANCHOR TYPE CAT-1 12 EA 300.00 3600.00 300.00 3600.00 300.00 3600.00
0113 3215000000-N 862 GRANCHOR TYPE Il 20 EA 880.00 17600.00 880.00 17600.00 880.00 17600.00
0114 3270000000-N SP  GR ANCHOR TYPE 350 44 EA 1300.00 57200.00 1300.00 57200.00 1300.00 57200.00
0115 3285000000-N SP  GR ANCHOR TYPE M-350 2 EA 1300.00 2600.00 1300.00 2600.00 1300.00 2600.00
0116 3360000000-M 863 REMOVE GUARDRAIL 156.21 M 3.28 512.37 3.28 512.37 3.28 512.37
0117  3380000000-M 862 TEMP STL BM GUARDRAIL 1143 M 19.19 219.34 19.19 219.34 19.19 219.34
0118 3384000000-N 862 TEMP STL BM GDRAIL, TERM SECT 2 EA 40.00 80.00 40.00 80.00 40.00 80.00
0119 3389200000-M 865 CABLE GUIDERAIL 4,504.6 M 9.84 44325.26 9.84 44325.26 9.84 44325.26
0120 3389400000-M 865 DBL FACED CABLE GUIDERAIL 6,000 M 9.84 59040.00 9.84 59040.00 9.84 59040.00
0121 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 44 EA 800.00 35200.00 800.00 35200.00 800.00 35200.00
0122 3503000000-M 866 WW WIRE FENCE 1200MM FABR 24,525 M 2.05 50276.25 2.05 50276.25 2.05 50276.25
0123 3509000000-M 866 100MM FENCE POSTS 2.30M 2,575 EA 22.00 56650.00 22.00 56650.00 22.00 56650.00
0124 3515000000-M 866 125MM FENCE POSTS 2.50M 885 EA 30.00 26550.00 30.00 26550.00 30.00 26550.00
0125 3557000000-M 866 ADDITIONAL BARBED WIRE 450 M 0.25 112.50 0.25 112.50 0.25 112.50
0126 3628000000-M 876 PLNRIP RAPCL | 300 MTN 31.60 9480.00 34.25 10275.00 36.00 10800.00
0127 3649000000-M 876 PLN RIP RAP, CLASS B 3,770 MTN 31.60 119132.00 34.25 129122.50 36.50 137605.00
0128 3656000000-M 876 FILTER FABRIC FOR DRAINGE 10,500 M2 2.00 21000.00 3.00 31500.00 2.25 23625.00
0129 3659000000-N SP PREFORMED SCOUR HOLES 9 EA 1000.00 9000.00 1200.00 10800.00 200.00 1800.00
0130 3684000000-M SP SSUE[F;IIECREROSION CONTROL ITEM (MTN) 35 MTN 210.00 7350.00 450.00 15750.00 55.00 1925.00
0131 4048000000-M 902 RC SIGN FOOTINGS 19 M3 732.00 13908.00 600.00 11400.00 678.00 12882.00
0132  4054000000-M 902 PLN CONC SIGN FOOTINGS 3 M3 1017.00 3051.00 650.00 1950.00 712.00 2136.00
0133  4060000000-M 903 SUPPORT, BRKWY STL BEAM 6,426 KG 4.85 31166.10 4.50 28917.00 3.98 25575.48
0134 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 4,691 KG 4.00 18764.00 3.15 14776.65 2.48 11633.68
0135 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 1,099 M 17.38 19100.62 14.15 15550.85 16.18 17781.82
0136 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 18 EA 29.96 539.28 26.75 481.50 27.96 503.28
0137  4096000000-N 904 SIGN ERECTION, TYPE D 20 EA 106.80 2136.00 90.00 1800.00 92.72 1854.40
0138 4102000000-N 904 SIGN ERECTION, TYPE E 101 EA 64.87 6551.87 65.00 6565.00 48.62 4910.62
0139 4108000000-N 904 SIGN ERECTION, TYPE F 34 EA 99.48 3382.32 150.00 5100.00 89.48 3042.32
0140 4110000000-N 904 (SAI?N ERECTION, TYPE *** (GRD MTD) 23 EA 398.80 9172.40 400.00 9200.00 348.80 8022.40
0141 4110000000-N 904 (SEI’?N ERECTION, TYPE *** (GRD MTD) 15 EA 284.38 4265.70 225.00 3375.00 239.24 3588.60
0142 4114000000-N 904 SIGN ERECTION, MILEMARKERS 18 EA 34.67 624.06 23.95 431.10 29.67 534.06
0143  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 27 EA 14.85 400.95 8.50 229.50 414.83 11200.41
0144  4400000000-M 1110 WORK ZONE SIGNS (STAT) 80 M2 43.80 3504.00 52.95 4236.00 110.00 8800.00
0145  4405000000-M 1110 WORK ZONE SIGNS (PORT) 67 M2 39.50 2646.50 265.00 17755.00 40.00 2680.00
0146 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 27 M2 43.80 1182.60 105.00 2835.00 44.00 1188.00
0147  4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 3900.00 7800.00 4600.00 9200.00 6500.00 13000.00
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0148 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 17000.00 34000.00 15500.00 31000.00 20000.00 40000.00
0149  4425000000-N 1125 WARNING FLAG SETS 3 EA 7.00 21.00 75.00 225.00 165.00 495.00
0150 4430000000-N 1130 DRUMS 245 EA 33.00 8085.00 55.00 13475.00 37.50 9187.50
0151 4435000000-N 1135 CONES 110 EA 9.00 990.00 22.00 2420.00 9.00 990.00
0152  4440000000-M 1145 BARRICADES (TYPE II) 20 M 30.80 616.00 55.00 1100.00 31.00 620.00
0153  4445000000-M 1145 BARRICADES (TYPE Ill) 120 M 30.95 3714.00 55.00 6600.00 35.00 4200.00
0154 4450000000-N 1150 FLAGGER 2,640 HR 18.20 48048.00 14.00 36960.00 17.14 45249.60
0155 4460000000-N 1155 WARNING LIGHTS (TYPE B) 9 EA 55.00 495.00 350.00 3150.00 345.00 3105.00
0156 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 9000.00 18000.00 8250.00 16500.00 8250.00 16500.00
0157 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 2200.00 2200.00 8700.00 8700.00 15000.00 15000.00
0158 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 2200.00 4400.00 14000.00 28000.00 16000.00 32000.00
0159 4495000000-M 1170 PORT BARRIER, DRAINAGE 220 M 374.69 82431.80 55.00 12100.00 65.00 14300.00
0160 4650000000-N 1251 TEMP RAISED PVMT MRKS 262 EA 4.03 1055.86 4.00 1048.00 4.00 1048.00
0161 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 19,842 M 1.01 20040.42 1.00 19842.00 1.00 19842.00
0162 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 17,572 M 1.11 19504.92 1.10 19329.20 1.10 19329.20
0163  4688000000-M 1205 150MM THERMO MKG 2.3MM TK 45600 M 1.51 68856.00 1.50 68400.00 1.50 68400.00
0164 4690000000-M 1205 150MM THERMO MKG 3.1MM TK 5980 M 1.61 9627.80 1.60 9568.00 1.60 9568.00
0165 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 640 M 2.42 1548.80 2.40 1536.00 2.40 1536.00
0166 4700000000-M 1205 300MM THERMO MKG 2.3MM TK 1,450 M 4.03 5843.50 4.00 5800.00 4.00 5800.00
0167 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 56 M 13.11 734.16 13.00 728.00 13.00 728.00
0168 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 92 EA 70.60 6495.20 70.00 6440.00 70.00 6440.00
0169 4810000000-M 1205 PAINT PVT MKG LINES 100MM 106,818 M 0.35 37386.30 0.35 37386.30 0.35 37386.30
0170 4820000000-M 1205 PAINT PVT MKG LINES 200MM 160 M 0.45 72.00 0.45 72.00 0.45 72.00
0171 4835000000-M 1205 PAINT PVT MKG LINES 600MM 88 M 3.53 310.64 3.50 308.00 3.50 308.00
0172 4845000000-N 1205 PAINT PVT MKG SYMBOL 48 EA 35.30 1694.40 35.00 1680.00 35.00 1680.00
0173 4850000000-M 1205 REMVL OF 100MM LINES 1,500 M 1.76 2640.00 1.75 2625.00 1.75 2625.00
0174 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,104 EA 4.03 4449.12 4.00 4416.00 4.00 4416.00
0175 4915000000-M 1264 2.1M U-CHANNEL POSTS 21 EA 25.87 543.27 20.00 420.00 25.87 543.27
0176 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 150 EA 24.95 3742.50 22.80 3420.00 21.98 3297.00
0177 4940000000-N 1267 FLEX DELINATR (YELLOW) 60 EA 24.95 1497.00 22.80 1368.00 21.98 1318.80
0178  4945000000-N 1267 FLEX DELINATR (CRY & RED) 74 EA 24.95 1846.30 24.80 1835.20 23.98 1774.52
0179 4950000000-N 1267 FLEX DELINATR (YEL & RED) 74 EA 24.95 1846.30 24.80 1835.20 23.98 1774.52
0180 4955000000-N 1264 OBJECT MARKERS (END OF RD 21 EA 60.00 1260.00 50.80 1066.80 46.20 970.20
0181 5300000000-M 1505 Z;\ID CONDIT MAT'L **+#sxes 75 MTN 21.06 1579.50 17.00 1275.00 15.00 1125.00
0182 5306000000-M SP ﬁ)EDDN MAT'L CL *Hxsrens 75 MTN 21.06 1579.50 17.00 1275.00 15.00 1125.00
0183 5318000000-M 1505 PVMT REP FOR UTILITY WORK 2 MTN 250.00 500.00 145.00 290.00 300.00 600.00
0184 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 65 M 76.45 496.93 75.00 487.50 105.00 682.50
0185 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 125 M 96.00 12000.00 83.50 10437.50 75.25 9406.25
0186 5414000000-M 1510 20MM CU WATER PIPE TYPE K 30 M 48.95 1468.50 18.00 540.00 58.90 1767.00
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0187 5450000000-M 1510 200MM PVC H20 P SD21 1.38 1,347 M 69.00 92943.00 46.50 62635.50 72.50 97657.50
0188 5462000000-M 1510 300MM PVC H20 P SD21 1.38 187 M 86.51 16177.37 84.50 15801.50 89.30 16699.10
0189 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 1,521 KG 11.77 17902.17 8.00 12168.00 9.25 14069.25
0190 5510000000-M 1510 20MM CORPORATION STOP 1 EA 235.69 235.69 82.00 82.00 150.00 150.00
0191  5540000000-M 1510 (115glglhl>lflp%\TE V&V BX 2 EA 1379.60 2759.20 505.00 1010.00 625.00 1250.00
0192  5546000000-M 1510 (Z:ngpil;\TE V &V BX **** MPA WP 5 EA 1966.07 9830.35 680.00 3400.00 800.00 4000.00
0193  5582000000-M 1510 *** X ***MM TAPPING SADDL 1 EA 400.29 400.29 175.00 175.00 485.00 485.00
(200MM X 20MM)
0194  5600000000-M spP Z;BW)BLOW OFF ASSEMBLY 1 EA 480.73 480.73 1150.00 1150.00 850.00 850.00
0195 5672000000-N 1510 RELOCATE EXIST FIRE HYD 2 EA 1136.85 2273.70 1150.00 2300.00 1050.00 2100.00
0196 5840000000-M 1540 ***MM STL NCAS PIPE****OC 82 M 130.11 10669.02 140.00 11480.00 165.00 13530.00
(300MM, 5.00MM)
0197 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 1325.00 1325.00 330.00 330.00 500.00 500.00
INSTALL WATER METER
0198 6000000000-M 1605 TEMPORARY SILT FENCE 3,050 M 6.00 18300.00 5.64 17202.00 10.00 30500.00
0199  6006000000-M 1610 EROS CONTRL STONE CL A 1,050 MTN 31.60 33180.00 30.00 31500.00 26.00 27300.00
0200 6009000000-M 1610 EROS CONTRL STONE CL B 15,000 MTN 31.60 474000.00 30.00 450000.00 26.00 390000.00
0201 6012000000-M 1610 SEDIMENT CONTROL STONE 6,400 MTN 31.60 202240.00 28.00 179200.00 25.00 160000.00
0202 6015000000-M 1615 TEMPORARY MULCHING 174 HA 712.00 123888.00 712.00 123888.00 802.75 139678.50
0203 6018000000-M 1620 SEED FOR TEMP SEEDING 7,050 KG 2.21 15580.50 9.50 66975.00 6.06 42723.00
0204 6021000000-M 1620 FERT FOR TEMP SEEDING 56.75 MTN 350.00 19862.50 350.00 19862.50 302.50 17166.88
0205 6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,540 M 49.00 75460.00 60.00 92400.00 75.00 115500.00
0206 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 130 EA 175.00 22750.00 105.00 13650.00 150.00 19500.00
0207 6030000000-M 1630 SILT EXCAVATION 153,650 M3 2.00 307300.00 0.10 15365.00 0.01 1536.50
0208 6033000000-M 1631 SYNTHETIC ROVING 8,750 M2 1.30 11375.00 5.00 43750.00 1.20 10500.00
0209 6036000000-M 1631 MATTING FOR EROS CONTROL 4,375 M2 1.30 5687.50 5.00 21875.00 1.20 5250.00
0210 6038000000-M SP  PERM SOIL REINF MAT 1,280 M2 5.00 6400.00 8.75 11200.00 3.90 4992.00
0211 6042000000-M 1632 6.4MM HARDWARE CLOTH 385 M 5.55 2136.75 5.54 2132.90 9.00 3465.00
0212 6054000000-M 1637 *** X *** X *** PERF TEE 2 EA 2500.00 5000.00 1220.00 2440.00 850.00 1700.00
(450MM X 450MM X 450MM)
0213 6057000000-M 1637 *** X *** X *** PERF TEE 1 EA 2600.00 2600.00 1950.00 1950.00 1500.00 1500.00
(800MM X 800MM X 800MM)
0214 6057000000-M 1637 *** X *** X *** PERF TEE 2 EA 2900.00 5800.00 2710.00 5420.00 2000.00 4000.00
(900MM X 900MM X 900MM)
0215 6069000000-M 1638 STILLING BASINS 150 M3 25.00 3750.00 25.00 3750.00 21.00 3150.00
0216 6084000000-M 1660 SEEDING & MULCHING 168 HA 2198.00 369264.00 2198.00 369264.00 1729.00 290472.00
0217  6087000000-M 1660 MOWING 98 HA 49.00 4802.00 49.00 4802.00 74.10 7261.80
0218  6090000000-M 1661 SEED FOR REPAIR SEEDING 2,125 KG 11.02 23417.50 65.00 138125.00 13.23 2811375
0219 6093000000-M 1661 FERT FOR REPAIR SEEDING 7 MTN 771.00 5397.00 771.00 5397.00 440.00 3080.00
0220 6096000000-M 1662 SEED FOR SUPP SEEDING 4,725 KG 2.20 10395.00 9.50 44887.50 4.41 20837.25
0221 6108000000-M 1665 FERTILIZER TOPDRESSING 282.5 MTN 235.00 66387.50 235.00 66387.50 275.00 77687.50
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0222 6109200000-M SP  SPECIAL SEED UND GR CENTIPEDE 0.57 HA 14347.00 8177.79 26500.00 15105.00 4940.00 2815.80
0223  6111000000-M sp IMPERVIOUS DIKE 20 M 100.00 2000.00 120.00 2400.00 50.00 1000.00
0224 6114000000-N SP  SPECIALIZED HAND MOWING 30 HR 25.00 750.00 25.00 750.00 25.00 750.00
0225 6117000000-N 1675 RESPONSE FOR EROS CONTROL 56 EA 1.00 56.00 1.00 56.00 200.00 11200.00
0226 6120000000-M SP  CULVERT DIVERSION CHANNEL 125 M3 35.00 4375.00 12.00 1500.00 12.00 1500.00
0227 6123000000-M 1670 REFORESTATION 11 HA 1335.00 14685.00 1335.00 14685.00 2223.00 24453.00
0228 6126000000-M SP STREAMBANK REFORESTATION 0.25 HA 5110.00 1277.50 5110.00 1277.50 2964.00 741.00
0229 6132000000-N SP SggEW'EDESROSION CONTROL ITEM (EA) 61 EA 150.00 9150.00 140.00 8540.00 313.26 19108.86
0230 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 1,300 M2 3.75 4875.00 9.85 12805.00 2.00 2600.00
COIR FIBER MAT
0231 7060000000-M 1705 SIGNAL CABLE 120 M 5.58 669.60 5.58 669.60 5.58 669.60
0232 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 3 EA 890.00 2670.00 890.00 2670.00 8.90 26.70
0233  7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 3 EA 1350.00 4050.00 1350.00 4050.00 1350.00 4050.00
0234 7264000000-M 1710 MESSENGER CABLE (9.52MM) 122 M 7.92 966.24 7.92 966.24 7.92 966.24
0235 7300000000-M 1715 TRENCHING (UNPAVED) 55 M 14.03 771.65 14.03 771.65 14.03 771.65
0236 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 3 EA 275.00 825.00 275.00 825.00 275.00 825.00
0237 7360000000-N 1720 WOOD POLE 4 EA 610.00 2440.00 610.00 2440.00 610.00 2440.00
0238 7372000000-N 1721 GUY ASSEMBLY 6 EA 210.00 1260.00 210.00 1260.00 210.00 1260.00
0239 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 1 EA 260.00 260.00 260.00 260.00 260.00 260.00
0240 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 4 EA 295.00 1180.00 295.00 1180.00 295.00 1180.00
0241 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 188 M 10.86 2041.68 10.86 2041.68 10.86 2041.68
0242 7456000000-M 1726 LEAD-IN CABLE 268 M 3.93 1053.24 3.93 1053.24 3.93 1053.24
0243  7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 1 EA 10865.00 10865.00 10865.00 10865.00 10865.00 10865.00
0244 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 4 EA 120.00 480.00 120.00 480.00 120.00 480.00
CULVERT ITEMS
0245 8126000000-N 414 CULV EXCAV @ ™ Lump Sum 10000.00 7000.00 25000.00
(255+22.00 -L-)
0246 8133000000-M 414 FND COND MATL BOX CULV 147 MTN 49.00 7203.00 35.00 5145.00 30.00 4410.00
0247 8196000000-M 420 CL A CONC, CULVERT 2336 M3 390.00 91104.00 324.00 75686.40 450.00 105120.00
0248 8245000000-M 425 REINF STL CULV 15,125 KG 1.13 17091.25 1.10 16637.50 1.24 18755.00
STRUCTURE ITEMS
0249 8017000000-N SP  CM&R TEMP ACCESS ****#xwwxex Lump Sum 165000.00 565000.00 350000.00
(190+89.000 -L-LT)
0250 8091000000-N 410 FND EXCAV B** STA ***xx* Lump Sum 5800.00 9400.00 7100.00
(1,181+85.000 -L-)
0251 8091000000-N 410 FND EXCAV B** STA ****+* Lump Sum 5800.00 7000.00 4300.00
(1,190+89.000 -L-LT)
0252 8091000000-N 410 FND EXCAV B** STA ***++* Lump Sum 4700.00 4600.00 4300.00
(1,190+89.000 -L-RT)
0253 8091000000-N 410 FND EXCAV B** STA ****+* Lump Sum 5800.00 9250.00 5200.00

(1,199+75.000 -L-)



MONTGOMERY, RICHMOND
34398.3.10, 34398.3.11

JUL 22, 2003 02:18 PM
TIP NO R-2231CA, R-2231CB

6.589012T, 6.589016T

FED AID NO STATE FUNDED 11.371 KM
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.

2:00PM 26/ 27 006

JUL 22 2003 C200874

MORGAN CORP.

S. T. WOOTEN CORPORATION

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC WILSON, NC CHARLOTTE, NC

0254 8091000000-N 410 FND EXCAV B** STA ***xx* Lump Sum 8100.00 11800.00 7800.00
(1,238+35.000 -L-)

0255 8091000000-N 410 FND EXCAV B** STA ****+* Lump Sum 6900.00 9600.00 4800.00
(1,245+73.259 -L-)

0256 8091000000-N 410 FND EXCAV B** STA ***+x* Lump Sum 9400.00 13800.00 7900.00
(1,276+55.853 -L-)

0257 8091000000-N 410 FND EXCAV B** STA ****+* Lump Sum 5800.00 4600.00 4300.00
(4,190+89.000 -L-RT)

0258 8147000000-M 420 REINF CONC DECK SLAB 9,087.8 M2 157.25 1429056.55 190.00 1726682.00 152.00 1381345.60

0259 8161000000-M 420 GROOVING BRIDGE FLOORS 77176 M2 2.40 18522.24 1.69 13042.74 2.25 17364.60

0260 8182000000-M 420 CL A CONC, BRIDGE 1,451.9 M3 582.00 845005.80 512.00 743372.80 575.00 834842.50

0261 8210000000-N 422 BRG APPR SLAB ****+hsxss Lump Sum 21500.00 26600.00 20500.00
(181+85.000 -L-)

0262 8210000000-N 422 BRG APPR SLAB ***xswxss Lump Sum 22100.00 27200.00 21500.00
(190+89.000 -L-LT)

0263 8210000000-N 422 BRG APPR SLAB ****+hsxxs Lump Sum 22100.00 27200.00 21500.00
(190+89.000 -L-RT)

0264 8210000000-N 422 BRG APPR SLAB ***xswxss Lump Sum 17100.00 24000.00 14700.00
(199+75.000 -L-)

0265 8210000000-N 422 BRG APPR SLAB ****+wxss Lump Sum 28900.00 30100.00 27000.00
(238+35.000 -L-)

0266 8210000000-N 422 BRG APPR SLAB ***xswxss Lump Sum 24900.00 27800.00 22600.00
(245+73.259 -L-)

0267 8210000000-N 422 BRG APPR SLAB ****+#sxss Lump Sum 38000.00 39500.00 37000.00
(276+55.853 -L-)

0268 8217000000-M 425 REINF STEEL (BRIDGE) 139,446 KG 1.17 163151.82 1.10 153390.60 1.10 153390.60

0269 8238000000-M 425 SPIRAL COL REINF STL STR 13,550 KG 2.71 36720.50 2.15 29132.50 1.75 23712.50

0270 8265000000-M 430 1372MM PRESTR CONC GIRDER 1,31125 M 396.00 519255.00 385.00 504831.25 400.00 524500.00

0271 8280000000-M 440 STRUCTURAL STEEL Lump Sum 1475000.00 1251000.00 1611010.00

0272 8364000000-M 450 HP310X79 STL PILE 8,444 M 58.00 489752.00 60.50 510862.00 60.00 506640.00

0273 8406000000-N SP  GALVAN STL PILES @ ****** Lump Sum 24700.00 46700.00 25000.00
(190+89.000 -L-LT)

0274 8406000000-N SP  GALVAN STL PILES @ ****** Lump Sum 15500.00 46750.00 25000.00
(190+89.000 -L-RT)

0275 8503000000-M 460 CONC BARRIER RAIL 1,264.666 M 115.10 145563.06 132.75 167884.41 100.00 126466.60

0276 8531000000-M 462 100MM SLOPE PROTECTION 1,981 M2 58.00 114898.00 54.00 106974.00 45.00 89145.00

0277 8594000000-M 876 PLAIN RIP RAP B 4,245 MTN 30.00 127350.00 32.00 135840.00 25.00 106125.00

0278 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 3,216 M2 3.35 10773.60 2.30 7396.80 2.50 8040.00

0279 8650000000-N SP POT BEARINGS Lump Sum 105000.00 99500.00 200000.00

0280 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 9750.00 13500.00 20000.00

0281 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 106000.00 128600.00 100000.00
CONTRACT TOTAL TOTAL 31249913.80 TOTAL 31625495.18 TOTAL 3459414247



JUL 22, 2003 02:18 PM

MONTGOMERY, RICHMOND

TIP NO R-2231CA, R-2231CB 34398.3.10, 34398.3.11 2:00PM 27/ 27 006
6.589012T, 6.589016T

FED AID NO STATE FUNDED 11.371 KM JUL 22 2003 C200874

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.
ROADWAY ITEMS SUB-TOTAL 25096616.98 SUB-TOTAL 24998117.18 SUB-TOTAL 28127775.07
CULVERT ITEMS SUB-TOTAL 125398.25 SUB-TOTAL 104468.90 SUB-TOTAL 153285.00
STRUCTURE ITEMS SUB-TOTAL 6027898.57 SUB-TOTAL 6522909.10 SUB-TOTAL 6313082.40
BIDDERS IN ORDER CONTRACT TOTAL

ke

BMCO CONSTRUCTION, INC.
** BOND EXECUTED IMPROPERLY
** SIGNER'S NAME NOT PRINTER

THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.

BARNHILL CONTRACTING CO.
TRIANGLE GRADING & PAVING, INC.
C. M. LINDSAY & SONS, INC.
MCWHIRTER GRADING CO.
MORGAN CORP.

S. T. WOOTEN CORPORATION
BLYTHE CONSTRUCTION, INC.

** DENOTES IRREGULAR BID

© O NOoO O~ WDN

26598695.51

30041436.26
30660747.93
30699871.29
30750207.85
30991619.81
31249913.80
31625495.18
34594142.47



JUL 22, 2003 02:18 PM
TIP NO R-2231A, R-2231B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.

US-220 BYPASS FROM SOUTH

OF SR-1448 TO NORTH OF NC-73.

RICHMOND
34398.3.8, 34398.3.9

6.589017T, 6.589018T

16.327 KM

2:00PM 1/ 18 009

JUL 22 2003 C200873

BMCO CONSTRUCTION, INC.

LUMBERTON, NC

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

0001 0000100000-N 800
0002 0000400000-N 801
0003 0001000000-M 200
0004 0008000000-M 200
0005 0015000000-N 205
0006 0022000000-M 225
0007 0029000000-N SP

0008 0029000000-N SP

0009 0029000000-N SP

0010 0029000000-N SP

0011 0029000000-N SP

0012 0029000000-N SP

0013 0036000000-M 225
0014 0080000000-M SP
0015 0106000000-M 230
0016 0134000000-M 240
0017 0141000000-M 240
0018 0156000000-M 250
0019 0177000000-M 250
0020 0192000000-N 260
0021 0195000000-M 265
0022 0196000000-M 270
0023 0300000000-M 300
0024 0318000000-M 300
0025 0343000000-M 310
0026 0344000000-M 310
0027 0360000000-M 310
0028 0366000000-M 310
0029 0372000000-M 310
0030 0378000000-M 310
0031 0384000000-M 310
0032 0390000000-M 310
0033 0396000000-M 310
0034 0402000000-M 310
0035 0408000000-M 310
0036 0448000000-M 310

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
CLEARING & GRUBBING

SUPP CLEARING & GRUBBING
SEALING ABANDONED WELLS
UNCLASSIFIED EXCAVATION
REINF BRG APPR ***+++sx
(15+83.426-Y6-)

REINF BRG APPR ***+ssssx
(16+98.476 -Y8-)

REINF BRG APPR ***++ssx
(19+32.697-Y1REV-)

REINF BRG APPR ***+sssx
(20+66.960 -Y1-)

REINF BRG APPR ****++sx
(70+85.310-L-)

REINF BRG APPR ***+r+ssx
(70+98.448-L-)

UNDERCUT EXCAVATION
CLASS IV SUBGRD STABILIZATION
BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
BERM DITCH CONSTRUCTION
REMOVAL OF EXT ASPHALT PVM'T
BREAKING OF EXT ASPH PVMT
PROOF ROLLING

SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
SELECT MATERIAL Il

FND CONDIT MAT'L MIN STR
375MM SIDE DRAIN PIPE
450MM SIDE DRAIN PIPE
300MM RCP CULV CLASS IiI
375MM RCP CULV CLASS III
450MM RCP CULV CLASS Ili
600MM RCP CULV CLASS Il
750MM RCP CULV CLASS IiI
900MM RCP CULV CLASS Il
1050MM RCP CULV CLASS Il
1200MM RCP CULV CLASS Ill
1350MM RCP CULV CLASS Il

“*MM RCP CULV CLASS IV
(1200MM)

Lump Sum
Lump Sum
Lump Sum

4

2
2,230,400
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

57,000

HA
EA
M3

M3

6,700 MTN

382,800
26,400
2,480
55,400
1,750
78
49,320
36,860

M3
M3
M
M2
M2
HR
M3
M2

1,070 MTN
4,495 MTN

108
174
94.8
2,479.2
1,818
3,519.6
2,187.6
1,671.4
192
514.8
73.2
326.4

M

=TT EER

1828855.00

500000.00

2000000.00

6000.00 24000.00
1100.00 2200.00
1.85 4126240.00
15000.00

15000.00

15000.00

15000.00

15000.00

15000.00

3.80 216600.00
17.00 113900.00
2.90 1110120.00
3.60 95040.00
6.10 15128.00
1.50 83100.00
1.50 2625.00
175.00 13650.00
3.50 172620.00
1.80 66348.00
25.00 26750.00
25.00 112375.00
62.00 6696.00
65.00 11310.00
60.00 5688.00
61.00 151231.20
62.20 113079.60
76.50 269249.40
93.28 204059.33
114.00 179139.60
156.00 29952.00
196.80 101312.64
275.00 20130.00
230.00 75072.00

1998000.00

595000.00

2025000.00

4500.00 18000.00
1250.00 2500.00
2.62 5843648.00
28000.00

25500.00

25500.00

29000.00

23000.00

23000.00

3.50 199500.00
16.50 110550.00
3.00 1148400.00
3.75 99000.00
3.80 9424.00
2.65 146810.00
2.65 4637.50
200.00 15600.00
3.00 147960.00
1.80 66348.00
28.00 29960.00
28.00 125860.00
50.00 5400.00
58.00 10092.00
56.00 5308.80
59.00 146272.80
63.00 114534.00
78.00 274528.80
102.00 223135.20
124.00 194853.60
151.00 28992.00
195.00 100386.00
226.00 16543.20
215.00 70176.00

2000000.00

477000.00

2527000.00

4590.00 18360.00
1224.00 2448.00
2.70 6022080.00
28560.00

14080.00

15100.00

13500.00

12350.00

12350.00

5.25 299250.00
17.75 118925.00
2.25 861300.00
3.60 95040.00
5.25 13020.00
2.55 141270.00
2.05 3587.50
181.15 14129.70
7.05 347706.00
1.50 55290.00
12.25 13107.50
23.40 105183.00
56.95 6150.60
65.55 11405.70
58.50 5545.80
58.65 145405.08
65.35 118806.30
77.59 273085.76
95.10 208040.76
111.50 175211.10
181.80 34905.60
208.75 107464.50
338.60 24785.52
232.30 75822.72



JUL 22, 2003 02:18 PM
TIP NO

R-2231A, R-2231B

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.

US-220 BYPASS FROM SOUTH OF SR-1448 TO NORTH OF NC-73.

RICHMOND
34398.3.8, 34398.3.9

6.589017T, 6.589018T

16.327 KM

2:00PM 2/ 18 009

JUL 22 2003 C200873

BMCO CONSTRUCTION, INC.

LUMBERTON, NC

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

THOMPSON ARTHUR

DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

0037

0038

0039

0040

0041

0042

0043
0044
0045
0046
0047
0048
0049
0050
0051

0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062

0063
0064
0065
0066
0067

0068
0069
0070
0071

0448000000-M

0448000000-M

0448000000-M

0448000000-M

0448000000-M

0576000000-M

0582000000-M
0588000000-M
0594000000-M
0600000000-M
0706000000-M
0708000000-M
0714000000-M
0720000000-M
0804000000-M

0806000000-M
0807000000-M
0808000000-M
0995000000-M
1000000000-M
1011000000-N
1022000000-M
1044000000-M
1066000000-M
1121000000-M
1176000000-M

1187000000-M
1209000000-M
1220000000-M
1275000000-M
1297000000-M

1330000000-M
1489000000-M
1491000000-M
1498000000-M

310

310

310

310

310

310

310
310
310
310
310
310
310
310
310

310
310
310
340
462
500
SP

501
501
520
542

542
543
545
600
607

607
610
610
610

***MM RCP CULV CLASS IV
(1350MM)

***MM RCP CULV CLASS IV
(450MM)

***MM RCP CULV CLASS IV
(600MM)

***MM RCP CULV CLASS IV
(750MM)

***MM RCP CULV CLASS IV
(900MM)

“*MM CS PIPE CULV **MM
(900MM, 2.01MM)

400MM CS PIPE CULV 1.63MM

450MM CS PIPE CULV 1.63MM
600MM CS PIPE CULV 1.63MM
800MM CS PIPE CULV 2.01MM
300MM BCCSP B 1.63
400MM BCCSP B 1.63
450MM BCCSP B 1.63
600MM BCCSP B 1.63

**\IM BCCSP ELB B ****
(300MM, 1.63MM)
400MM BCCSP ELB B 1.63

450MM BCCSP ELB B 1.63
600MM BCCSP ELB B 1.63
PIPE REMOVAL

150MM SLOPE PROTECTION
FINE GRADING

SEALING PAVEMENT CRACKS
LIME TRTD SOIL (SLURRY)
LIME FOR LIME TRTD SOIL
AGGREGATE BASE COURSE

“*\MM SOIL CEMENT BASE
(180MM)
PC FOR SOIL CEMENT BASE

ASPHALT CURING SEAL
INCIDENTAL STONE BASE
PRIME COAT

MILL ASP PVMT ****MM DTH
(55MM)
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0B

1548 M 315.00 48762.00
576 M 75.00 4320.00
106.8 M 87.00 9291.60
1296 M 130.00 16848.00
169.2 M 148.00 25041.60
372 M 110.00 4092.00
48 M 75.00 3600.00
192 M 79.00 1516.80
324 M 90.00 2916.00
30 M 102.00 3060.00
5532 M 65.00 35958.00
1752 M 75.00 13140.00
696 M 79.00 5498.40
744 M 90.00 6696.00
62 EA 140.00 8680.00

3 EA 148.00 444.00

2 EA 160.00 320.00

2 EA 270.00 540.00
4232 M 36.00 15235.20
366 M2 65.00 23790.00
Lump Sum 750000.00
500 KG 10.00 5000.00
32,560 M2 2.00 65120.00
360 MTN 150.00 54000.00
288,500 MTN 14.55 4197675.00
75,970 M2 2.00 151940.00
2,280 MTN 100.00 228000.00
73,800 L 0.40 29520.00
500 MTN 20.00 10000.00
240,100 L 0.37 88837.00
19,600 M2 2.00 39200.00
1,960 M2 6.00 11760.00
7,770 MTN 33.10 257187.00
42,600 MTN 27.40 1167240.00
26,800 MTN 30.30 812040.00

285.00 44118.00
81.00 4665.60
97.00 10359.60

124.00 16070.40

140.00 23688.00
87.00 3236.40
41.00 1968.00
53.00 1017.60
69.00 2235.60
81.00 2430.00
49.00 27106.80
52.00 9110.40
59.00 4106.40
69.00 5133.60
95.00 5890.00

125.00 375.00

170.00 340.00

183.00 366.00
14.00 5924.80
52.00 19032.00

750000.00
6.50 3250.00
1.80 58608.00

154.00 55440.00

15.75 4543875.00
1.74 132187.80
93.50 213180.00
0.35 25830.00
17.50 8750.00
0.40 96040.00
1.50 29400.00
3.75 7350.00
33.10 257187.00
27.40 1167240.00
30.30 812040.00

351.60

77.70

90.35

118.95

138.25

96.30

54.15
63.75
70.00
86.35
55.40
60.30
68.30
82.30
210.90

222.50
235.10
270.20
26.50
53.00

6.65
1.85
157.10
14.75
1.77

95.37
0.41
21.50
0.35
1.30

4.70
33.10
27.40
30.30

54427.68

4475.52

9649.38

15415.92

23391.90

3582.36

2599.20
1224.00
2268.00
2590.50
30647.28
10564.56
4753.68
6123.12
13075.80

667.50
470.20
540.40
11214.80
19398.00
545250.00
3325.00
60236.00
56556.00
4255375.00
134466.90

217443.60
30258.00
10750.00
84035.00
25480.00

9212.00
257187.00
1167240.00
812040.00



JUL 22, 2003 02:18 PM
TIP NO R-2231A, R-2231B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
US-220 BYPASS FROM SOUTH OF SR-1448 TO NORTH OF NC-73.

RICHMOND
34398.3.8, 34398.3.9

6.589017T, 6.589018T

16.327 KM

2:00PM 3/ 18 009

JUL 22 2003

C200873

BMCO CONSTRUCTION, INC.

LUMBERTON, NC

. M. LINDSAY & SONS, INC.

LUMBERTON, NC

THOMPSON ARTHUR

DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

0072 1503000000-M 610
0073 1514000000-M 610
0074 1519000000-M 610
0075 1539000000-M 610
0076 1560000000-M 620
0077 1565000000-M 620
0078 1693000000-M 654
0079 1840000000-M 665
0080 2000000000-N 806
0081 2022000000-M 815
0082 2033000000-M 815
0083 2044000000-M 815
0084 2055000000-M 815
0085 2066000000-N 815
0086 2077000000-M 815
0087 2143000000-M 818
0088 2209000000-M 838
0089 2220000000-M 838
0090 2253000000-M 840
0091  2264000000-M 840
0092 2286000000-N 840
0093 2308000000-M 840
0094 2363000000-N 840

0095 2365000000-N 840
0096 2366000000-N 840
0097 2367000000-N 840
0098 2396000000-N 840
0099 2556000000-M 846
0100 2570000000-N SP
0101 2619000000-M 850
0102 2655000000-M 852
0103 2724000000-M 857
0104 2875000000-N 859
0105 3030000000-M 862
0106 3045000000-M 862
0107 3150000000-N 862
0108 3180000000-N 862

0109 3180000000-N 862

ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S9.5A
ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS S812.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ASPH PLT MIX PVMT REPAIR
MILLED RUMBLE STRIPS
RIGHT OF WAY MARKERS
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y,T,&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
BLOTTING SAND

ENDWALLS

REINFORCED ENDWALLS
PIPE COLLARS

PIPE PLUGS

MASNRY DRAINAGE STRUCT
MASONRY DRAINAGE STRS

FRAME W/2GRTS 840.***** STD
(840.20)
FRAME W/2GRTS 840.22 STD

FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD
FRAME W/COVER STD 840.54
SHLDR BERM GUTTER
MODIFIED CONCRETE FLUME
100MM CONC PAVED DITCH
125MM MONOLITHIC CONC ISL (KEY IN)
PC REINF BARRIER SNGL FC
CONVERT CB TO DI

STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV
ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE **++s+s+
(B-77)

GR ANCHOR TYPE ***++sr
(BIC)

67,890 MTN
14,100 MTN
8,570 MTN
63,880 MTN
8,091 MTN
3,514 MTN
550 MTN

65,250
446
7,140
3,575
8,610
861
58

116

M
EA
M3
M3

M
EA
EA

M

10 MTN

58.9
7.6
3.68
0.4
242
52.43
39

194

6

4

4
4,250
6

160
560
118.4
5
10,043.16
201.93
20

10

4

M3
M3
M3
M3
EA
M
EA

EA
EA
EA
EA
M
EA
M2
M2
M
EA
M
M
EA
EA

EA

28.10 1907709.00
29.45 415245.00
33.75 289237.50
28.75 1836550.00
267.00 2160297.00
280.00 983920.00
100.00 55000.00
0.50 32625.00
150.00 66900.00
10.00 71400.00
32.00 114400.00
13.50 116235.00
0.50 430.50
155.00 8990.00
13.50 1566.00
40.00 400.00
760.00 44764.00
1200.00 9120.00
1000.00 3680.00
1000.00 400.00
1050.00 254100.00
520.00 27263.60
350.00 13650.00
350.00 67900.00
350.00 2100.00
350.00 1400.00
350.00 1400.00
32.00 136000.00
1500.00 9000.00
55.00 8800.00
45.00 25200.00
290.00 34336.00
1000.00 5000.00
23.46 235612.53
23.46 4737.28
25.00 500.00
1000.00 10000.00
700.00 2800.00

28.10
29.45
33.75
28.75
267.00
280.00
150.00
0.32
100.00
10.00
32.00
13.50
0.50
155.00
13.50
30.00
780.00
850.00
1400.00
850.00
900.00
550.00
240.00

240.00
240.00
240.00
450.00
28.75
900.00
45.25
35.95
245.00
900.00
22.96
39.36
20.00
1100.00

500.00

1907709.00
415245.00
289237.50

1836550.00

2160297.00
983920.00

82500.00
20880.00
44600.00
71400.00
114400.00
116235.00
430.50
8990.00
1566.00
300.00
45942.00
6460.00
5152.00
340.00
217800.00
28836.50
9360.00

46560.00
1440.00
960.00
1800.00
122187.50
5400.00
7240.00
20132.00
29008.00
4500.00
230590.95
7947.96
400.00
11000.00

2000.00

28.10
29.45
33.75
28.75
267.00
280.00
101.50
0.35
102.10
10.20
30.60
13.77
0.51
158.10
13.77
21.74
940.30
1301.00
1316.00
445.00
1250.00
618.00
375.00

375.00
375.00
375.00
260.00
29.33
918.00
46.16
36.67
183.60
810.00
23.93
23.93
25.50
1020.00

714.00

1907709.00
415245.00
289237.50

1836550.00

2160297.00
983920.00

55825.00
22837.50
45536.60
72828.00
109395.00
118559.70
439.11
9169.80
1597.32
217.40
55383.67
9887.60
4842.88
178.00
302500.00
32401.74
14625.00

72750.00
2250.00
1500.00
1040.00
124652.50
5508.00
7385.60
20535.20
21738.24
4050.00
240332.82
4832.18
510.00

10200.00

2856.00



JUL 22, 2003 02:18 PM
TIP NO

R-2231A, R-2231B

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
US-220 BYPASS FROM SOUTH OF SR-1448 TO NORTH OF NC-73.

RICHMOND
34398.3.8, 34398.3.9

6.589017T, 6.589018T

16.327 KM

2:00PM 4/ 18 009

JUL 22 2003 C200873

BMCO CONSTRUCTION, INC.

LUMBERTON, NC

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

0110
0111
0112
0113
0114
0115
0116
0117
0118
0119
0120
0121
0122
0123
0124
0125
0126
0127

0128
0129
0130
0131
0132
0133

0134
0135
0136
0137
0138
0139
0140
0141
0142
0143

0144

0145
0146
0147

3195000000-N
3210000000-N
3215000000-N
3270000000-N
3285000000-N
3360000000-M
3380000000-M
3389100000-N
3389400000-M
3389600000-N
3503000000-M
3509000000-M
3515000000-M
3536000000-M
3542000000-M
3548000000-M
3557000000-M
3565000000-M

3628000000-M
3642000000-M
3649000000-M
3656000000-M
3659000000-N
3691000000-N

4048000000-M
4054000000-M
4060000000-M
4066000000-M
4072000000-M
4078000000-M
4096000000-N
4102000000-N
4108000000-N
4110000000-N

4110000000-N

4114000000-N
4155000000-N
4158000000-N

862
862
862
SP

SP

863
862
SP

865
865
866
866
866
866
866
866
866
866

876
876
876
876
SP
SP

902
902
903
903
903
903
904
904
904
904

904

904
907
907

GR ANCHOR TYPE AT-1

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE IlI

GR ANCHOR TYPE 350

GR ANCHOR TYPE M-350
REMOVE GUARDRAIL

TEMP STL BM GUARDRAIL
GDRL ANCH UNITS 350 TEMP
DBL FACED CABLE GUIDERAIL
CBL GUIDERAIL ANCH UNIT
WW WIRE FENCE 1200MM FABR
100MM FENCE POSTS 2.30M
125MM FENCE POSTS 2.50M
CL FENCE 1200MM FABRIC
LINE POST FOR 1200MM CL F
TERM POST FOR 1200MM CL
ADDITIONAL BARBED WIRE

DBL GATE **HIGH, **WIDE, **OPEN
(1200MM, 4000MM, 8000MM)
PLN RIP RAP CL |

PLN RIP RAP, CLASS A

PLN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
PREFORMED SCOUR HOLES

GENERIC EROSION CONTROL ITEM (EA)
LOG VANES
RC SIGN FOOTINGS

PLN CONC SIGN FOOTINGS
SUPPORT, BRKWY STL BEAM
SIMPLE STL BEAM SIGN SUPP
SUPPORT, 4.5KG STEEL U-CHNL
SUPPORT, 3KG STEEL U-CHAN
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECTION, TYPE *** (GRD MTD)
(A)

SIGN ERECTION, TYPE *** (GRD MTD)
(B)

SIGN ERECTION, MILEMARKERS
DISPOSE SIGN SYST U-CHAN

DISPOSE SIGN SYST WOOD

5 EA 200.00 1000.00

34 EA 350.00 11900.00

22 EA 500.00 11000.00

69 EA 1175.00 81075.00

2 EA 900.00 1800.00

500 M 3.28 1640.00
11049 M 14.76 1630.83
2 EA 500.00 1000.00
15,7547 M 10.17 160225.30
66 EA 950.00 62700.00
34,400 M 3.05 104920.00
7,500 EA 16.50 123750.00
1,340 EA 30.00 40200.00
100 M 30.00 3000.00

30 EA 30.00 900.00

3 EA 110.00 330.00
23,000 M 0.25 5750.00
1 EA 800.00 800.00
1,700 MTN 32.00 54400.00
400 MTN 32.00 12800.00
3,900 MTN 32.00 124800.00
17,900 M2 2.50 44750.00
11 EA 1000.00 11000.00

85 EA 2000.00 170000.00

28 M3 678.00 18984.00

4 M3 698.00 2792.00
8,356 KG 3.78 31585.68
5,534 KG 2.88 15937.92
1,701 M 12.56 21364.56
20 EA 21.76 435.20

30 EA 89.72 2691.60

156 EA 44.62 6960.72
48 EA 88.48 4247.04

41 EA 308.80 12660.80

28 EA 205.24 5746.72

20 EA 24.67 493.40

69 EA 9.38 647.22

1 EA 31.38 31.38

350.00
300.00
880.00
1300.00
1300.00
3.28
19.19
1300.00
9.84
800.00
3.05
16.50
30.00
30.00
30.00
110.00
0.25
800.00

34.00
32.00
32.00
1.80
1300.00
285.00

678.00
698.00
3.78
2.88
12.56
21.76
89.72
44.62
88.48
308.80

205.24

24.67
9.38
10.00

1750.00
10200.00
19360.00
89700.00

2600.00

1640.00

2120.30

2600.00

155026.25
52800.00
104920.00
123750.00
40200.00
3000.00
900.00
330.00
5750.00
800.00

57800.00
12800.00
124800.00
32220.00
14300.00
24225.00

18984.00
2792.00
31585.68
15937.92
21364.56
435.20
2691.60
6960.72
4247.04
12660.80

5746.72

493.40
647.22
10.00

204.00 1020.00
357.00 12138.00
510.00 11220.00
1198.50 82696.50
918.00 1836.00
3.35 1675.00
15.06 1663.98
510.00 1020.00
10.37 163376.24
969.00 63954.00
3.1 106984.00
16.83 126225.00
30.60 41004.00
30.60 3060.00
30.60 918.00
112.20 336.60
0.26 5980.00
816.00 816.00
39.00 66300.00
33.00 13200.00
33.00 128700.00
2.00 35800.00
705.50 7760.50
102.00 8670.00
691.56 19363.68
711.96 2847.84
3.86 32254.16
2.94 16269.96
12.81 21789.81
22.20 444.00
91.51 2745.30
45.51 7099.56
90.25 4332.00
314.98 12914.18
209.34 5861.52
25.16 503.20
9.57 660.33
9.57 9.57



JUL 22, 2003 02:18 PM
TIP NO

R-2231A, R-2231B

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
US-220 BYPASS FROM SOUTH OF SR-1448 TO NORTH OF NC-73.

RICHMOND
34398.3.8, 34398.3.9

6.589017T, 6.589018T

16.327 KM

2:00PM 5/ 18 009

JUL 22 2003 C200873

BMCO CONSTRUCTION, INC.

LUMBERTON, NC

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

0148
0149
0150
0151
0152
0153
0154
0155
0156
0157
0158
0159
0160
0161
0162
0163
0164
0165
0166
0167
0168
0169
0170
0171
0172
0173
0174
0175
0176
0177
0178
0179
0180
0181
0182
0183
0184
0185
0186

4400000000-M
4405000000-M
4410000000-M
4415000000-N
4420000000-N
4425000000-N
4430000000-N
4435000000-N
4445000000-M
4450000000-N
4460000000-N
4475000000-N
4480000000-N
4520000000-N
4525000000-N
4650000000-N
4685000000-M
4686000000-M
4695000000-M
4710000000-M
4725000000-M
4770000000-M
4805000000-N
4810000000-M
4820000000-M
4835000000-M
4845000000-N
4850000000-M
4860000000-M
4870000000-M
4875000000-N
4880000000-M
4900000000-N
4915000000-M
4935000000-N
4940000000-N
4945000000-N
4950000000-N
4955000000-N

1110 WORK ZONE SIGNS (STAT)
1110 WORK ZONE SIGNS (PORT)
1110 WORK ZONE SIGNS (BARRICAD
1115 FLASHING ARROW PNL TYPE C
1120 CHANGEABLE MESSAGE SIGNS
1125 WARNING FLAG SETS

1130 DRUMS

1135 CONES

1145 BARRICADES (TYPE Ill)

1150 FLAGGER

1155 WARNING LIGHTS (TYPE B)
1165 TRUCK MTD IMP ATTN 45 MPH
1165 TRUCK MTD IMP ATTN 60 MPH
1266 TUBULAR MARKERS (FIXED)

SP  GUIDE SIGN RELOC TMP GRD-GRD

1251 TEMP RAISED PVMT MRKS

1205 100MM THERMO MKG, 2.3MMTK
1205 100MM THERMO MKG, 3.1MMTK
1205 200MM THERMO MKG 2.3MM TK
1205 600MM THERMO MKG 3.1MM TK
1205 THERMO PVT MKG SYMB 2.3MM
1205 COLD APP PLAS LINES 100MM
1205 COLD APPL PLASTIC SYMBOL
1205 PAINT PVT MKG LINES 100MM
1205 PAINT PVT MKG LINES 200MM
1205 PAINT PVT MKG LINES 600MM
1205 PAINT PVT MKG SYMBOL

1205 REMVL OF 100MM LINES

1205 REMVL OF 200MM LINES

1205 REMVL OF 600MM LINES

1205 REMOVAL OF SYMBL & CHARAC
1205 CURING COMPD REMOVAL LINE
1252 PERM RAISED PVMT MARKERS
1264 2.1M U-CHANNEL POSTS

1267 FLEX DELINATR (CRYSTAL)
1267 FLEX DELINATR (YELLOW)

1267 FLEX DELINATR (CRY & RED)
1267 FLEX DELINATR (YEL & RED)
1264 OBJECT MARKERS (END OF RD

158
97
50

16
475
250
370

3,460

13

200

2,360
74,860
30,170

2,190

130
146
1,140

233,310
1,310
490

192
600

20

50

600
4,630
34
186
55

55

30

75.00 11850.00
300.00 29100.00
75.00 3750.00
4500.00 18000.00
18000.00 72000.00
100.00 1600.00
55.00 26125.00
40.00 10000.00
60.00 22200.00
18.00 62280.00
300.00 3900.00
6000.00 12000.00
6000.00 12000.00
31.83 6366.00
828.00 1656.00
4.00 9440.00
1.15 86089.00
1.35 40729.50
2.40 5256.00
13.00 1690.00
70.00 10220.00
3.60 4104.00
150.00 750.00
0.29 67659.90
0.35 458.50
3.50 1715.00
35.00 6720.00
3.30 1980.00
6.60 132.00
13.00 650.00
50.00 100.00
0.75 450.00
4.00 18520.00
21.87 743.58
30.00 5580.00
30.00 1650.00
30.00 1650.00
30.00 900.00
100.00 600.00

79.00 12482.00
180.00 17460.00
100.00 5000.00

4500.00 18000.00
17500.00 70000.00

65.00 1040.00

58.00 27550.00

20.00 5000.00

50.00 18500.00

20.00 69200.00
200.00 2600.00

14000.00 28000.00
14000.00 28000.00

32.00 6400.00

840.00 1680.00
4.00 9440.00
1.15 86089.00
1.25 37712.50
240 5256.00

13.00 1690.00

70.00 10220.00

3.60 4104.00

150.00 750.00
0.29 67659.90
0.35 458.50
3.50 1715.00

35.00 6720.00

3.30 1980.00
6.60 132.00
13.00 650.00
50.00 100.00
0.75 450.00
4.00 18520.00

22.00 748.00

23.00 4278.00

23.00 1265.00

25.00 1375.00

25.00 750.00

52.00 312.00

36.70 5798.60
37.80 3666.60
40.00 2000.00
3900.00 15600.00
16750.00 67000.00
9.50 152.00
52.00 24700.00
22.50 5625.00
30.47 11273.90
16.00 55360.00
72.75 945.75
8600.00 17200.00
8600.00 17200.00
32.47 6494.00
844.56 1689.12
4.08 9628.80
1.17 87586.20
1.28 38617.60
245 5365.50
13.26 1723.80
71.40 10424.40
3.67 4183.80
153.00 765.00
0.30 69993.00
0.36 471.60
3.57 1749.30
35.70 6854.40
3.37 2022.00
6.73 134.60
13.26 663.00
51.00 102.00
0.77 462.00
4.08 18890.40
22.31 758.54
2211 4112.46
22.11 1216.05
24.46 1345.30
24 .46 733.80
49.16 294.96



JUL 22, 2003 02:18 PM
TIP NO R-2231A, R-2231B

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
US-220 BYPASS FROM SOUTH OF SR-1448 TO NORTH OF NC-73.

RICHMOND
34398.3.8, 34398.3.9

6.589017T, 6.589018T

16.327 KM

2:00PM 6/ 18 009

JUL 22 2003 C200873

BMCO CONSTRUCTION, INC.

LUMBERTON, NC

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

THOMPSON ARTHUR

DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

0187 4957000000-N 1264 OBJECT MARKERS (TYPE **)
(3)

0188 5300000000-M 1505 FND CONDIT MAT'L ********
(Iv)

0189 5306000000-M SP BEDDN MAT'L CL ****s=
(V)

0190 5318000000-M 1505 PVMT REP FOR UTILITY WORK
0191 5324000000-M 1510 ***MM DI WP CL***swses
(100MM, CL 50, 2.41MPA WP)

0192 5324000000-M 1510 ***MM DI WP CL**xxxrses
(250MM, CL 50, 2.41MPA WP)

0193 5414000000-M 1510 20MM CU WATER PIPE TYPE K
0194 5444000000-M 1510 150MM PVC H20 P SD21 1.38
0195 5450000000-M 1510 200MM PVC H20 P SD21 1.38
0196 5456000000-M 1510 250MM PVC H20 P SD21 1.38
0197 5462000000-M 1510 300MM PVC H20 P SD21 1.38
0198 5480000000-M 1510 DI H20 FITTINGS 1.72MPA
0199 5510000000-M 1510 20MM CORPORATION STOP
0200 5534000000-M 1510 ***MM GATE V & V BX
(100MM, 1.38MPA WP)
0201 5540000000-M 1510 150MM GATE V & V BX
0202 5546000000-M 1510 200MM GATE V & V BX **** MPA WP
(1.38MPA WP)

0203 5552000000-M 1510 250MM GATE V & V BX
(1.38MPA WP)

0204 5558000000-M 1510 300MM GATE V &V BX
(1.38MPA)

0205 5582000000-M 1510 *** X **MM TAPPING SADDL
(250MM X 20MM)

0206 5636000000-M 1510 300MM TRANS COUPLN ***+*

(PVC TO AC)

0207 5648000000-N 1510 RELOCATE EXIST WAT METER

0208 5672000000-N 1510 RELOCATE EXIST FIRE HYD

0209 5804000000-M 1530 FL OR REMV 300 PIPE ****
(AC WATER)

0210 5864000000-M SP  450MM STL NCAS PIPE***BJ
(8MM)

0211 5870000000-M SP  600MM STL NCAS PIPE**BJ
(8MM)

0212 5882000000-N SP GENERIC UTILITY ITEM (EA)

300MM RESTRAINED RETAINER GLAND, 1.72MPA WP

0213 6000000000-M 1605 TEMPORARY SILT FENCE
0214 6006000000-M 1610 EROS CONTRL STONE CL A
0215 6009000000-M 1610 EROS CONTRL STONE CL B
0216 6012000000-M 1610 SEDIMENT CONTROL STONE
0217 6015000000-M 1615 TEMPORARY MULCHING

28 EA 45.20 1265.60

717 MTN 20.00 14340.00
717 MTN 20.00 14340.00
122 MTN 130.00 15860.00
2016 M 50.00 10080.00
1,301.3 M 68.00 88488.40
1454 M 34.00 4943.60
980.5 M 36.00 35298.00
417 M 43.00 1793.10
1,7453 M 50.00 87265.00
1,106 M 60.00 66360.00
3,449.8 KG 7.50 25873.50
2 EA 125.00 250.00

2 EA 380.00 760.00

15 EA 475.00 7125.00

1 EA 675.00 675.00

15 EA 1020.00 15300.00

7 EA 1200.00 8400.00

1 EA 180.00 180.00

2 EA 300.00 600.00

2 EA 400.00 800.00

6 EA 1125.00 6750.00

974 M 32.00 31168.00

76 M 370.00 28120.00

110 M 405.00 44550.00

41 EA 161.10 6605.10
5500 M 6.00 33000.00
1,750 MTN 28.00 49000.00
32,225 MTN 20.00 644500.00
12,300 MTN 28.00 344400.00
2495 HA 802.75 200286.13

48.00 1344.00
13.50 9679.50
13.50 9679.50
135.00 16470.00
59.75 12045.60
89.50 116466.35
58.90 8564.06
56.50 55398.25
72.36 3017.41
86.55 151055.72
90.35 99927.10
9.00 31048.20
155.00 310.00
520.00 1040.00
600.00 9000.00
800.00 800.00
1050.00 15750.00
1225.00 8575.00
600.00 600.00
420.00 840.00
600.00 1200.00
1050.00 6300.00
45.00 43830.00
925.00 70300.00
1175.00 129250.00
205.00 8405.00
5.25 28875.00
28.00 49000.00
28.00 902300.00
26.00 319800.00
802.75 200286.13

46.10

23.00

23.00

90.00
47.00

66.00

48.50
35.00
47.00
47.00
56.00
7.00
194.00
522.00

600.00
788.00

1125.00

1353.00

291.00

356.00

697.98
1461.00
23.50

480.00

480.00

186.00

5.68
31.25
31.25
30.00

818.81

1290.80

16491.00

16491.00

10980.00
9475.20

85885.80

7051.90
34317.50
1959.90
82029.10
61936.00
24148.60
388.00
1044.00

9000.00
788.00

16875.00

9471.00

291.00

712.00

1395.96
8766.00
22889.00

36480.00

52800.00

7626.00

31240.00
54687.50
1007031.25
369000.00
204293.10



JUL 22, 2003 02:18 PM
TIP NO

R-2231A, R-2231B

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
US-220 BYPASS FROM SOUTH OF SR-1448 TO NORTH OF NC-73.

RICHMOND
34398.3.8, 34398.3.9

6.589017T, 6.589018T

16.327 KM

2:00PM 7/ 18 009

JUL 22 2003 C200873

BMCO CONSTRUCTION, INC.

LUMBERTON, NC

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

THOMPSON ARTHUR

DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

0218
0219
0220
0221
0222
0223
0224
0225
0226
0227

0228

0229

0230
0231
0232
0233
0234
0235
0236
0237
0238
0239
0240
0241
0242
0243
0244

0245
0246
0247
0248
0249
0250
0251
0252
0253
0254
0255

6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6038000000-M
6042000000-M
6054000000-M

6057000000-M

6057000000-M

6069000000-M
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6108000000-M
6109200000-M
6111000000-M
6114000000-N
6117000000-N
6120000000-M
6123000000-M
6126000000-M
6132000000-N

7060000000-M
7120000000-M
7144000000-M
7264000000-M
7300000000-M
7360000000-N
7372000000-N
7408000000-M
7420000000-M
7444000000-M
7456000000-M

1620 SEED FOR TEMP SEEDING
1620 FERT FOR TEMP SEEDING

1622 TEMPORARY SLOPE DRAINS
1622 INLET PROTCN @ SLOPE DRNS
1630 SILT EXCAVATION

1631 SYNTHETIC ROVING

1631 MATTING FOR EROS CONTROL
SP PERM SOIL REINF MAT

1632 6.4MM HARDWARE CLOTH

1637 *** X *** X *** PERF TEE
(600MM X 600MM X 600MM)
1637 *** X *** X *** PERF TEE
(800MM X 800MM X 800MM)
1637 *** X *** X *** PERF TEE
(900MM X 900MM X 900MM)
1638 STILLING BASINS

1660 SEEDING & MULCHING

1660 MOWING

1661 SEED FOR REPAIR SEEDING
1661 FERT FOR REPAIR SEEDING

1662 SEED FOR SUPP SEEDING

1665 FERTILIZER TOPDRESSING

SP SPECIAL SEED UND GR CENTIPEDE
SP IMPERVIOUS DIKE

SP SPECIALIZED HAND MOWING
1675 RESPONSE FOR EROS CONTROL
SP CULVERT DIVERSION CHANNEL
1670 REFORESTATION

SP STREAMBANK REFORESTATION

SP GENERIC EROSION CONTROL ITEM (EA)
ROOT WADS
1705 SIGNAL CABLE

1705 VEHICLE SIGNAL HD (300MM, 3 SECT)
1705 VEHICLE SIGNAL HD (300MM, 5 SECT)
1710 MESSENGER CABLE (9.52MM)

1715 TRENCHING (UNPAVED)

1720 WOOD POLE

1721 GUY ASSEMBLY

1722 25MM RISER W/ WEATHERHEAD

1722 50MM RISER W/ WEATHERHEAD

1725 INDUCTIVE LOOP SAWCUT

1726 LEAD-IN CABLE

9,850 KG 5.84 57524.00
79.25 MTN 297.00 23537.25
2,605 M 40.00 104200.00
202 EA 60.00 12120.00
208,500 M3 0.01 2085.00
16,000 M2 1.20 19200.00
13,200 M2 1.20 15840.00
7,150 M2 3.90 27885.00
350 M 12.00 4200.00

2 EA 2000.00 4000.00

2 EA 3500.00 7000.00

1 EA 4000.00 4000.00

400 M3 100.00 40000.00
2345 HA 4500.00 1055250.00
1415 HA 74.10 10485.15
3,050 KG 13.23 40351.50
10 MTN 418.00 4180.00
6,575 KG 3.86 25379.50
394.5 MTN 275.00 108487.50
3.11 HA 3211.00 9986.21
85 M 25.00 2125.00
125 HR 22.00 2750.00
56 EA 1000.00 56000.00
1,335 M3 20.00 26700.00
11 HA 1976.00 21736.00
0.52 HA 2964.00 1541.28
40 EA 300.00 12000.00
135 M 5.58 753.30

5 EA 890.00 4450.00

1 EA 1350.00 1350.00

135 M 7.92 1069.20
130 M 14.03 1823.90

4 EA 610.00 2440.00

8 EA 210.00 1680.00

1 EA 260.00 260.00

3 EA 295.00 885.00

100 M 10.86 1086.00
305 M 3.93 1198.65

20.84 205274.00
297.00 23537.25
42.00 109410.00
100.00 20200.00
0.10 20850.00
1.20 19200.00
1.20 15840.00
3.90 27885.00
6.00 2100.00
1250.00 2500.00
1550.00 3100.00
2000.00 2000.00
15.00 6000.00
1729.00 405450.50
74.10 10485.15
13.23 40351.50
418.00 4180.00
3.86 25379.50
275.00 108487.50
3211.00 9986.21
25.00 2125.00
22.00 2750.00
100.00 5600.00
20.00 26700.00
1976.00 21736.00
2964.00 1541.28
300.00 12000.00
5.58 753.30
890.00 4450.00
1350.00 1350.00
7.92 1069.20
14.03 1823.90
610.00 2440.00
210.00 1680.00
260.00 260.00
295.00 885.00
10.86 1086.00
3.93 1198.65

5.96
302.94
39.83
153.00
0.75
1.22
1.22
3.98
9.12
2040.00

3315.00

3060.00

15.30
1763.58
75.58
13.49
426.36
3.94
280.50
3275.22
102.00
22.44
102.00
25.50
2015.52
3023.29
102.00

5.69
907.80
1377.00
8.08
14.31
622.20
214.20
265.20
300.90
11.08
4.01

58706.00
24008.00
103757.15
30906.00
156375.00
19520.00
16104.00
28457.00
3192.00
4080.00

6630.00

3060.00

6120.00
413559.51
10694.57
41144.50
4263.60
25905.50
110657.25
10185.93
8670.00
2805.00
5712.00
34042.50
22170.72
1572.11
4080.00

768.15
4539.00
1377.00
1090.80
1860.30
2488.80
1713.60

265.20

902.70
1108.00
1223.05



JUL 22, 2003 02:18 PM
TIP NO R-2231A, R-2231B

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
US-220 BYPASS FROM SOUTH OF SR-1448 TO NORTH OF NC-73.

RICHMOND
34398.3.8, 34398.3.9

6.589017T, 6.589018T

16.327 KM

2:00PM 8/ 18 009

JUL 22 2003 C200873

BMCO CONSTRUCTION, INC.

LUMBERTON, NC

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

SP MICROWAVE VEHICLE DETECTOR

SP TYPE 2 LEAD-IN CABLE

1745 SIGN FOR SIGNALS

1751 CONTLR WITH CBNT, 2070L POLE MTD
1751 DETECTOR CHANNEL (TYPE 2070L)

0256 7484000000-N
0257 7486000000-M
0258 7636000000-N
0259 7768000000-N
0260 7780000000-N

CULVERT ITEMS

0261 8126000000-N 414 CULV EXCAV @ *****+swwees
(57+00.000-L-)

0262 8126000000-N 414 CULV EXCAV @ ****++wes
(68+33.000-L-)

0263 8133000000-M 414 FND COND MATL BOX CULV

0264 8196000000-M 420 CL A CONC, CULVERT
0265 8245000000-M 425 REINF STL CULV

STRUCTURE ITEMS

0266 8091000000-N 410 FND EXCAV B** STA *wss
(1, 152+01.036-L-)
0267 8091000000-N 410 FND EXCAV B** STA *ess
(1, 70491.154-L- LT)
0268 8091000000-N 410 FND EXCAV B** STA "
(1, 70+91.154-L-RT)
0269 8091000000-N 410 FND EXCAV B** STA *ess
(1, 99+31.540-L-)
410 FND EXCAV B** STA *ees
(1,19+16.856-L-)
0271 8091000000-N 410 FND EXCAV B** STA *ess
(1,41+34.347-L-)
410 FND EXCAV B** STA *ees
(1,62+16.062-L-)
0273 8091000000-N 410 FND EXCAV B** STA *ess
(2, 70+91.154-L- RT)
0274 8091000000-N 410 FND EXCAV B** STA s
(2, 70+91.154-L-LT)
0275 8091000000-N 410 FND EXCAV B** STA *esss
(2,19+16.856-L-)
0276 8091000000-N 410 FND EXCAV B** STA s
(3,19+16.856-L-)
0277 8147000000-M 420 REINF CONC DECK SLAB
0278 8161000000-M 420 GROOVING BRIDGE FLOORS
0279 8182000000-M 420 CL A CONC, BRIDGE
0280 8210000000-N 422 BRG APPR SLAB **++wses
(152+01.036-L-)
0281 8210000000-N 422 BRG APPR SLARB ****#wesss
(70+91.154-L- LT)

0282 8210000000-N 422 BRG APPR SLAB ****sssss
(70+91.154-L- RT)

0270 8091000000-N

0272 8091000000-N

85 M

-

EA

Lump Sum
Lump Sum

882 MTN
1,597 M3
122,384 KG

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

6,106.1 M2

5,396.4 M2

985.6 M3
Lump Sum

Lump Sum

Lump Sum

1480.00 1480.00
6.24 530.40
240.00 1440.00
10865.00 10865.00
120.00 360.00

20935.00

19205.00

28.90 25489.80
248.91 397509.27
0.98 119936.32

5300.00

10550.00

10550.00

5000.00

1600.00

5700.00

3100.00

10600.00

10600.00

1600.00

1600.00

161.00 983082.10
2.50 13491.00
630.50 621420.80
24400.00

25800.00

25800.00

1480.00 1480.00
6.24 530.40
240.00 1440.00
10865.00 10865.00
120.00 360.00

19205.00

20935.00

25.46 22455.72
237.20 378808.40
0.95 116264.80

5300.00

10550.00

10550.00

5000.00

1600.00

5700.00

3100.00

10600.00

10600.00

1600.00

1600.00

161.00 983082.10
2.50 13491.00
630.50 621420.80
24400.00

25800.00

25800.00

1509.60 1509.60
6.36 540.60
244.80 1468.80
11082.30 11082.30
122.40 367.20

15300.00

7140.00

25.50 22491.00
255.00 407235.00
1.12 137070.08

5406.00

10761.00

10761.00

5100.00

1632.00

5814.00

3162.00

10812.00

10812.00

1632.00

1632.00

164.22 1002743.74
2.55 13760.82
643.11 633849.22
24888.00

26316.00

26316.00



JUL 22, 2003 02:18 PM RICHMOND
TIP NO R-2231A, R-2231B 34398.3.8, 34398.3.9 2:00PM 9/ 18 009

6.589017T, 6.589018T

FED AID NO STATE FUNDED 16.327 KM JUL 22 2003 C200873
GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
US-220 BYPASS FROM SOUTH OF SR-1448 TO NORTH OF NC-73.

BMCO CONSTRUCTION, INC. C. M. LINDSAY & SONS, INC. THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.
LUMBERTON, NC LUMBERTON, NC GREENSBORO, NC
0283 8210000000-N 422 BRG APPR SLAB ***+sssssss Lump Sum 22900.00 22900.00 23358.00
(19+16.856-L-)
0284 8210000000-N 422 BRG APPR SLAB *+*+ewens Lump Sum 16900.00 16900.00 17238.00
(41+34.347-L-)
0285 8210000000-N 422 BRG APPR SLAB ***+sssssss Lump Sum 23300.00 23300.00 23766.00
(62+16.062-L-)
0286 8210000000-N 422 BRG APPR SLAB *+*+ewens Lump Sum 23300.00 23300.00 23766.00
(99+31.540-L-)
0287 8217000000-M 425 REINF STEEL (BRIDGE) 87,620 KG 113 99010.60 1.13 99010.60 1.15 100763.00
0288 8238000000-M 425 SPIRAL COL REINF STL STR 7,636 KG 2.70 20617.20 2.70 20617.20 2.75 20999.00
0289  8259000000-M 430 914MM PRESTR CONC GIRDERS 3401 M 292.00 99309.20 292.00 99309.20 297.84 101295.38
0290 8265000000-M 430 1372MM PRESTR CONC GIRDER 1,249.394 M 425.00 530992.45 425.00 530092.45 433.50 541612.30
0291 8280000000-M 440 STRUCTURAL STEEL Lump Sum 528000.00 528000.00 538560.00
0292  8364000000-M 450 HP310X79 STL PILE 34785 M 62.30 216710.55 62.30 216710.55 63.55 221058.68
0293  8391000000-N 450 STEEL PILE POINTS 52 EA 149.50 7774.00 149.50 7774.00 152.49 7929.48
0294  8503000000-M 460 CONC BARRIER RAIL 814.536 M 123.50 100595.20 123.50 100595.20 125.97 102607.10
0295 8531000000-M 462 100MM SLOPE PROTECTION 45297 M2 54.15 245283.26 54.15 245283.26 55.23 250175.33
0296 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 18700.00 18700.00 19074.00
0297 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 51800.00 51800.00 52836.00
CONTRACT TOTAL TOTAL 38406044.65 TOTAL 40519276.56 TOTAL 40573966.39
ROADWAY ITEMS SUB-TOTAL 34057582.90  SUB-TOTAL 3619622128  SUB-TOTAL 3614429426
CULVERT ITEMS SUB-TOTAL 583075.39  SUB-TOTAL 557668.92  SUB-TOTAL 589236.08

STRUCTURE ITEMS SUB-TOTAL 3765386.36 SUB-TOTAL 3765386.36 SUB-TOTAL 3840436.05



JUL 22, 2003 02:18 PM
TIP NO R-2231A, R-2231B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.

US-220 BYPASS FROM SOUTH

OF SR-1448 TO NORTH OF NC-73.

RICHMOND
34398.3.8, 34398.3.9

6.589017T, 6.589018T

16.327 KM

2:00PM

JUL 22 2003

10/ 18

009

C200873

BARNHILL CONTRACTING CO.

TARBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 2000000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 475000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 4000000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 4 HA 4500.00 18000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 2 EA 2000.00 4000.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 2,230,400 M3 2.25 5018400.00
0007 0029000000-N SP  REINF BRG APPR *x*exeeex Lump Sum 29300.00
(15+83.426-Y6-)
0008 0029000000-N SP  REINF BRG APPR s Lump Sum 28900.00
(16+98.476 -Y8-)
0009 0029000000-N SP  REINF BRG APPR e Lump Sum 28800.00
(19+32.697-Y1REV-)
0010 0029000000-N SP  REINF BRG APPR s Lump Sum 29800.00
(20+66.960 -Y1-)
0011  0029000000-N SP  REINF BRG APPR **eeerx Lump Sum 29000.00
(70+85.310-L-)
0012 0029000000-N SP  REINF BRG APPR e Lump Sum 28800.00
(70+98.448-L-)
0013 0036000000-M 225 UNDERCUT EXCAVATION 57,000 M3 4.00 228000.00
0014 0080000000-M SP CLASS IV SUBGRD STABILIZATION 6,700 MTN 14.00 93800.00
0015 0106000000-M 230 BORROW EXCAVATION 382,800 M3 0.10 38280.00
0016 0134000000-M 240 DRAINAGE DITCH EXCAVATION 26,400 M3 3.50 92400.00
0017 0141000000-M 240 BERM DITCH CONSTRUCTION 2,480 M 3.50 8680.00
0018 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 55,400 M2 3.50 193900.00
0019 0177000000-M 250 BREAKING OF EXT ASPH PVMT 1,750 M2 1.00 1750.00
0020 0192000000-N 260 PROOF ROLLING 78 HR 150.00 11700.00
0021 0195000000-M 265 SELECT GRANULAR MATERIAL 49,320 M3 6.70 330444.00
0022 0196000000-M 270 SOIL STABILIZATION FABRIC 36,860 M2 1.30 47918.00
0023 0300000000-M 300 SELECT MATERIAL II 1,070 MTN 18.00 19260.00
0024 0318000000-M 300 FND CONDIT MAT'L MIN STR 4,495 MTN 18.00 80910.00
0025 0343000000-M 310 375MM SIDE DRAIN PIPE 108 M 52.00 5616.00
0026 0344000000-M 310 450MM SIDE DRAIN PIPE 174 M 62.00 10788.00
0027 0360000000-M 310 300MM RCP CULV CLASS llI 948 M 49.00 4645.20
0028 0366000000-M 310 375MM RCP CULV CLASS Il 24792 M 54.00 133876.80
0029 0372000000-M 310 450MM RCP CULV CLASS llI 1,818 M 61.00 110898.00
0030 0378000000-M 310 600MM RCP CULV CLASS Il 3,519.6 M 78.00 274528.80
0031 0384000000-M 310 750MM RCP CULV CLASS llI 2,187.6 M 103.00 225322.80
0032 0390000000-M 310 900MM RCP CULV CLASS 1lI 15714 M 127.00 199567.80
0033 0396000000-M 310 1050MM RCP CULV CLASS Il 192 M 182.00 34944.00
0034 0402000000-M 310 1200MM RCP CULV CLASS Il 5148 M 225.00 115830.00
0035 0408000000-M 310 1350MM RCP CULV CLASS 1lI 732 M 328.00 24009.60
0036 0448000000-M 310 **MM RCP CULV CLASS IV 3264 M 280.00 91392.00

(1200MM)
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JUL 22 2003

009

C200873

BARNHILL CONTRACTING CO.

0037 0448000000-M 310

0038 0448000000-M 310

0039 0448000000-M 310

0040 0448000000-M 310

0041 0448000000-M 310

0042 0576000000-M 310

0043 0582000000-M 310
0044 0588000000-M 310
0045 0594000000-M 310
0046 0600000000-M 310
0047 0706000000-M 310
0048 0708000000-M 310
0049 0714000000-M 310
0050 0720000000-M 310
0051 0804000000-M 310

0052 0806000000-M 310
0053 0807000000-M 310
0054 0808000000-M 310
0055 0995000000-M 340
0056 1000000000-M 462
0057 1011000000-N 500
0058 1022000000-M SP
0059 1044000000-M 501
0060 1066000000-M 501
0061 1121000000-M 520
0062 1176000000-M 542

0063 1187000000-M 542
0064 1209000000-M 543
0065 1220000000-M 545
0066 1275000000-M 600
0067 1297000000-M 607

0068 1330000000-M 607
0069 1489000000-M 610
0070 1491000000-M 610
0071 1498000000-M 610

***MM RCP CULV CLASS IV
(1350MM)

***MM RCP CULV CLASS IV
(450MM)

***MM RCP CULV CLASS IV
(600MM)

***MM RCP CULV CLASS IV
(750MM)

***MM RCP CULV CLASS IV
(900MM)

“*MM CS PIPE CULV **MM
(900MM, 2.01MM)

400MM CS PIPE CULV 1.63MM

450MM CS PIPE CULV 1.63MM
600MM CS PIPE CULV 1.63MM
800MM CS PIPE CULV 2.01MM
300MM BCCSP B 1.63
400MM BCCSP B 1.63
450MM BCCSP B 1.63
600MM BCCSP B 1.63

***\IM BCCSP ELB B ****
(300MM, 1.63MM)
400MM BCCSP ELB B 1.63

450MM BCCSP ELB B 1.63
600MM BCCSP ELB B 1.63
PIPE REMOVAL

150MM SLOPE PROTECTION
FINE GRADING

SEALING PAVEMENT CRACKS
LIME TRTD SOIL (SLURRY)
LIME FOR LIME TRTD SOIL
AGGREGATE BASE COURSE

“*\MM SOIL CEMENT BASE
(180MM)
PC FOR SOIL CEMENT BASE

ASPHALT CURING SEAL
INCIDENTAL STONE BASE
PRIME COAT

MILL ASP PVMT ****MM DTH
(55MM)
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0B

TARBORO, NC

1548 M 390.00 60372.00
576 M 70.00 4032.00
106.8 M 89.00 9505.20
1296 M 120.00 15552.00
169.2 M 160.00 27072.00
372 M 115.00 4278.00
48 M 55.00 2640.00
192 M 64.00 1228.80
324 M 70.00 2268.00
30 M 95.00 2850.00
5532 M 52.00 28766.40
1752 M 62.00 10862.40
696 M 66.00 4593.60
744 M 78.00 5803.20
62 EA 110.00 6820.00

3 EA 120.00 360.00

2 EA 140.00 280.00

2 EA 208.00 416.00
4232 M 14.00 5924.80
366 M2 85.00 31110.00
Lump Sum 1400000.00
500 KG 6.50 3250.00
32,560 M2 1.80 58608.00
360 MTN 154.00 55440.00
288,500 MTN 16.74 4829490.00
75,970 M2 1.74 132187.80
2,280 MTN 93.50 213180.00
73,800 L 0.40 29520.00
500 MTN 20.00 10000.00
240,100 L 0.38 91238.00
19,600 M2 1.40 27440.00
1,960 M2 4.00 7840.00
7,770 MTN 33.10 257187.00
42,600 MTN 27.40 1167240.00
26,800 MTN 30.30 812040.00
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BARNHILL CONTRACTING CO.

TARBORO, NC
0072 1503000000-M 610 ASP CONC INTR CRS 119.0C 67,890 MTN 28.10 1907709.00
0073  1514000000-M 610 ASP CONC SURF CRS S9.5A 14,100 MTN 29.45 415245.00
0074 1519000000-M 610 ASP CONC SURF CRS $9.5B 8,570 MTN 33.75 289237.50
0075 1539000000-M 610 ASP CONC SURF CRS $12.5C 63,880 MTN 28.75 1836550.00
0076 1560000000-M 620 ASP FOR PLANT MIX PG64-22 8,091 MTN 267.00 2160297.00
0077 1565000000-M 620 ASP FOR PLANT MIX PG70-22 3,514 MTN 280.00 983920.00
0078 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 550 MTN 150.00 82500.00
0079 1840000000-M 665 MILLED RUMBLE STRIPS 65,250 M 0.39 25382.25
0080 2000000000-N 806 RIGHT OF WAY MARKERS 446 EA 100.00 44600.00
0081 2022000000-M 815 SUBDRAIN EXCAVATION 7,140 M3 10.00 71400.00
0082 2033000000-M 815 SUBDR FINE AGGREGATE 3,575 M3 32.00 114400.00
0083 2044000000-M 815 150MM PERF SUBDR PIPE 8,610 M 13.50 116235.00
0084 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 861 EA 0.50 430.50
0085 2066000000-N 815 CONC PAD SUBDRN OUTLET 58 EA 155.00 8990.00
0086 2077000000-M 815 150MM OUTLET PIPE (SD) 116 M 13.50 1566.00
0087 2143000000-M 818 BLOTTING SAND 10 MTN 15.00 150.00
0088 2209000000-M 838 ENDWALLS 58.9 M3 840.00 49476.00
0089 2220000000-M 838 REINFORCED ENDWALLS 76 M3 820.00 6232.00
0090 2253000000-M 840 PIPE COLLARS 3.68 M3 700.00 2576.00
0091 2264000000-M 840 PIPE PLUGS 04 M3 700.00 280.00
0092 2286000000-N 840 MASNRY DRAINAGE STRUCT 242 EA 950.00 229900.00
0093 2308000000-M 840 MASONRY DRAINAGE STRS 5243 M 550.00 28836.50
0094 2363000000-N 840 zfsli,gl\gg)W/ZGRTS 840.***** STD 39 EA 290.00 11310.00
0095 2365000000-N 840 FRAME W/2GRTS 840.22 STD 194 EA 290.00 56260.00
0096 2366000000-N 840 FRAME W/2GRTS 840.24 STD 6 EA 300.00 1800.00
0097 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 300.00 1200.00
0098 2396000000-N 840 FRAME W/COVER STD 840.54 4 EA 230.00 920.00
0099 2556000000-M 846 SHLDR BERM GUTTER 4250 M 29.85 126862.50
0100 2570000000-N SP MODIFIED CONCRETE FLUME 6 EA 1255.00 7530.00
0101 2619000000-M 850 100MM CONC PAVED DITCH 160 M2 42.00 6720.00
0102 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 560 M2 43.00 24080.00
0103  2724000000-M 857 PC REINF BARRIER SNGL FC 1184 M 200.00 23680.00
0104 2875000000-N 859 CONVERT CB TO DI 5 EA 1000.00 5000.00
0105 3030000000-M 862 STL BM GRDRAIL 10,043.16 M 22.96 230590.95
0106 3045000000-M 862 STL BM GRDRAIL SHOP CURV 201.93 M 39.36 7947.96
0107 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 20.00 400.00
0108 3180000000-N 862 (%R7/;;\JCHORTYPE 10 EA 1100.00 11000.00
0109 3180000000-N 862 GR ANCHOR TYPE **xswwnex 4 EA 500.00 2000.00

(BIC)
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BARNHILL CONTRACTING CO.

TARBORO, NC
0110 3195000000-N 862 GR ANCHOR TYPE AT-1 5 EA 350.00 1750.00
0111 3210000000-N 862 GR ANCHOR TYPE CAT-1 34 EA 300.00 10200.00
0112 3215000000-N 862 GRANCHOR TYPE llI 22 EA 880.00 19360.00
0113 3270000000-N SP GR ANCHOR TYPE 350 69 EA 1300.00 89700.00
0114 3285000000-N SP GR ANCHOR TYPE M-350 2 EA 1300.00 2600.00
0115 3360000000-M 863 REMOVE GUARDRAIL 500 M 3.28 1640.00
0116 3380000000-M 862 TEMP STL BM GUARDRAIL 11049 M 19.19 2120.30
0117 3389100000-N SP GDRL ANCH UNITS 350 TEMP 2 EA 1300.00 2600.00
0118 3389400000-M 865 DBL FACED CABLE GUIDERAIL 15,7547 M 9.68 152505.50
0119 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 66 EA 800.00 52800.00
0120 3503000000-M 866 WW WIRE FENCE 1200MM FABR 34,400 M 3.05 104920.00
0121 3509000000-M 866 100MM FENCE POSTS 2.30M 7,500 EA 16.50 123750.00
0122 3515000000-M 866 125MM FENCE POSTS 2.50M 1,340 EA 30.00 40200.00
0123 3536000000-M 866 CL FENCE 1200MM FABRIC 100 M 30.00 3000.00
0124 3542000000-M 866 LINE POST FOR 1200MM CL F 30 EA 30.00 900.00
0125 3548000000-M 866 TERM POST FOR 1200MM CL 3 EA 110.00 330.00
0126 3557000000-M 866 ADDITIONAL BARBED WIRE 23,000 M 0.25 5750.00
0127 3565000000-M 866 DBL GATE **HIGH, **WIDE, **OPEN 1 EA 800.00 800.00

(1200MM, 4000MM, 8000MM)
0128 3628000000-M 876 PLNRIPRAPCLI 1,700 MTN 35.50 60350.00
0129 3642000000-M 876 PLN RIP RAP, CLASS A 400 MTN 35.50 14200.00
0130 3649000000-M 876 PLN RIP RAP, CLASS B 3,900 MTN 35.00 136500.00
0131 3656000000-M 876 FILTER FABRIC FOR DRAINGE 17,900 M2 1.30 23270.00
0132 3659000000-N SP PREFORMED SCOUR HOLES 11 EA 880.00 9680.00
0133 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 85 EA 1835.00 155975.00
LOG VANES

0134 4048000000-M 902 RC SIGN FOOTINGS 28 M3 678.00 18984.00
0135 4054000000-M 902 PLN CONC SIGN FOOTINGS 4 M3 698.00 2792.00
0136  4060000000-M 903 SUPPORT, BRKWY STL BEAM 8,356 KG 3.78 31585.68
0137 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 5,534 KG 2.88 15937.92
0138 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 1,701 M 12.56 21364.56
0139 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 20 EA 21.76 435.20
0140 4096000000-N 904 SIGN ERECTION, TYPE D 30 EA 89.72 2691.60
0141 4102000000-N 904 SIGN ERECTION, TYPE E 156 EA 44.62 6960.72
0142 4108000000-N 904 SIGN ERECTION, TYPE F 48 EA 88.48 4247.04
0143 4110000000-N 904 (SAI\?N ERECTION, TYPE *** (GRD MTD) 41 EA 308.80 12660.80
0144 4110000000-N 904 (SI?i?N ERECTION, TYPE *** (GRD MTD) 28 EA 205.24 5746.72
0145 4114000000-N 904 SIGN ERECTION, MILEMARKERS 20 EA 24.67 493.40
0146 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 69 EA 9.38 647.22
0147 4158000000-N 907 DISPOSE SIGN SYST WOOD 1 EA 31.38 31.38
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0148 4400000000-M 1110 WORK ZONE SIGNS (STAT) 158 M2 50.00 7900.00
0149 4405000000-M 1110 WORK ZONE SIGNS (PORT) 97 M2 150.00 14550.00
0150 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 50 M2 65.00 3250.00
0151 4415000000-N 1115 FLASHING ARROW PNL TYPE C 4 EA 2500.00 10000.00
0152 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 4 EA 10000.00 40000.00
0153 4425000000-N 1125 WARNING FLAG SETS 16 EA 20.00 320.00
0154 4430000000-N 1130 DRUMS 475 EA 42.00 19950.00
0155 4435000000-N 1135 CONES 250 EA 22.00 5500.00
0156 4445000000-M 1145 BARRICADES (TYPE IlI) 370 M 50.00 18500.00
0157 4450000000-N 1150 FLAGGER 3,460 HR 14.00 48440.00
0158 4460000000-N 1155 WARNING LIGHTS (TYPE B) 13 EA 200.00 2600.00
0159 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 10000.00 20000.00
0160 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 10000.00 20000.00
0161 4520000000-N 1266 TUBULAR MARKERS (FIXED) 200 EA 35.00 7000.00
0162 4525000000-N SP GUIDE SIGN RELOC TMP GRD-GRD 2 EA 828.00 1656.00
0163 4650000000-N 1251 TEMP RAISED PVMT MRKS 2,360 EA 4.00 9440.00
0164 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 74,860 M 1.15 86089.00
0165 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 30,1770 M 1.25 37712.50
0166 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 2,190 M 2.40 5256.00
0167 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 130 M 13.00 1690.00
0168 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 146 EA 70.00 10220.00
0169 4770000000-M 1205 COLD APP PLAS LINES 100MM 1,140 M 3.60 4104.00
0170 4805000000-N 1205 COLD APPL PLASTIC SYMBOL 5 EA 150.00 750.00
0171 4810000000-M 1205 PAINT PVT MKG LINES 100MM 233,310 M 0.29 67659.90
0172 4820000000-M 1205 PAINT PVT MKG LINES 200MM 1,310 M 0.35 458.50
0173 4835000000-M 1205 PAINT PVT MKG LINES 600MM 490 M 3.50 1715.00
0174 4845000000-N 1205 PAINT PVT MKG SYMBOL 192 EA 35.00 6720.00
0175 4850000000-M 1205 REMVL OF 100MM LINES 600 M 3.30 1980.00
0176 4860000000-M 1205 REMVL OF 200MM LINES 20 M 6.60 132.00
0177 4870000000-M 1205 REMVL OF 600MM LINES 50 M 13.00 650.00
0178 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 2 EA 50.00 100.00
0179 4880000000-M 1205 CURING COMPD REMOVAL LINE 600 M 0.75 450.00
0180 4900000000-N 1252 PERM RAISED PVMT MARKERS 4,630 EA 4.00 18520.00
0181 4915000000-M 1264 2.1M U-CHANNEL POSTS 34 EA 21.87 743.58
0182 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 186 EA 21.68 4032.48
0183 4940000000-N 1267 FLEX DELINATR (YELLOW) 55 EA 21.68 1192.40
0184 4945000000-N 1267 FLEX DELINATR (CRY & RED) 55 EA 23.98 1318.90
0185 4950000000-N 1267 FLEX DELINATR (YEL & RED) 30 EA 23.98 719.40
0186 4955000000-N 1264 OBJECT MARKERS (END OF RD 6 EA 48.20 289.20
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0187  4957000000-N 1264 (OB?JECT MARKERS (TYPE *) 28 EA 45.20 1265.60

0188 5300000000-M 1505 Z\l\/l;D CONDIT MAT'L ****xxx* 717 MTN 20.00 14340.00

0189 5306000000-M SP ﬁE;DDN MAT'L CL e 717 MTN 20.00 14340.00

0190 5318000000-M 1505 PVMT REP FOR UTILITY WORK 122 MTN 160.00 19520.00

0191 5324000000-M 1510 ***MM DI WP CL*wreeee 2016 M 60.00 12096.00
(100MM, CL 50, 2.41MPA WP)

0192 5324000000-M 1510 ***MM DI WP CL*x*xxxre 1,301.3 M 79.00 102802.70
(250MM, CL 50, 2.41MPA WP)

0193 5414000000-M 1510 20MM CU WATER PIPE TYPE K 1454 M 40.00 5816.00

0194 5444000000-M 1510 150MM PVC H20 P SD21 1.38 980.5 M 45.00 44122.50

0195 5450000000-M 1510 200MM PVC H20 P SD21 1.38 417 M 53.00 2210.10

0196 5456000000-M 1510 250MM PVC H20 P SD21 1.38 1,7453 M 56.00 97736.80

0197 5462000000-M 1510 300MM PVC H20 P SD21 1.38 1,106 M 60.00 66360.00

0198 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 3,449.8 KG 7.25 25011.05

0199 5510000000-M 1510 20MM CORPORATION STOP 2 EA 75.00 150.00

0200 5534000000-M 1510 **MM GATE V & V BX 2 EA 450.00 900.00
(100MM, 1.38MPA WP)

0201 5540000000-M 1510 150MM GATE V & V BX 15 EA 480.00 7200.00

0202 5546000000-M 1510 200MM GATE V & V BX **** MPA WP 1 EA 700.00 700.00
(1.38MPA WP)

0203 5552000000-M 1510 250MM GATE V & V BX 15 EA 1100.00 16500.00
(1.38MPA WP)

0204 5558000000-M 1510 300MM GATE V & V BX 7 EA 1300.00 9100.00
(1.38MPA)

0205 5582000000-M 1510 *** X ***MM TAPPING SADDL 1 EA 200.00 200.00
(250MM X 20MM)

0206 5636000000-M 1510 300MM TRANS COUPLN ****** 2 EA 2000.00 4000.00
(PVC TO AC)

0207 5648000000-N 1510 RELOCATE EXIST WAT METER 2 EA 400.00 800.00

0208 5672000000-N 1510 RELOCATE EXIST FIRE HYD 6 EA 1200.00 7200.00

0209 5804000000-M 1530 FL OR REMV 300 PIPE ***** 974 M 36.00 35064.00
(AC WATER)

0210 5864000000-M SP ?BSI\LI)I’\I\;II')\A STL NCAS PIPE****BJ 76 M 460.00 34960.00

0211 5870000000-M SP ?gl\glkﬂ/ll)w STL NCAS PIPE***BJ 110 M 524.00 57640.00

0212 5882000000-N SP GENERIC UTILITY ITEM (EA) 41 EA 100.00 4100.00
300MM RESTRAINED RETAINER GLAND, 1.72MPA WP

0213 6000000000-M 1605 TEMPORARY SILT FENCE 5,500 M 5.57 30635.00

0214 6006000000-M 1610 EROS CONTRL STONE CL A 1,750 MTN 35.50 62125.00

0215 6009000000-M 1610 EROS CONTRL STONE CL B 32,225 MTN 35.00 1127875.00

0216 6012000000-M 1610 SEDIMENT CONTROL STONE 12,300 MTN 31.00 381300.00

0217 6015000000-M 1615 TEMPORARY MULCHING

2495 HA 802.75 200286.13
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0218 6018000000-M 1620 SEED FOR TEMP SEEDING 9,850 KG 5.84 57524.00
0219 6021000000-M 1620 FERT FOR TEMP SEEDING 79.25 MTN 297.00 23537.25
0220 6024000000-M 1622 TEMPORARY SLOPE DRAINS 2,605 M 24.00 62520.00
0221 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 202 EA 100.00 20200.00
0222 6030000000-M 1630 SILT EXCAVATION 208,500 M3 0.10 20850.00
0223 6033000000-M 1631 SYNTHETIC ROVING 16,000 M2 1.20 19200.00
0224 6036000000-M 1631 MATTING FOR EROS CONTROL 13,200 M2 1.20 15840.00
0225 6038000000-M SP PERM SOIL REINF MAT 7,150 M2 3.90 27885.00
0226  6042000000-M 1632 6.4MM HARDWARE CLOTH 350 M 14.00 4900.00
0227 6054000000-M 1637 *** X *** X *** PERF TEE 2 EA 1920.00 3840.00
(600MM X 600MM X 600MM)
0228 6057000000-M 1637 *** X *** X *** PERF TEE 2 EA 2160.00 4320.00
(800MM X 800MM X 800MM)
0229 6057000000-M 1637 *** X *** X *** PERF TEE 1 EA 2697.19 2697.19
(900MM X 900MM X 900MM)
0230 6069000000-M 1638 STILLING BASINS 400 M3 15.00 6000.00
0231 6084000000-M 1660 SEEDING & MULCHING 2345 HA 1729.00 405450.50
0232 6087000000-M 1660 MOWING 1415 HA 74.10 10485.15
0233  6090000000-M 1661 SEED FOR REPAIR SEEDING 3,050 KG 13.23 40351.50
0234 6093000000-M 1661 FERT FOR REPAIR SEEDING 10 MTN 418.00 4180.00
0235 6096000000-M 1662 SEED FOR SUPP SEEDING 6,575 KG 3.86 25379.50
0236 6108000000-M 1665 FERTILIZER TOPDRESSING 394.5 MTN 275.00 108487.50
0237 6109200000-M SP SPECIAL SEED UND GR CENTIPEDE 311 HA 3211.00 9986.21
0238 6111000000-M SP IMPERVIOUS DIKE 85 M 25.00 2125.00
0239 6114000000-N SP  SPECIALIZED HAND MOWING 125 HR 22.00 2750.00
0240 6117000000-N 1675 RESPONSE FOR EROS CONTROL 56 EA 100.00 5600.00
0241  6120000000-M SP CULVERT DIVERSION CHANNEL 1,335 M3 20.00 26700.00
0242 6123000000-M 1670 REFORESTATION 11 HA 1976.00 21736.00
0243  6126000000-M SP STREAMBANK REFORESTATION 052 HA 2964.00 1541 28
0244 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 40 EA 205.00 8200.00
ROOT WADS
0245 7060000000-M 1705 SIGNAL CABLE 135 M 5.58 753.30
0246 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 5 EA 890.00 4450.00
0247 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 1 EA 1350.00 1350.00
0248 7264000000-M 1710 MESSENGER CABLE (9.52MM) 135 M 7.92 1069.20
0249 7300000000-M 1715 TRENCHING (UNPAVED) 130 M 14.03 1823.90
0250 7360000000-N 1720 WOOD POLE 4 EA 610.00 2440.00
0251 7372000000-N 1721 GUY ASSEMBLY 8 EA 210.00 1680.00
0252 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 1 EA 260.00 260.00
0253 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 3 EA 295.00 885.00
0254  7444000000-M 1725 INDUCTIVE LOOP SAWCUT 100 M 10.86 1086.00
0255 7456000000-M 1726 LEAD-IN CABLE 305 M 3.93 1198.65
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0256 7484000000-N  SP MICROWAVE VEHICLE DETECTOR 1 EA 1480.00 1480.00

0257 7486000000-M  SP TYPE 2 LEAD-IN CABLE 85 M 6.24 530 40

0258  7636000000-N 1745 SIGN FOR SIGNALS 6 EA 240.00 1440.00

0259 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 1 EA 10865.00 10865.00

0260 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 3 EA 120.00 360.00
CULVERT ITEMS

0261 8126000000-N 414 CULV EXCAV @ *+++rswxes Lump Sum 32162.50
(57+00.000-L-)

0262 8126000000-N 414 CULV EXCAV @ ***eree Lump Sum 33892.50
(68+33.000-L-)

0263 8133000000-M 414 FND COND MATL BOX CULV 882 MTN 25.46 22455.72

0264 8196000000-M 420 CLACONC, CULVERT 1,597 M3 237.21 378824.37

0265 8245000000-M 425 REINF STL CULV 122,384 KG 0.97 118712.48
STRUCTURE ITEMS

0266 8091000000-N 410 FND EXCAV B** STA ****** Lump Sum 5300.00
(1, 152+01.036-L-)

0267 8091000000-N 410 FND EXCAV B** STA *=* Lump Sum 10550.00
(1, 70+91.154-L- LT)

0268 8091000000-N 410 FND EXCAV B** STA **xs Lump Sum 10550.00
(1, 70+91.154-L-RT)

0269 8091000000-N 410 FND EXCAV B** STA x> Lump Sum 5000.00
(1, 99+31.540-L-)

0270 8091000000-N 410 FND EXCAV B** STA **xs Lump Sum 1600.00
(1,19+16.856-L-)

0271 8091000000-N 410 FND EXCAV B** STA **=x* Lump Sum 5700.00
(1,41+34.347-L-)

0272 8091000000-N 410 FND EXCAV B** STA **x Lump Sum 3100.00
(1,62+16.062-L-)

0273 8091000000-N 410 FND EXCAV B** STA *=* Lump Sum 10600.00
(2, 70+91.154-L- RT)

0274 8091000000-N 410 FND EXCAV B** STA "= Lump Sum 10600.00
(2, 70+91.154-L-LT)

0275 8091000000-N 410 FND EXCAV B** STA *=** Lump Sum 1600.00
(2,19+16.856-L-)

0276 8091000000-N 410 FND EXCAV B** STA **xs Lump Sum 1600.00
(3,19+16.856-L-)

0277 8147000000-M 420 REINF CONC DECK SLAB 6,106.1 M2 161.00 983082.10

0278 8161000000-M 420 GROOVING BRIDGE FLOORS 5396.4 M2 2.50 13491.00

0279 8182000000-M 420 CL A CONC, BRIDGE 085.6 M3 630.50 621420.80

0280 8210000000-N 422 BRG APPR SLAB **xsersx Lump Sum 24400.00
(152+01.036-L-)

0281 8210000000-N 422 BRG APPR SLAB **#xxwxx Lump Sum 25800.00
(70+91.154-L- LT)

0282 8210000000-N 422 BRG APPR SLAB *xssersx Lump Sum 25800.00

(70+91.154-L- RT)
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0283 8210000000-N 422 BRG APPR SLAB s Lump Sum 22900.00
(19+16.856-L-)
0284 8210000000-N 422 BRG APPR SLAB e Lump Sum 16900.00
(41+34.347-L-)
0285 8210000000-N 422 BRG APPR SLAB e Lump Sum 23300.00
(62+16.062-L-)
0286 8210000000-N 422 BRG APPR SLAB e Lump Sum 23300.00
(99+31.540-L-)
0287 8217000000-M 425 REINF STEEL (BRIDGE) 87,620 KG 1.13 99010.60
0288 8238000000-M 425 SPIRAL COL REINF STL STR 7,636 KG 2.70 20617.20
0289 8259000000-M 430 914MM PRESTR CONC GIRDERS 3401 M 292.00 99309.20
0290 8265000000-M 430 1372MM PRESTR CONC GIRDER 1,249.394 M 425.00 530992.45
0291 8280000000-M 440 STRUCTURAL STEEL Lump Sum 528000.00
0292 8364000000-M 450 HP310X79 STL PILE 3,4785 M 62.30 216710.55
0293 8391000000-N 450 STEEL PILE POINTS 52 EA 149.50 7774.00
0294 8503000000-M 460 CONC BARRIER RAIL 814536 M 123.50 100595.20
0295 8531000000-M 462 100MM SLOPE PROTECTION 4,529.7 M2 54.15 245283.26
0296 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 18700.00
0297 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 51800.00
CONTRACT TOTAL TOTAL 41613905.60
ROADWAY ITEMS SUB-TOTAL 37262471.67
CULVERT ITEMS SUB-TOTAL 586047.57
STRUCTURE ITEMS SUB-TOTAL 3765386.36
BIDDERS IN ORDER CONTRACT TOTAL

BMCO CONSTRUCTION, INC.

C. M. LINDSAY & SONS, INC.

THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.
BARNHILL CONTRACTING CO.

S ON -

38406044.65
40519276.56
40573966.39
41613905.60



